
TENDER SUMMARY SHEET
NELSON MANDELA COURT, WHALLEY RANGE
ARAWAK WALTON HOUSING ASSOCIATION
BIN STORE AND EXTERNAL IMPROVEMENT WORK

Storm Tempest Ltd
JOB REF: 3965-11-20

ITEM DESCRIPTION TOTAL £

1.00 Preliminaries 

1.01 Preliminaries 

2.00 Communal External

2.01 Bin Store

2.02 Hardstanding

2.03 Landscaping

2.04 Cycle Store

TOTAL COST



TENDER SUMMARY SHEET
NELSON MANDELA COURT, WHALLEY RANGE
ARAWAK WALTON HOUSING ASSOCIATION
BIN STORE AND EXTERNAL IMPROVEMENT WORK

 1.00 PRELIMINARIES

Storm Tempest Ltd
JOB REF: 3965-11-20

1.01 PRELIMINARIES QTY UNIT RATE TOTAL £

1.01.1 Preliminaries
Location: All 

weeks

- This Contract will be let under a JCT Minor Works Contract 2016 (MW). -

- Prior to tender submission the contractor should visit site to ascertain
and familiarize the full extent and complexity of the works. The
contractor is expected to determine all quantities and dimensions and
make their own notes during the site visit as claims for additional costs
will not be considered. Access to the scheme can be provided at all
times as it is an external area within the scheme. Contractors to hold
their ID badges and ensure Covid-19 protocol.

-

- The contractor must price each and every individual item contained
within the Preliminaries (where applicable).

-

- The contractor is required to complete the Schedule of Works in full as
part of their tender submission. 

-

- This Specification is to be read in conjunction with the tender drawings
as listed in the Drawing Register.

-

- The contractor shall include for all necessary scaffolding,
access/hoisting equipment, plant, skips etc. as required for the safe
carrying out of the works in accordance with health and safety
requirements.

-

- The contractor is responsible for obtaining all necessary service plans,
including gas, electric, water mains, sewers and drainage and
telecommunications as necessary to complete the works.

-

- All works to be carried out in a competent and workmanlike manner.
The site shall be kept clean and tidy at all times.

-

- Contractor to carry out pre-start photographic survey of all areas prior
to commencement of work. The client will not be held responsible for
cost associated with complaints & defects if photographic evidence is
not available.

-

- The contractor is to allow for all necessary making good to any existing
surfaces disturbed due to the works specified hereunder.

-

- Contractors are advised that copy invoices will be required by the
Contract Administrator in support of any, and all, expenditure incurred
in execution of works described under the heading "PC Sums". The
Contractor must always relay back to the Contract Administrator for
approval the cost of any variation or instruction.

-

- Allow for the removal of waste, spoil and debris as it accumulates
during the programme of works. No debris should be left to
accumulate outside or inside of the property. Any debris left outside
must be removed at the end of the working day to remove the
potential risk of arson.

-
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The Contractor is to ensure that all works undertaken are in full
compliance with the Building Regulations and Codes of Practice / British
Standards applicable.

-

- The Contractor shall provide all permanent and temporary notices and
labels required by the local authorities or statutory requirements.

-

- It is the contractor’s responsibility to programme any statutory holidays
in their programme.

-

- The Contractor shall submit an outline programme with this tender. The
contractor will carry out the works with due diligence and the
programme of works will be evaluated to assess this. 

-

- The Contractor is to allow for all sequencing and integration of work
clauses for the proper execution of the works including full co-
ordination of all subcontractors.

-

- Welfare Facilities: The project will be notifiable under the Construction
Design and Management Regulations 2015. The successful contractor
will be appointed as Principal Contractor and will be required to
undertake all the duties required of a Principal Contractor under the
CDM 2015 Regulations. The contractor is to allow for full compliance
with the CDM 2015 Regulations.

-

- The contractor will provide welfare facilities as required by the CDM
regulations. These facilities will take the form of a toilet in the
compound, office and canteen facilities within the site which will have
hot & cold running water and power supply via generator. Due to very
limited access to the scheme, it is advisable the contractor allows for
the use of a welfare van. The contractor is responsible for liaising with
Manchester council for any permit to position welfare facilities on
surrounding roads. It is the contractors responsibility to suitably make
good any damage caused by welfare facilities, both to the scheme and
surrounding areas.

-

- Site Security: Whilst pricing the works the contractor shall include for
all the necessary security fencing, storage containers and other
measures on and around the site for the duration of the contract.

-

- Claims for loss of materials, equipment or delays in the completion date
will not be considered. Allow third party liability insurance during the
programme of works.

-

- The contractor shall adequately protect neighbouring buildings, fixtures
and fittings from damage, dust, dirt abrasions, cuts and damage of any
sort caused by the works at all times.

-
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- Customer Liaison: The contractor is reminded that these works fall
within a residential scheme and the contractor is expected to notify the
residents with reasonable notice and regular communication of any
disruption of resident access to the scheme, or disruption to the
residents generally. 

-

Section Total -           



NELSON MANDELA COURT, WHALLEY RANGE
ARAWAK WALTON HOUSING ASSOCIATION
BIN STORE AND EXTERNAL IMPROVEMENT WORK

 2.00 COMMUNAL EXTERNAL

Storm Tempest Ltd
JOB REF: 3965-11-20

2.01 BIN STORE QTY UNIT RATE TOTAL £

Info Before carrying out any excavations, the route and depth of other
underground plant such as electric and water supplies, BT and cable TV
lines, drains and sewers must be established. The Health and Safety
Executive produces a document entitled 'HSG47, Avoiding Danger from
Underground Services' which provides full guidance on the precautions
to be undertaken.

-

2.01.1 Removal of existing bin store                                                                     
Location: External Scheme Bin Store.                                             
Reference 01 on Storm Tempest Existing SoW Reference

8 Lm.

- Carefully remove existing timber fence panels and concrete posts bin
store and allow for disposal accordingly.

-

2.01.2 Installation of Timber Bin Store                                                                               
Location: External Scheme Bin Store                                                                   
Reference 02 on Storm Tempest Proposed SoW Reference

7 Lm.

- Supply and fit 1800mm high closeboard preservative pre-applied
featheredge close board timber fencing with arris rails fixed into timber
posts using galvanised bracket adapter. Arris rail to be 75 x 75mm.
Enclosure to be left open at the front for accessibility. Featheredge
fencing slats to be fitted to allow continuous run over the posts
externally. Fix featheredge fencing with 65mm Galvanised Annular Ring
Nails. Fix 2mm garden wire over featheredge board and stapled
between boards. Allow for all associated screws / nails for the
installation as required. Ensure 50mm gap at base of fence. 

-

- Allow for installation of timber posts into existing hardstanding, as per
Storm Tempest Proposed SoW Drawing allowing for carefully
excavating around existing hardstanding, concrete, back fill and
removing spoil. 

-

- Following installation of the Featheredge fencing, carefully apply Brown
quick drying woodstain preserver in accordance with manufacturers
instructions to both sides of the fencing, ensuring all paint to
hardstanding is removed / cleaned upon completion. Colour to be
reviewed and confirmed by Contract Administrator prior to application.

-

Section Total



NELSON MANDELA COURT, WHALLEY RANGE
ARAWAK WALTON HOUSING ASSOCIATION
BIN STORE AND EXTERNAL IMPROVEMENT WORK

 2.00 COMMUNAL EXTERNAL

Storm Tempest Ltd
JOB REF: 3965-11-20

2.02 HARDSTANDING QTY UNIT RATE TOTAL £

Info Before carrying out any excavations, the route and depth of other
underground plant such as electric and water supplies, BT and cable
TV lines, drains and sewers must be established. The Health and
Safety Executive produces a document entitled 'HSG47, Avoiding
Danger from Underground Services' which provides full guidance on
the precautions to be undertaken.

-

Info Remove pre-cast concrete subbase, paving and grass to area to
prepare for Hot Rolled Asphalt. Resurface area to form new parking
bays in Hot Rolled Asphalt, to run into existing surface. Allow new
concrete edge kerb to existing paving / lawn area. Remove line
marking from bay adjacent to House at NMC and three bays next to
proposed bin store. Form new line marking for 4 new bays next to
cycle store and two new bays next to bin store.

-

2.02.1 New Asphalt Resurfacing                                                                                                                               
Location: External                                                                                   
Reference 03 / Red Line on Storm Tempest Existing and Proposed 
SoW Reference

46.0 m2

- Carefully remove pre-cast concrete paving as indicated by the red line 
only on Storm Tempest Existing SoW Drawing. Ensure any flags are 
set aside for reuse prior to disposal and ensure no damage to 
surrounding flags to remain insitu / surrounding landscaping.

-

- Carefully grub up existing concrete hardstanding to existing bin store 
area and sub-base and dispose offsite, taking care to ensure no 
damage is caused to retained surfaces. Allow for excavating material 
to gradually slope levels to retained path and kerb levels. The 
contractor should allow within this rate to make good any areas of 
existing road / footpath surface dislodged or damaged during the 
work.

-

- Carefully dig out grass area only as indicated by red line on Storm 
Tempest Proposed SoW reference drawing, taking care to avoid 
damage to surrounding grass area to be left insitu. Make allowance 
for making good to lawn area upon completion. 

-

- Ensure allowance for the cutting of the existing pre-cast concrete kerb 
and removal of haunching to provide a neat finish around the lawn 
area to remain insitu.

-

- Ensure the sub-base is clean, sound and clear of all detritus prior to 
the application of Stone Mastic Asphalt.  Apply emulsion tack coat to 
the total area to be resurfaced, ensure full coverage of area to be 
resurfaced, ensuring no pools of liquid.

-
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- Lay minimum 60mm thick Stone Mastic Asphalt in accordance with BS 
EN 13108-5:2016 to area as indicated by Storm Tempest Proposed 
SoW Reference (bays 7, 8, 9, 10), noting area where Marshall 
Conservation Paving is to be applied. Contractor to install with a 
double drum 2000kg+ 'ride on smooth wheeled roller' and use a 
vibration plate to compact areas not accessible. Ensure finished level 
is flush with gullies, inspection chambers and adjoining paths. Allow 
for sealing all joints and perimeter of finished SMA with existing 
tarmacadam road surface. Refer to installation of Marshall 
Conversation Transition Paving in 2.02.2 / Storm Tempest Proposed 
SoW Reference.

-

- Install new bullnose kerb to perimeter of car parking areas affected, 
to existing paved area and grass, allowing for haunching to ensure 
kerbs are securely laid in position. Contractor should allow for the 
installation of radius kerbs where applicable.

-

2.02.2 Parking Lines                                                                                             
Location: Communal Area                                                                
Reference 04 on Storm Tempest Proposed SoW  Reference                                                                                                                                              

1.0 Nr.

- Supply and install all preformed thermoplastic car park markings in 
accordance with BS EN 1790:2013 to additional parking area only and 
to form two larger car parking bays to left of bin store, as indicated 
by bays 5, 6, 7, 8, 9, 10 on the Storm Tempest Proposed SoW 
Reference. Ensure the surface is clean and dry prior to application, lay 
preformed material using appropriate heat application until material 
has fused to the road surface, ensuring edges are completely sealed.

-

- Allow for providing white line marking to show demarcation of car 
parking bays as per drawings. Paint to be durable traffic grade epoxy 
paint. Allow for removal of existing car park markings to bays 5, 6, 7, 
8 on the Storm Tempest Existing SoW Reference document using a 
compressed air removal method in accordance with  Manual of 
Contract Documents for Highway Works Specification for Highway 
Work.

-

2.02.3 Install new pre-cast concrete slab paving                                     
Location: Reference 05 on Storm Tempest Proposed SoW Reference                                                                                                                                                    

12.0 m2

- Carefully remove tree (refer to 2.03), shrubs and grass  to area, 
avoiding damage to surrounding brick wall and adjacent path (for 
rotary dryer) and landscaping not affected by the works, as indicated 
by area to T1 on Storm Tempest Existing SoW Reference.

-
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- Excavate and reduce levels as required to be level with new SMA 
surfacing. Supply and lay Marshalls Conservation Smooth Ground Flag 
Paving (Silver Grey) in accordance with Storm Tempest Proposed SoW 
drawing, ensuring edging transition into proposed pre cast concrete 
drop down pin kerb into parking area. Allow for raising of MH with 
the paving inset cover. Slabs to be cut to provide a neat finish. Paving 
to be on consolidated 100mm hardcore sub-base and 100mm of 
compacted sharp sand. Joints between slabs to be no greater than 
4mm and brushed over all joints to the paving sand with kiln dry 
sand, firmly compacted into all joints. Allow for remaking levels to 
create a continuous gradient to ensure adequate drainage falls. 
Ensure neat transition with proposed Stone Mastic Asphalt. 

-

- Installation of the Marshall Conservation Paving to extend into 
proposed cycle store area to form a base for the new store.

-

- Supply and install drop down edging transition pre cast concrete pin
kerb and bedding to perimeter of hardstanding to reduce kerb height
for access to proposed cycle store in accordance with Storm Tempest
Proposed SoW Reference and haunching to ensure kerbs are
securely laid in position. Drop down kerb to be level with existing car
parking surface on completion. Ensure kerbs installed as per local
authority highways standards.

-

2.02.4 Grass Seeding                                                                                             
Location: Behind Proposed Cycle Store (to left of store on Proposed 
Storm Tempest SoW Reference)  

7.0 m2

- Ensure area where tree has been removed is re-seeded for new grass
at border with proposed Marshall Conservation Paving. Supply and
spread top soil to areas prior to seeding, top soil is to be selected
vegetable soil, free from roots, weeds and any unnecessary hard
granular material. Top soil shall be spread and levelled over the whole
area to be seeded to form an even layer of 200mm (consolidated
thickness). The upper 50mm of topsoil should be reduced to a fine
tilth using suitable plant. The area should be lightly firmed but not
over compacted. Allow for making new levels to provide gradual
slope.

-

- Supply and sew general purpose grass seed to all grassed areas
where hardstanding removed. Sowing shall be carried out by evenly
distributing the seed at a rate of no less than 15g/m². Sowing shall be
immediately followed by lightly raking the surface of the soil to cover
the seeds.

-

Section Total
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2.03.1
Tree Removal                                                                                                    
Location: Area to proposed cycle store                                                          
Reference T1 on Storm Tempest  Existing SoW Reference    

1 Nr.

- Arboriculturalist to remove tree (subject to TPO decision)  as indicated 
by T1 .

-

Section Total
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2.04.1
Installation of a Cycle Store                                                                  
Location: as indicated by Reference 06 on Storm Tempest 
Proposed SoW Reference    

1.0 Nr.

-
Supply and install 6 space Amazon Eco cycle store (from Bike 
Storage Company) with sheet metal roof and sliding gates.

-

- Contractor responsible for obtaining lead in time for delivery to 
site prior to commencing all works.

-

- Full specification of store and colour of timber to be approved 
by Contract Administrator prior to ordering.

-

-
Store to be fitted to Marshall Conservation Paving surface in 
strict accordance with manufacturers instructions.

-

Section Total


