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Design and Build Contract (DB)

Appropriate:

« where detailed contract provisions are necessary and Employer's Requirements have been
prepared and provided to the Contractor;

+ where the Contractor is not only to carry out and complete the works, but also to complete the
design; and

+ where the Employer employs an agent (who may be an external consultant or employee) to
administer the conditions.

Can be used:

* where the works are to be carried out in sections;
* by both private and local authority employers.

Where the Contractor's design responsibility is restricted to discrete parts of the works and he is
not responsible for completing the design for the whole works, consideration should be given to
using one of the JCT contracts that provide for the employment of an Architect/Contract
Administrator and limited design input by the Contractor.

This document has been produced electronically by Rapidocs software and is derived from the
published printed version (September 20186). Its use is subject to the software licence agreement.
Thomson Reuters and the Thomson Reuters Logo are trademarks of Thomson Reuters. Sweet &
Maxwell ® is a registered trademark of Thomson Reuters (Professional) UK Limited

For details of 2016 Edition changes, see the Design and Build Contract Guide (DB/G) and the
Tracked Change Document.

www.jctltd.co.uk
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And
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Agreement

This Agreement is made the 9™ February 2022

2010295864

14/01/2022

The Employer McCaul Group Ltd

of 362 Manchester Road,

Astley

Manchester

M29 7DY

The Contractor McCaul Build Ltd

(Company No._09665695)m
whose registered office is at
First Floor

362 Manchester Road

Astley

Manchester

M29 7DY

m Where the Employer or Contractor is neither a company incorporated under the Companies Acts nor a company registered
under the laws of another country, delete the references to Company number and registered office. In the case of a company
incorporated outside England and Wales, particulars of its place of incorporation should be inserted immediately before its
Company number.
As to execution by foreign companies and matters of jurisdiction, see the Design and Build Contract Guide.
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Recitals

Whereas

First the Employer wishes to have the design and construction of the following work carried outi:

Desiagn, construction, completion and defects rectification of an office development

at

Site of Laystall Street, Manchester, M1 2JZ (‘the Works’)

and the Employer has supplied to the Contractor documents showing and describing or otherwise
stating his requirements (‘the Employer's Requirements’);

Second inresponse to the Employer's Requirements the Contractor has supplied to the Employer:

* documents showing and describing the Contractor's proposals for the design and construction
of the Works (‘the Contractor's Proposals'); and

*+ an analysis of the Contract Sum (‘the Contract Sum Analysis');

Third the Employer has examined the Contractor's Proposals and, subject to the Conditions, is satisfied
that they appear to meet the Employer's Requirementsi®;

Fourth for the purposes of the Construction Industry Scheme (CIS) under the Finance Act 2004, the
status of the Employer is, as at the Base Date, that stated in the Contract Particulars;

Fifth The Works are not divided into Sections;

Sixth where so stated in the Contract Particulars, this Contract is supplemented by the Framework
Agreement identified in those particulars;

Seventh  whether any of Supplemental Provisions 1 to 10 apply is stated in the Contract Particulars;

2] State nature and location of intended works.
Bl Where the Employer has accepted a divergence from his requirements in the proposals submitted by the Contractor, the
divergence should be removed by amending the Employer’s Requirements before the Contract is executed.
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Articles

Now it is hereby agreed as follows

Article 1: Contractor’s obligations

The Contractor shall complete the design for the Works and carry out and complete the
construction of the Works in accordance with the Contract Documents.

Article 2: Contract Sum

The Employer shall pay the Contractor at the times and in the manner specified in the Conditions
the VAT-exclusive sum of

One million, eight hundred and seventy seven thousand five hundred pounds  (£1,877,500.00) (‘the

Contract Sum’)

or such other sum as becomes payable under this Contract.

Article 3: Employer’'s Agent
For the purposes of this Contract the Employer's Agent is
Russell Bolton Consultants

of

76 King Street, Manchester, M2 4NH
or such other person as the Employer nominates in his place. Save to the extent that the
Employer may otherwise specify by notice to the Contractor, the Employer's Agent shall have full

authority to receive and issue applications, consents, instructions, notices, requests or statements
and otherwise to act for the Employer under any of the Conditions.

Article 4: Employer’s Requirements and Contractor’s Proposals

The Employer's Requirements, the Contractor's Proposals and the Contract Sum Analysis are
those referred to in the Contract Particulars.

Article 5: Principal Designer

The Principal Designer for the purposes of the CDM Regulations is
OMI Architects

of

31 Blackfriars Road, Salford, Manchester, M3 7AQ

or such replacement as the Employer at any time appoints to fulfil that role.
Article 6: Principal Contractor

The Principal Contractor for the purposes of the CDM Regulations is the Contractor or such
replacement as the Employer at any time appoints to fulfil that role.

Page 3 of 80 ® The Joint Contracts Tribunal Limited 2016
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Article 7: Adjudication

If any dispute or difference arises under this Contract, either Party may refer it to adjudication in
accordance with clause 9-219,

Article 8: Arbitration

Where Article 8 appliest”, then, subject to Article 7 and the exceptions set out below, any dispute
or difference between the Parties of any kind whatsoever arising out of or in connection with this
Contract shall be referred to arbitration in accordance with clauses 9:3 to 9:8 and the JCT 2016
edition of the Construction Industry Model Arbitration Rules (CIMAR). The exceptions to this
Article 8 are:

* any disputes or differences arising under or in respect of the Construction Industry Scheme or
VAT, to the extent that legislation provides another method of resolving such disputes or
differences; and

« any disputes or differences in connection with the enforcement of any decision of an
Adjudicator.

Article 9: Legal proceedings™

Subject to Article 7 and (where it applies) to Article 8, the English courts shall have jurisdiction
over any dispute or difference between the Parties which arises out of or in connection with this
Contract.

As to adjudication in cases where the Employer is a residential occupier within the meaning of section 106 of the Housing
Grants, Construction and Regeneration Act 1996, see the Design and Build Contract Guide.

If it is intended, subject to the right of adjudication and exceptions stated in Article 8, that disputes or differences should be
determined by arbitration and not by legal proceedings, the Contract Particulars must state that Article 8 and clauses 9:3 to 9-8
apply and the words “do not apply" must be deleted. If the Parties wish any dispute or difference to be determined by the courts
of another jurisdiction the appropriate amendment should be made to Article 9 (see also clause 1-11 and Schedule 5 Parts 1 and
2).
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Clause efc.

Fourth Recital and
clause 45

Sixth Recital

Seventh Recital
and Part 1 of
Schedule 2

Seventh Recital
and Part 2 of
Schedule 2
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Contract Particulars

Note: An asterisk * indicates where selection has been or should have been made.

Subject

Construction Industry Scheme (CIS)

Framework Agreement (if applicable)
(State date, title and parties.)

Supplemental Provisions — Part 1

(Where neither entry against one of
Supplemental Provisions 1 to 3 below is deleted,
that Supplemental Provision does not apply.)

Named Sub-Contractors

Valuation of Changes — Contractor's estimates  *

Loss and expense — Contractor's estimates

Supplemental Provisions!®1— Part 2

(Where neither entry against one of
Supplemental Provisions 4 to 10 below is
deleted, that Supplemental Provision applies.)
Acceleration Quotation

Collaborative working

Health and safety

Cost savings and value improvements

Sustainable development and environmental
considerations

Employer at the Base Date
is a ‘contractor’
for the purposes of the CIS

None

Supplemental Provision 1
does not apply

applies

Supplemental Provision 3
applies

Supplemental Provision 4
does not apply

Supplemental Provision 5
applies

Supplemental Provision 6
applies

Supplemental Provision 7
does not apply

Supplemental Provision 8
applies

2010295864

14/01/2022

Bl Supplemental Provision 11 (Transparency) applies only where the Employer is a Local or Public Authority or other body to whom
the Freedom of Information Act 2000 applies; Supplemental Provision 12 (The Public Contracts Regulations 2015) applies only
where the Employer is a Local or Public Authority and this Contract is subject to the PC Regulations.

J @R
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Performance Indicators and monitoring Supplemental Provision 9
* applies
Notification and negotiation of disputes Supplemental Provision 10

does not apply

Article 4 Employer's Requirements As included within the Contract Documents
(State reference numbers and dates or other under 'Section 4 - Employers Requirements'
identifiers of the relevant documents. )8l

Article 4 Contractor's Proposals As included within the Contract Documents
(State reference numbers and dates or other under 'Section 5 - Contractors Proposals’
identifiers of the relevant documents.)i®

Article 4 Contract Sum Analysis As included within the Contract Documents
(State reference numbers and dates or other under 'Section 6 - Contract Sum Analysis'
identifiers of the relevant documents. )i

Article 8 Arbitration Avrticle 8 and clauses 9-3 to 9-8 (Arbitration)
(If neither entry is deleted, Article 8 and clauses * apply
9:3 to 9-8 do not apply. If disputes and
differences are to be determined by arbitration
and not by legal proceedings, it must be stated
that Article 8 and clauses 9-3 to 9-8 apply. )12

1-1 Base Date 14 January 2022
11 BIM Protocol (where applicable) Not applicable
(State title, edition, date or other identifiers of the
relevant documents.)
1-1 Date for Completion of the Works

(where completion by Sections does not apply)

17 Addresses for service of notices by the Parties Employer McCaul Group
(If none is stated, the address in each case, 362 Manchester Road
subject to clause 1-7-3, shall be that shown at Astley
the commencement of the Agreement. )i Manchester

M29 7DY

Contractor First Floor
362 Manchester Road

Astley
Manchester
M29 7DY
2:3 Date of Possession of the site
(where possession by Sections does not apply)
2-4 Deferment of possession of the site Clause 2-4

(where possession by Sections does not apply) * applies

18] If the relevant document or set of documents takes the form of an Annex to this Contract, it is sufficient to refer to that Annex.
1% On factors to be taken into account by the Parties in considering whether disputes are to be determined by arbitration or by legal
proceedings, see the Design and Build Contract Guide. See also footnote [7].

112l As to service of notices etc. outside the United Kingdom, see the Design and Build Contract Guide.
== Page 6 of 80 © The Joint Contracts Tribunal Limited 2016
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2-17-3

2-29-2

2:35

4-2,4-12 and 4-13 Fluctuations Provision®

471

4-7-2

4:-15-4

4-15'5

4-18-1

Laystall Street - JCT D&B 2016 (2) (as printed 14/01/2022)

Limit of Contractor’s liability for loss of use etc. (if
any)

Liguidated damages
(where completion by Sections does not apply)

Rectification Period

(where completion by Sections does not apply)
(If no other period is stated, the period is 6
months.)

(Unless another option or entry is selected, JCT
Fluctuations Option A applies.)

* % o * *

Method of payment — alternativest'n *
(If no Alternative is selected, Alternative B
applies.)

Interim Payments — Interim Valuation Dates
(The dates apply for each Alternative; if no date
is stated, the first Interim Valuation Date is one
month after the Date of Possession.)

Listed ltems — uniguely identified *
(Delete the entry if no bond is required.)

Listed Items — not uniquely identified *
(Delete the entry if clause 4-15-5 does not

apply.)

Retention Percentage

(The percentage is 3 per cent unless a different
rate is stated; if no retention is required, insert
‘Nil’ or 0.

2010295864  14/01/2022

Maximum period of deferment (if less than 6
weeks) is

12 calendar weeks

at the rate of
£500.00 per week or part thereof

12 months

from the date of practical completion of the
Works

'Jl Gsil IF ustlualll_el e ggpt.g“ ‘E" appII_IG&!
i i H 14]
no Fluctuations Provision applies/

. | T

periodically in accordance with Alternative B
(clause 4:13)

The first Interim Valuation Date is

and thereafter the same date in each month
or the nearest Business Day in that montht'®l

No bond is required for Listed Items uniquely
identified.

No bond is required for Listed Items not
uniquely identified.

3 per cent

13 Unless the Fluctuations Provision is to be JCT Fluctuations Option A (set out in Schedule 7), delete all but one of the asterisked
choices. JCT Fluctuations Options B and C are no longer included in JCT contract documents but continue to be available on the
JCT website www.jctitd.co.uk. If an alternative fluctuation or cost adjustment formula is to be used, the document(s) in which it is
contained should be identified here.

14 JCT Fluctuations Option C can only operate if a schedule to which rule 11b of the Formula Rules refers is included in the
Contract Documents.

07 - Delete whichever Alternative is not applicable. Where Interim Payments are to be made by stages (including by quantity of units
and sub-units completed) make the appropriate entries or prepare and insert a separate schedule of cumulative stage values.

181 The first Interim Valuation Date should not be more than one month after the Date of Possession.

Jen
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55 Daywork The Percentage Additions to each section of
the prime cost or, if they apply in respect of
labour, the All-Inclusive Rates, are set out in
the following documenti®l

As included within the Contract Documents
under 'Section 3 - Information Required'

6-41 Contractor's Public Liability insurance: injury to £10,000,000
persons or property — the required level of cover

: ne occurren i
is not less than for any o ce or series of

occurrences arising out of one event

6-51 Insurance — liability of Employer Minimum amount of indemnity for any one
occurrence or series of occurrences arising
out of one eventi!

£5,000,000
6:7 and Schedule Works insurance — Insurance Option applicable Schedule 3:
3 * Insurance Option A appi@esl

. s ik

Percentage to cover professional fees 12 per cent
(If no other percentage is stated, it shall be 15
per cent.)

Where Insurance Option A applies and cover is
to be provided under the Contractor's annual
policy (paragraph A-2), the annual renewal date
is

(as supplied by the Contractor)

6-10 and Schedule Terrorism Cover — details of the required cover are set out in the following document(s)
3 (Unless otherwise stated, Pool Re Cover is ;
required.)en Pool Re Cover Required
6:15 Professional Indemnity insurance
Level of cover Amount of indemnity required
(If an alternative is not selected the amount shall * relates to claims or series of claims arising
be the aggregate amount for any one period of out of one event

insurance. A period of insurance for these
purposes shall be one year unless otherwise

stated.)
(ff no amount is stated, insurance under clause and is
6-15 shall not be required.) £1.000.,000
18] If the relevant document or set of documents takes the form of an Annex to this Contract, it is sufficient to refer to that Annex.

201 Insert an amount where it is stated in the Employer's Requirements that insurance under clause 6-5-1 is required. If the
indemnity is to be for an aggregate amount and not for any one occurrence or series of occurrences, the entry should be
amended to make this clear.

2] Obtaining Terrorism Cover for the Works, which unless otherwise agreed is necessary in order to comply with the requirements
of Insurance Option A, B or C, will involve an additional premium and in certain situations has been difficult to effect. If any
difficulty might arise, there should be immediate pre-contract discussion between the Parties and their insurance advisers. See
the Design and Build Contract Guide.
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6-17

6-:20

7-2

7-31

Laystall Street - JCT D&B 2016 (2) (as printed 14/01/2022)

Cover for pollution and contamination claims
(If no amount is stated, such cover shall not be
required; unless otherwise stated, the required
limit of indemnity is an annual aggregate
amount.)

Expiry of required period of Professional
Indemnity insurance is

(If no period is selected, the expiry date shall be
6 years from the date of practical completion of
the Works.)

Joint Fire Code

If the Joint Fire Code applies, state whether the
insurer under Insurance Option A, Bor C
(paragraph C-2) has specified that the Works are
a ‘Large Project’:

Joint Fire Code — amendments/revisions
(The cost shall be borne by the Contractor
unless otherwise stated.)

Assignment/grant by Employer of rights under
clause 7-2
(If neither entry is deleted, clause 7-2 applies.)

Performance bond or guarantee from bank or
other approved surety[rz4

(If this entry is not completed or the required
form is not specified, a performance bond or
guarantee is not required.)

The required form of the bond or guarantee is set
out in

Initial value

Period of validity — if not specified in the required
form, the expiry date of the performance bond or
guarantee is to be

(If no entry is selected, the date shall be the date
of practical completion of the Works.)

Reduction in value — if not specified in the
required form and if expiring later than the date
of practical completion of the Works, the
percentage reduction in the initial value on that
date is

(If no other percentage is stated, it shall be 50

*

*

*

2010295864  14/01/2022

is required, with a sub-limit of indemnity of
£ /

is not required

12 years

The Joint Fire Code
appliesi?¥

Yes(z3

The cost, if any, of compliance with
amendment(s) or revision(s) to the Joint Fire
Code shall be borne by

the Contractor

Clause 7-2
applies

is required

Appendix 6 of the Schedule of Contract

Amendments

10 per cent of the Contract Sum

the date for issue of the Notice of Completion
of Making Good for the Works

Nil per cent

=1 Where Insurance Option A applies these entries are made on information supplied by the Contractor.

241 If a performance bond is required, the identity of the issuer as well as the operative terms of the bond should be agreed prior to
execution of the contract.
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per cent.)
732 Guarantee from the Contractor's parent company * s not required
7-4 Third Party Rights and Collateral Warranties — Appendix to the Schedule of Contract
defails of the requirements for the grant by the Amendments
Contractor and sub-contractors of P&T Rights,
Funder Rights and/or (in the case of sub-
contractors) Employer Rights in respect of the
Works, either as third party rights or by collateral
warranties (‘Rights Particulars’) are set out in the
following documentizs
(State reference number and date or other
identifier of the relevant document.)
8-9-2 Period of suspension Two months
(If none is stated, the period is 2 months.)
8:11-1-1 to Period of suspension Six months
8-11-1-6 (If none is stated, the period is 2 months.)
9-21 Adjudicationrzel The Adjudicator is The President or Vice-
President of the Royal Institution of Chartered
Surveyors
Nominating body — where no Adjudicator is *
named or where the named Adjudicator is * The Royal Institution of Chartered Surveyors
unwilling or unable to act (whenever that is *  constructionadjudicators.comizl
established)izn *  Association-of-lndependent-Construstion
(Where an Adjudicator is not named and a Adiudicatersizl
nominating body has not been selected, the *  Charerednstituteof Arbitrators
nominating body shall be one of the bodies listed
opposite selected by the Party requiring the
reference to adjudication.)
9-4-1 Arbitrationka— appointor of Arbitrator (and of any President or a Vice.-!’resident:

[25]

[26]

[28)
27
[29)
130

B31]

T

*

replacement)®
(If no appointor is selected, the appointor shall * The Royal Institution of Chartered Surveyors
be the President or a Vice-President of the Royal * Charerednstitute-of Arbitrators

Institute of British Architects.)

The relevant Rights Particulars should identify the beneficiaries (by name, class or description) and the sub-contractors who are

also required to grant rights, specify whether rights are to be granted at each level as Third Party Rights or by way of Collateral
Warranties, state in those cases where the default provision is not to apply which alternative provision is to apply in its place and
give any other details required to complete the terms of the rights or warranties that are to be given. A Model Form for the Rights
Particulars is included in the Design and Build Contract Guide and is also available on the JCT website www.jctitd.co.uk.
In the case of third party rights the relevant limits and details required for the purposes of the respective parts of Schedule 5 of
this Contract and Schedule 6 of the Design and Build Sub-Contract are the same as those required for the purposes of the
Warranty Particulars for the corresponding Collateral Warranty (CWa/P&T, CWa/F, SCWa/P&T, SCWalF or SCWalE).
Directions may be needed as to mode of execution of sub-contracts and/or collateral warranties by relevant sub-contractors. See
also the Design and Build Contract Guide.

The Parties should either name the Adjudicator and select the nominating body or, alternatively, select only the nominating body.

The Adjudication Agreement (Adj) and the Adjudication Agreement (Named Adjudicator) (Adj/N) have been prepared by JCT for
use when appointing an Adjudicator.

constructionadjudicators.com is a trading name of Contractors Legal Grp Ltd.

Delete all but one of the nominating bodies asterisked.

Association of Independent Construction Adjudicators is controlled by and acts as an agent of the National Specialist
Contractors’ Council for the purpose of the nomination of adjudicators.

This only applies where the Contract Particulars state (against the reference to Article 8) that Article 8 and clauses 9-3 to 9-8
(Arbitration) apply.

Delete all but one of the bodies asterisked.
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Attestation

Note on Execution

This Agreement should be executed by both the Employer and the Contractor either under hand
or as a deed. As to factors relevant to that choice, see the Design and Build Contract Guide.

Execution under hand
If this Agreement is to be executed under hand, use the form set out on the following page. Each

Party or his authorised representative should sign where indicated in the presence of a witness
who should then sign and set out his name and address.

Execution as a Deed

If this Agreement is to be executed as a deed, each Party should use the relevant form marked
‘Execution as a Deed’ in accordance with the notes provided.

Other forms of Attestation
In cases where the forms of attestation set out are not appropriate, e.g. in the case of certain

housing associations and partnerships or if a Party wishes an attorney to execute this Agreement
on his behalf, the appropriate form(s) may be inserted in the vacant space opposite and/or below.
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Notes on Execution as a Deed

For the purposes of execution as a deed, two forms are provided for execution, one for the
Employer and the other for the Contractor. Each form provides four methods of execution, (A) to
(D), for use as appropriate. The full name of the Employer or Contractor (whether an individual, a
company or other body) should be inserted where indicated at the commencement of the relevant
form. This applies irrespective of the method used.

For public and private companies incorporated and registered under the Companies Acts, the
three principal methods of execution as a deed are:

(A) through signature by a Director and the Company Secretary or by two Directors;

(B) by affixing the company's common seal in the presence of a Director and the Company
Secretary or of two Directors or other duly authorised officers; or

(C) signature by a single Director in the presence of a witness who attests the signature.

Methods (A) and (C) are available to public and private companies whether or not they have a
common seal. (Method (C) was introduced by section 44(2)(b) of the Companies Act 2006.)
Methods (A) and (C) are not available under companies legislation to local authorities or to certain
other bodies corporate, e.g. bodies incorporated by letters patent or private Act of Parliament that
are not registered under companies legislation and such bodies may only use method (B).

Where method (A) is being used, delete the inappropriate words and insert in the spaces
indicated the names of the two Directors, or of the Director and the Company Secretary, who are
to sign.

If method (B) (affixing the common seal) is adopted in cases where either or both the authorised
officers attesting its affixation are not themselves a Director or the Company Secretary, their
respective office(s) should be substituted for the reference(s) to Director and/or to Company
Secretary/Director. (In the case of execution by bodies that are not companies, the reference to
“Company” under the second signature should be deleted where appropriate.)

Method (C) (execution by a single Director) has been introduced primarily, but not exclusively, for
‘single officer’ companies. The Director should sign where indicated in the presence of a witness
who should then sign and set out his name and address.

Where the Employer or Contractor is an individual, he should use method (D) and sign where
indicated in the presence of a witness who should then sign and set out his name and address.
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Execution as a Deed
Executed as a Deed by the Employer

namely ' MeCaul Group Lid

(A) acling by a Director and the Company Secretaryftwo Directors of the company 2.2

CAOL and / _—E—@SEPH {-L‘LC{ML.
(Print name of signatory). (Print na% /mﬂ

If _,,-'J'-' -'{_/_I_J;. ./|III-r d/
Signature Director Company Secretary/Director

Note: The numbers on this page refer to the numbered paragraphs in the Notes on Execution as a Deed.
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Execution as a Deed
Executed as a Deed by the Contractor

namely ' McCaul Build Lid
(A) acling by a Director and the Company Secretary/two Directors of the company %3
TasedM w O and G
(Print name of signatory)

i at
Signature  Company Secretary/Director

I o~
=LAl

Note: The numbers on this page refer to the numbered paragraphs in the Notes on Execution as a Deed.
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Definitions and Interpretation

Definitions

1-1 Unless the context otherwise requires or the Agreement or these Conditions specifically provide

otherwise, the following words and phrases, where they appear in capitalised form in the
Agreement or these Conditions, shall have the meanings stated or referred to below:

Word or phrase

Acceleration Quotation:

Adjudicator:

Agreement:

All Risks Insurance:
Arbitrator:
Article:

Base Date:

BIM Protocol:

Business Day:

C-1 Replacement Schedule:

CDM Regulations:

Change:

Completion Date:

Conditions:

Confirmed Acceptance:

Meaning

a quotation by the Contractor for an acceleration in the carrying
out of the Works or a Section made under Supplemental
Provision 4.

an individual appointed under clause 9-2 as the Adjudicator.

the Agreement to which these Conditions are annexed, including
its Recitals, Articles and Contract Particulars.

see clause 6-8.
an individual appointed under clause 9-4 as the Arbitrator.
an articie in the Agreement.

the date stated as such date in the Contract Particulars (against
the reference to clause 1:1)12,

(where applicable) the document identified as such in the
Contract Particulars (against the reference to clause 1:1).

any day which is not a Saturday, a Sunday or a Public Holiday.

(where applicable) the insurance schedule and/or other
documents identified as such in the Contract Particulars
(against the reference to clause 6:7 and Schedule 3).

the Construction (Design and Management) Regulations 2015.
see clause 5-1.

the Date for Completion of the Works or of a Section as stated in
the Contract Particulars or such other date as is fixed either

under clause 2-25 or by a Pre-agreed Adjustment.

the clauses set out in sections 1 to 9 of these Conditions,
together with and including the Schedules hereto.

the Employer's instruction under Supplemental Provision 4
confirming acceptance of an Acceleration Quotation.

B2 The Base Date is relevant (inter alia) to clause 2-15-2-1 (changes in Statutory Requirements) and the JCT Fluctuations Options
and it helps to determine the edition/issue and/or version of documents relevant to this Contract, e.g. definitions of the prime cost
of daywork (clause 5-5).

JIET
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