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SCHEDULE OF WORKS PROJECT TITLE

Power Hall

Science and Industry Museum

REFERENCE NUMBER
321_1B_Pipework in the 1830 321_3_1A_1830
Warehouse

REVISION DATE ISSUED TO STATUS
Planning (P) 20™ April 2021 Deloitte Planning

Note: Please refer to Design and Access Statement and drawings for details of the works.
Photo Description of Works Existing Area
Reference
Demolition: Lower Yard
- Removal of areas of existing setts (to be set aside for relaying, refer to
HH Smith method statement for methodology).
o - Excavation to form trench.
02
03 Proposed:
04 - Installation of water source heat network pipework and associated
services.
- Backfilling of trench.
- Existing setts relaid.
Demolition: Lower Yard
- Removal of areas of existing setts (to be set aside for relaying, refer to
HH Smith method statement for methodology).
o1 - Excavation for borehole.
02
Proposed:
- New reinjection borehole for water source heat network.
Demolition: 1830 Warehouse -
- Core drilled openings for new pipework. Basement 1 Level,
Warehouse Bay 2
05 Proposed:
06 - Installation of water source heat network pipework adjacent to existing
07 pipes.

Carmody Groarke Limited, 67-74 Saffron Hill, London ECIN 8QX +44 (0)20 7836 2333 www.carmodygroarke.com

Registered in England and Wales number 05788591 VAT registration number GB 882186692

SCHEDULE

171



	210416_Schedule of Works_Package 1B_Pipework in the 1830 Warehouse
	321_Shedule of Works_Package 1B_Pipework in the 1830 Warehouse

