
Dover St.

B.039
042

Economics Theatre Seminar Room
110.32 m²

B.032
036

Cleaners
10.39 m²

B.030
BS4

Seminar Room
11.98 m²

B.065
015

Store
5.61 m²

B.063
012

Store
13.8 m²

B.010
B4

Library
16.07 m²

B.011
B5

Library
48.65 m²

B.012
011

Library
21.55 m²

B.007
B2

Library
14.78 m²

B.008
B1

Discussion Room
21.69 m²

B.006
B3

Library
15.13 m²

B.005
BS8

Zochonis Meeting
21.83 m²

B.004
BS7

PAD Lab
22.58 m²

B.003
BS6

PAD Lab
21.25 m²

B.002
BS5

Beam 03
15.93 m²

CTS

Lab

Office

Lighting lamps to 
corridor replaced 
where required

Flaking paintwork removed. 
Brickwork tidied and monitored 
for further maintenance works

Scope to B.016: 
Re-decorate throughout 
Check ironmongery, blinds, ceiling tiles 
and repair/replace where necesseary.
Clean upholstery to fixed seating. 
Wet clean carpets. 
Introduce new wayfinding / signage. 
New AV required to agreed CTS 
specification.

Storage
4.24 m²

Walls to be painted 
in Dulux Trade 
Diamond Eggshell 
Black

Furniture 
screen

3M Crystal Glass 
Finishes 7725-300 
frosted film to door 
vision panel

Corridor 
carpet to be 
cleaned

Indicative structure 
beam proposed 
above ceiling

Rusted corner beads removed. 
Plastic installed and reskimmed. 
Damaged plasterwork below cill 
removed within blind frame. Area 
within blind frame to receive Dulux 
Stain Block White undercoat

Damaged plasterwork removed 
within blind frame. Area within 
blind frame to receive Dulux Stain 
Block White undercoat

Trac to carry out R&D survey 
above ceiling prior to contractor 
investigating cable routes

86" LFD Screen

86" LFD Screen

New LFD screens require unistrut for 
support from an existing steel beam 
within the ceiling void. Media 
Services will install ceiling plate and 
pole onto Unistrut. Unistrut design by 
others. 

Trac to carry out R&D survey 
above ceilings in B.003 - B.006. 
Contractor to remove suspended 
plasterboard ceiling once given 
confirmation to proceed by 
Principal Designer.

Contractor to investigate ceiling post 
R&D survey and given confirmation to 
proceed once survey reviewed by 
Principal Designer.

Known asbestos within basement. Any floor 
penetrations to be coordinated with 
asbestos registers and surveys

Walls to be 
painted in Dulux 
Trade Diamond 
Eggshell Black

Walls to be 
painted in Dulux 
Trade Diamond 
Eggshell Black

Drawing Number

NOTES

1. Do not scale from this drawing.
2. All measurements are in millimetres unless stated otherwise.
3. This drawing is to be read in conjunction with the specification 

and all relevant Architectural, Electrical, Mechanical and 
Structural drawings.

4. (c) University of Manchester this drawing must not be reproduced 
without permission.

5. Directorate of Estates and Facilities to be notified of any 
discrepancies.
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5668-HMA-DS-B1-DR-A-0103

PRELIMINARY

UoM NZC Decant Works - 5668

Dover Street

08-04-2024

ME

08-04-2024 08-04-2024

Dover St. B1 NZC Works

Dover Street

Oxford Road

JL JL HMA

059AA

0 4m 8m 16m

1:200 @

Rev Description Date By Auth

P01 Basement and L1 meeting room added into scope. 24-05-24 JL JL

P02 Beam 03 in B1. Beam lab moved to front of
building. EEG lab moved into CTF. Darya labs
added.

30-05-24 JL JL

P03 Scope for lecture theatre added. 17-07-24 JL JL

P04 Partition wall added to G.048. Doors added to
testing booths. Layout updated following user's
comment.

14-08-24 JL JL

P05 Updates as per comments. 19-08-24 JL JL

P06 Remediation works added. 22-08-24 JL JL

P07 PAD Labs moved to B1 19-09-24 JL JL

C01 Damage paintwork remediation added. Unistrut for
screens in B.039 added. Trac to complete R&D
survey of ceiling prior to contractor removing and
investigating ceilings.

25-09-24 JL JL

C02 PAD Labs to be painted black. 06-11-24 JL JL

1 : 150 @ A1

B1 Zochonis Occupation

Zochonis

Level Archibus ID Number Area Name

B1 B.002 BS5 15.93 m² Beam 03

L0 G.003 17.93 m² Beam Labs

L0 3.72 m² Testing Booth

L0 3.72 m² Testing Booth

L0 6.24 m² Faraday Booth

L0 4.55 m² Storage

L0 3.72 m² Testing Booth

L0 G.003a 8.35 m² Beam 02

L0 G.005a 5.01 m² MRU Cubicles

L0 G.005b 5.01 m² MRU Cubicles

L0 G.007 12.07 m² Darya Lab

L0 G.008 11.07 m² Face Perception

L0 G.010 43.68 m² Office

L0 G.011 13.5 m² Neoropsychological Testing

L0 G.012 13.35 m² Darya Lab

L0 G.013 28.55 m² Brain Stimulation Lab

L0 G.015 15.53 m² Kitchen

L0 G.048a 22.74 m² Staff Area

L0 G.055 33.72 m² Waiting

L0 G.069 7.88 m² Beam 01

L0 G.071 31.35 m² Waiting

L0 G.072 28.35 m² Prep room

L2 2.001 191 21.6 m² Office

L2 2.002 190 46.15 m² PGR Office

L2 2.003 189 20.5 m² Office

L2 2.011 180 20.28 m² Office

L2 2.012 179 20.39 m² Office

L2 2.013 178 31.48 m² PGR Office

L2 2.018 174 28.49 m² Office

L2 2.019 173 16.31 m² IT Storage

L2 2.021 171 17.41 m² Meeting/ Breakout

L2 2.023 168 20.21 m² IT Office

L2 2.077 169-170 5.73 m² Zoom Space

Grand total: 33 584.51 m²

Note: All windows to be unsealed,    
made into working order

P07
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