Demolition limited to masonry below existing window, accommodating

increased opening height. Opening width to be no wider than existing,
with existing lintels retained. Contractor to inspect existing lintels and
notify engineer of any defects that might require repair/replacement.
Allow for jambs of opening to be repaired/rebuilt in fully coursed in
reclaimed masonry to achieve desired architectural aesthetic. Support
to existing lintels to be maintained at all times, otherwise temporary

propping to be introduced in line with contractor design
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Any structural works to existing lift shaft
(repairs/strengthening/alterations) TBC
following receipt of lift contractor's design
information and survey results
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Condition of existing external concrete lintels to be assessed
once high level access is achieved. Include allowance for
local repairs via Fosroc concrete repair products, or for full
replacement with lintel type L1 (quantity to suit wall
thickness). TBC pending high level inspection

100mm @ Al (50mm @ A3) \

1 This drawing is to be read in conjunction with all relevant

architects, engineers and specialists drawings and
specifications.

2 Do not scale from this drawing in either paper or digital

form. Use written dimensions only. To check drawing has
been printed to the intended scale the above bar should
be 100mm long

3  All demolition drawings are to be read in conjunction

with proposed plans

4  Care to be taken not to cut / adversely affect existing

retained beams / columns while demolition is taking
place. Contractor to undertake careful exploratory works
and submit appropriate method statement to ensure
retained structure is not damaged undertaking areas of
demolition

5 Treat all cut concrete faces with Ronabond concrete

repair system by Ronacrete, or similar concrete repair
system

6 The contractor is responsible for all aspects of the

temporary works design and execution. The contractor is
to prepare detailed temporary works proposals and
associated method statements that ensure the vertical
and lateral stability of the structure is maintained
throughout the works. These proposals are to be
submitted to the engineer for comment prior to works
commencing

7 The foundations of the existing structure must not be

undermined. Upon exposing the retained structures the
contractor should identify if any proposed excavation
levels are deeper than the existing founding levels and
notify the engineer accordingly

8 Refer to the architect's drawings and specifications for

details of all demolition works relating to non-structural
elements (NLB partitions, finishes, roof coverings etc.)

9 Refer to drawing 0001 for general notes

The existing structural information shown on these drawings
is based on visual inspection of the building, limited opening
up works and relevant archive information. All details of the
existing construction are subject to confirmation by the
Contractor during the works on site. No materials are to be
ordered until the relevant details and conditions are
confirmed by the Contractor on site. Should the contractor
discover any discrepancies between the assumed existing
structure and what is found on site they should notify the
engineer immediately, and await further instruction

Demolition legend

All existing cast iron columns
to be left undisturbed

Area of floor to be demolished

- Beam demolished / removed

I Column demolished / removed

RC / Masonry wall demolished
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