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Version history 

Project name: Science & Industry Museum  

Project number: 9488 

Client: Science Museum Group 

 

Rev: Date: Status Name Description 

P1 14/08/2023 PLANNING Alex Scrimshaw | Associate  Planning 

P2 01/09/2023 PLANNING Alex Scrimshaw | Associate  Planning 

 

This document has been prepared for the titled project or named part 
thereof and should not be relied upon or used for any other project without 
an independent check being carried out as to its suitability and prior written 
authority of Buttress being obtained. Buttress accepts no responsibility or 
liability for the consequences of this document being used for a purpose 
other than the purposes for which it was commissioned. Any person using or 
relying on the document for such other purpose agrees and will by such use 
or reliance be taken to confirm his agreement to indemnify Buttress for all 
loss or damage resulting therefore. Buttress accepts no responsibility or 
liability for this document to any party other than the person by whom it was 
commissioned. 

 
 

 

 

 
 
Buttress Architects Ltd.  
41 Bengal St. 
Manchester  
M4 6AF 
 
T: 0161 236 3303 
W: www.buttress.net 
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1.0 Introduction 

This document contains a description of the ‘work items’ that 

are to be undertaken as part of the project and it is to be read 

in conjunction with the Preliminaries and Specification. 

A Work Item is either; a single operation, a series of operations 

or a complete element of the project and the cost for each 

‘work item’ is to be entered in the Schedule of Works.   

The Schedule of Works quantifies many of the ‘work items’ 

contained in this document; reference should be made to 

separate accompanying pricing document.  

The Drawings that accompany the LBC / tender 

documentation have, where appropriate, been annotated with 

the ‘work item’ references used in this document. 

 

1.1 Definitions 

EMPLOYER'S REPRESENTATIVE means the person nominated 

in the Contract as Employer's Representative, Architect, 

Contract Administrator or Project Manager. 

CA means both Contract Administrator/Accredited 

Professional. Inspections and approvals are to be dealt with by 

said representative individual. 

REMOVE means disconnect, dismantle as necessary and 

remove the stated element, work or component and all 

associated accessories, fastenings, supports, linings, and 

bedding materials, and dispose of unwanted materials.  It 

does not include removing associated pipework, wiring, 

ductwork, or other services. 

KEEP FOR REUSE means during removal prevent damage to 

the stated components or materials and clean off bedding and 

jointing materials. Stack neatly, adequately protect and store 

until required by the Employer or for use in the Works as 

instructed. 

REPLACE means remove the stated existing components, 

features, and finishes. Provide and fit in lieu new components, 

features or finishes which, unless specified otherwise, must 

match those which have been removed. Make good as 

necessary. 

REPAIR means carry out local remedial work to components, 

features and finishes as found in the existing building, resecure 

or refix as necessary and leave in a sound and neat condition.  

It does not include:  

• Replacement of components or parts of components.  

• Redecoration. 

MAKE GOOD means carry out local remedial work to 

components, features and finishes which have been disturbed 

by other, previous work under this Contract and leave in a 

sound and neat condition.  It does not include: 

• Replacement of components or parts of components. 

• Redecoration. 

The meaning of the term shall not be limited by this definition 

where used in connection with the defects liability provisions 

of the Contract. 

EASE means make minor adjustments to moving parts of the 

stated component to achieve good fit in both open and 

closed positions and ensure free movement in relation to fixed 

surrounds.  Make good as necessary. 

TO MATCH existing means, use products, materials and 

methods to match closely all visual characteristics and features 

of the existing work, with joints between existing and new 

work as inconspicuous as possible, all to approval of 

appearance. 

APPRAISE means the contractor is to appraise and carry out 

own independent assessment of the works detailed here 

within and update the scope of works as is necessary through 

consultation with the Architect.  

SALVAGED refers to materials that have been removed and 

kept for reuse on this job:  no second-hand or reclaimed 

material are to be used on this project. 

CONSOLIDATION means the contractor is to make something 

physically stronger and solid. Returning / combing items into a 

single / coherent whole. Rake out and repoint / build with an 

NHL mortar. Return to match original profiles. Rebuild in 

association with structural ties / wall core gravity grouting etc 

1.2 Precedence 

General: Where, and to the extent that, documents conflict 

the following orders of precedence apply: 

Preliminaries override contract drawings, which override the 

Reference specification. 

Any conflicts found within the documents: Give notice to the 

Employer’s Representative.
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2.0 General  

2.1 Project Background  

2.1.1 The combined project focuses on a number of areas within Science & Industry Museum complex. The Science and Industry 

Museum is located to the north-west of central Manchester, to the east of the River Irwell and within the Castlefield 

Conservation Area.  

2.1.2 This schedule of works, focuses on the Gantry which is located within the Upper Yard and interfaces with the Power Hall. 

2.1.3 The Power Hall is Grade II listed.  

2.1.4 The site is within close proximity to Deansgate, Spinningfields and the Castlefield Basin. The site is well connected with 

Deansgate train station and Metrolink approximately 550m away. Refer to separate Design and Access Statement for detailed 

location information.  

2.2 Familiarisation  

2.2.1 The contractor must fully familiarise themselves with the buildings / assets and their construction, as well as site wide access 

and logistics, prior to submitting their tender.  

2.3 Preliminaries and General Particulars  

2.3.1 The contractor must include for all necessary scaffolding (temporary roof), temporary public access, building / asset protection 

(finishes, exhibits & collections items internally and externally), perimeter hoarding to all scaffold / storage and welfare 

facilities. Include for protection of historic features and fabric. Include for all necessary internal scaffolding and access 

provisions, taking into account that the site complex is a live environment and may require alteration to said access 

components at any given time. Prior to submitting a price, the contractor must have visited the site to assess the logistics and 

access requirements. 

2.4 Drawings 

2.4.1 All dimensions are in millimetres unless noted otherwise.  

2.4.2 The existing general arrangement base drawings (plans, sections, and elevations) are based upon 2010 data and in some 

instances, may not reflect the current arrangement. Dimensions and arrangements must be checked for accuracy onsite by the 

contractor, prior to any works commencing, ordering or manufacture / fabrication of any elements or components. 

2.4.3 Any discrepancies / irregularities must be reported to the CA immediately. No work shall commence until any such 

discrepancies have been resolved. 

2.4.4 In any project involving fabric repairs, the tendered drawings may have been prepared well in advance of the contract period 

and are reflective of the condition / arrangement at the time of survey.  

2.4.5 The marked-up drawings are based upon surveys from ground level and other accessible vantage points only.  

2.4.6 The contractor and/or subcontractor must allow a period of two weeks in their programme, to reappraise the drawings and 

confirm the scope of works to each identified area, once appropriate and safe access has been provided.  

2.4.7 All areas for repair are to be marked up from the drawings onsite by the contractor and agreed with the Architect, prior to 

commencing any works.  

2.4.8 Quantities / areas identified are for tender purposes only.  

2.4.9 Specific drawing references are provided against each of the work items throughout this schedule, however the contractor 



 

9488SoW-G | CP | Schedule of Works  6  

must read and appraise all drawings, schedules and specifications provided, against those specifically referenced. If the 

contractor believes that they are not in possession of the correct and/or relevant information, they must advise and report to 

the CA immediately.  

2.5 Limitations 

2.5.1 The drawings are based upon existing data and no concealed and / or hidden spaces have been exposed and / or opened up 

for inspection, unless specifically highlighted. Therefore, the arrangement and interfacing illustrated across details are purely 

indicative / approximate only. The accuracy of the survey data graphically presented cannot be confirmed. These drawings 

are for tender purposes only. 

2.5.2 Limited and focused opening up works have been undertaken, to inform build-ups as existing. All detail arrangements and 

build-ups beyond external visible surfaces are purely indicative / approximations only with suggested construction and 

interfacing arrangements. The contractor must check all existing build-ups once appropriate safe access has been provided 

and will advise the Architect of any discrepancies.  

2.5.3 No hidden or concealed spaces have been assessed or opened up, unless otherwise noted. 

2.6 Fabric Repairs Generally 

2.6.1 The schedule of works must be read in conjunction with separate Architectural Restoration Specification ref-9488RS, the 

content of which are summarised by the following headings and document references: 

1. Introduction 

2. General  

3. Specific Requirements 

4. Access Scaffolding 

5. Asbestos / Hazardous Materials 

6. Demolition & Removal  

7. Opening up & Building / Asset Protection  

8. Masonry Cleaning: General  

9. Masonry Cleaning: Removal of Organic Growth 

10. Hydraulic Lime Mortar 

11. Stone Repairs 

12. Brick Repairs 

13. Pointing of brickwork 

14. Ceiling Repairs 

15. Glazing Repairs 

16. High Quality Joinery 
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17. Joinery Repairs 

18. Paint, Decorating & Powdercoating 

19. Renewal of Rainwater Goods 

20. Restoration of Historic Ironwork 

21. Roof Repairs – Carpentry/Timber Framing 

22. Roof Repairs – Slating  

23. Roof Repairs – Leadwork 

24. Hotworks  

2.7 Internal ‘dilapidation’ inspection of work areas 

2.7.1 In order to record the condition of each internal work area: 

2.7.2 Immediately prior to the work commencing in an area, undertake an inspection with the CA in order to record the existing 

condition of the areas.  The inspection is to be limited to the space in and around the work area and the routes to and from 

the work area. 

2.7.3 Provide a report of any significant defects together with a photographic record for each area. 

2.7.4 Confirm the scope of work within each area with the CA and agree how any anomalies will be dealt with e.g. occupiers’ 

fixtures and fittings, partition abutments, etc. 

2.8 External ‘dilapidation’ inspection of work areas 

2.8.1 Prior to the commencement of any work on site including the erection of scaffolding the contractor is to allow to undertake an 

inspection with the CA in order to record the existing condition of the existing building (areas not subject to change in 

particular) including roofs, footpaths, road and other external paved areas. 

2.8.2 The contractor is to provide report of any significant defects together with a photographic record of the external areas. 

2.9 Photographs 

2.9.1 Provide a photographic record of each individual repair with at least one photograph before, during and after. Complex areas 

such as major rebuilding works will require a series of photographs to record the work properly and fully.  

2.9.2 Photographs do not need to be presented in a document; however, each file should be renamed to have a prefix that 

corresponds with the unique reference number provided on the drawing. 

2.10 Cleaning upon completion of works  

2.10.1 All parts of the elevations, working areas are to be thoroughly cleaned down on completion of the works. Prior to dismantling 

the scaffold ensure that it is cleaned and clear of any debris that could damage the face of the building. As the scaffold is 

dismantled remove debris and brush clean all sills, ledges, and the like. 

2.10.2 Clean down all paintwork and windows.  

2.10.3 This item is specifically for cleaning upon completion. Cleaning during the works as required for good housekeeping is to be 

costed elsewhere within the preliminaries.   
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2.11 Samples / trial works  

2.11.1 Prior to the commencement of any works, there may be a requirement to provide samples / trial works in advance of 

progressing full packages of works.  

2.11.2 These must be provided in a timely manner, as outlined within the separate Architectural Restoration Specification. 

2.12 Sub-consultants, specialists 

2.12.1 General: The schedule of works must be read in conjunction with all available sub consultant / specialists’ information, 

including drawings, schedules, specifications, and reports. Any discrepancies / anomalies identified are to be brought to the 

attention of the Architect as soon as they become evident.  

2.13 Dimensions  

2.13.1 Dimensions: Do not rely on scaled dimensions. 

2.13.2 All dimensions relevant to the existing buildings and any other assets or features must be confirmed by the contractor before, 

order, manufacture, and installation.  

2.13.3 The contractor must undertake a survey(s) in order to ascertain sufficient information about the structures and their 

surroundings, prior to undertaking any works.  

2.14 Work Items 

2.14.1 Work item headings and sub-headings.  

▪ 100 Gantry – removals & demolition  

o 101 Gantry and travelling cranes  

▪ 200 Gantry – Proposals  

o 201 Frame  
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3.0 Schedule of Works 

Work 

Item 

Description £ 

100 Restoration and Conservation     

101 Gantry and travelling cranes   

 The below works are to extend across the entire Gantry footprint and interfaces.   

 ▪ Read in conjunction with drawing(s): (01) 002, 003, (02) 001, 002 

▪ Refer to Structural consultant’s pack for scheduled structural related works across the Gantry. 

 

 a. All existing bird protection netting is to be removed including all associated elements and 

components. To include all loose detritus and fragments held in place by the netting.  

b. Allow for removal of all redundant cabling, services etc as directed by the MEP consultants.  

c. Allow for the Gantry, elements, components, and all other associated items are to undergo 

blast cleaning process, to remove layers of paint and surface corrosion. Blasting cleaning is 

likely to be undertaken in situ, though it may be necessary to temporarily remove items to 

carry out full 360-degree surface preparation where possible. Any items which are identified 

for temporary removal are to be tagged with identification and logged into a record 

catalogue, allowing for future reinstatement within original location.  

d. Allow secondary items, balustrading, cranage, former travelling cabin bases etc are to 

undergo the same restoration and conservation process as the main frame. 

e. Following full Gantry blasting, allow for the CA and structural engineer to inspect and 

reappraise, alongside the specialist contractor. To identify and highlight all necessary repair 

and restoration works.  

f. Carry out all necessary repair works as outlined by the structural engineer.  

g. Ensure all surfaces are free draining where feasible.  

h. Suitably prepare all surfaces for redecoration.  

i. Redecorate all surfaces, elements, components, and all other associated items with an 

appropriate paint system as per the specification.  

 

 
  



 

9488SoW-G | CP | Schedule of Works  10  

 
Work 

Item 

Description £ 

200 Gantry – proposals    

201 Frame    

 The below works are to extend across the entire Gantry footprint and interfaces.   

 ▪ Read in conjunction with drawing(s): (04) 001, 003, (05) 001, 002, (28) 001, 002  

 a. Allow for the fabrication of steel bracketing and framing members, secure and fix against the 

Power Hall masonry north elevation. Supply and install lead capping sheets with welted 

joints, to extend across the entire length of the southern Gantry beam at the interface with 

the Power Hall. Install lead flashing at abutment / upstand with masonry parapet and seal 

with a mastic. Lead capping / weathering to be flashed up and around static travelling crane 

bases.  

b. Supply and install stainless steel bird / insect mesh and fix to underside of southern beam to 

restrict access to the rear.  

c. Supply and install bird prevention system. To be installed across all beam and framing 

members as identified.  
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