


294-298 Barlow Moor Road

Material Schedule: A1341-Z100-A-01

Rev	Date	Reason For Issue	A1341-Z100-A-01 MATERIAL SCHEDULE
-	17 January 2020	INITIAL ISSUE	

MATERIAL	DESCRIPTION	LOCATION	COLOUR	TYPE	PRODUCT SAMPLE IMAGE	NOTES
EXTERNAL FINISHES						
BRICKWORK	Wienerberger (H)65 x (L)215 x (W)102.5mm - Ashley Red Multi	To outer leaf of new construction	Red Multi	Red		To be constructed in accordance to manufacturers requirements https://www.wienerberger.co.uk/product-range/bricks/ashley-red-multi.html
ROOF	Lindum Mottled Red interlocking concrete tile	To outer leaf of new construction	Red	Red		To be constructed in accordance to manufacturers requirements https://www.wienerberger.co.uk/product-range/roof/lindum-mottled-red.html
SHUTTER	Roché aluminium security shutter with box and guide channels.	To outer leaf of new construction	GREY RAL: 7016	Aluminium Grey		To be constructed in accordance to manufacturers requirements https://www.rochesesecurity.com/product/p76-aluminium-housing/

294-298 Barlow Moor Road

Material Schedule: A1341-Z100-A-01

Rev	Date	Reason For Issue	A1341-Z100-A-01 MATERIAL SCHEDULE
-	17 January 2020	INITIAL ISSUE	

MATERIAL	DESCRIPTION	LOCATION	COLOUR	TYPE	PRODUCT SAMPLE IMAGE	NOTES
WINDOW & DOORS	UPVC Double glazed units	Windows & Doors	White	UPVC		To be constructed in accordance to manufacturers requirements
RAINWATER GOODS	PVC rainwater goods. RWP:square section to match existing Soil Pipe: round section Gutter: half round section gutters	Roof fascia / external wall	GREY GREY RAL: 7016	PVC		To be constructed in accordance to manufacturers requirements