







Basement Plan
Proposed
1 : 200



Ground Floor Plan
Proposed
1 : 200




First Floor Plan
Proposed
1 : 200



Second Floor Plan
Proposed
1 : 200

DO NOT SCALE FROM THIS DRAWING
ALL DIMENSIONS MUST BE CHECKED ON SITE BY CONTRACTOR PRIOR TO CONSTRUCTION



- Door Schedule -				
Mark	Existing	New	Fire Rating	Comments
DB01		Yes	FD30	
DB02		Yes		
DB03		Yes	FD30	
DB04	No	Yes	FD30	
DB05	No	Yes	FD30	
DB06		Yes	FD30	
DB07		Yes	FD30	
DB08		Yes		
DG01	Yes			
DG02	Yes			
DG03	Yes			
DG04	Yes			
DG05		Yes	FD30	
DG06		Yes	FD30	
DG08		Yes		
DG09		Yes		
DG10	Yes			
D101	Yes			Rehang door to swing the opposite way
D102	Yes			Rehang door to swing the opposite way
D103		Yes		Pocket door
D105		Yes		Pocket door
D106		Yes		
D201	No	Yes		
D202	No	Yes		
D203	No	Yes		
D204	No	Yes		
D205	No	Yes		
D206	No	Yes		
D208	No	Yes		
D209	No	Yes		
D210	No	Yes		

B	27.08.20	HP	Amended basement wet room and service doors as per client requirements
A	28/01/20	HP	Amendment door schedule
Rev	Date	Int	Description

btp
ARCHITECTS

RIBA
Chartered Practice

Client:
Nilesh Bhatt

Project:
**13 St John Street,
Manchester**

Description:

Door Schedule

Purpose of Issue:			
Building Regulations			
Drawn By:	Checked By:	Date:	Scale @ A2:
HP	VS	16/01/20	
Job No:	Status Code:	Drawing No:	Rev:
3521	S2	229	B
File Identifier:			
SJ-BTP-00-D-DR-A-3521_229			
Elizabeth House, 486 Didsbury Road, Heaton Mersey, Stockport, SK4 3BS t 0161 443 1221 e info@bernardtaylor.co.uk w www.btparchitects.co.uk			