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MOVEMENT JOINT LOCATIONS TO BE CONFIRMED BY THE 
SPECIALIST SUB - CONTRACTOR - MOVEMENT JOINTS HAVE 
BEEN NOTIONALY INDICATED @ MAX 6M CTS

WALL SLENDERNESS RATIO CLACULATIONS ARE TO BE 
CARRIED OUT BY AND CONFIRMED BY THE SPECIALIST SUB -
CONTRACTOR.

ANY WIND POST REQUIREMENTS ARE TO BE CONFIRMED BY 
THE SPECIALIST SUB - CONTRACTOR

MOVEMENT / DEFLECTION DETAILS ARE TO BE CONFIRMED / 
DETAILED BY THE SPECIALIST SUB - CONTRACTOR

STRUCTURAL ENGINEER TO CONFIRM DEFECTION HEAD 
DIMENSIONAL REQUIREMENT FOR EACH BUILDING

NOTES:

FOR AREA PLANS REFER TO 03 DRAWING SERIES

FOR FIRE COMPARTMENTATION DRAWINGS REFER TO 09 SERIES

FOR SLAB EDGE / SETTING OUT DRAWINGS REFER TO 15 SERIES 
DRAWINGS 

FOR SECTION / ELEVATION BAY STUDIES REFER TO 22 DRAWING 
SERIES

FOR STAIR CORE DRAWINGS REFER TO 24 DRAWING SERIES

FOR DETAILS REFER TO 25 DRAWING SERIES

FOR INTERNAL WALLS DRAWINGS REFER TO 30 DRAWING SERIES

FOR EXTERNAL DOORS AND WINDOWS REFER TO 31 DRAWING 
SERIES

FOR INTERNAL WALL OPENINGS REFER TO 32 DRAWING SERIES

FOR BALUSTRADES / ARCHITECTURAL METAL WORK REFER TO 34 
DRAWING SERIES

HORIZONTAL CAVITY BARRIERS SHOULD BE PROVIDED AT ALL 
COMPARTMENT FLOORS AND VERTICAL CAVITY BARRIERS 
PROVIDED AT ALL DEMISE WALL/COMPARTMENT WALL 
JUNCTIONS, INCLUDING WITHIN THE UNITISED/SHADOW BOX 
GLAZING: PLEASE REFER TO WSP'S FIRE REPORT & 25 SERIES

WHERE NO COMPARTMENT WALLS OR FLOORS ARE LOCATED 
THE CAVITY BARRIERS SHOULD BE DIVIDED BY A MAXIMUM OF 20 
METER CENTRES. CAVITY BARRIERS SHOULD BE PROVIDED IN 
LINE OF THE JUNCTIONS OF DEMISE PARTITIONS BETWEEN ALL 
APARTMENTS AND BETWEEN APARTMENTS AND CORRIDORS. 

BARRIERS ALSO REQUIRED IN LINE OF  THE JUNCTIONS OF ALL 
COMMERCIAL UNIT PARTY WALLS. CAVITY BARRIERS ARE 
REQUIRED ABOVE CROSS CORRIDOR DOORS. 

LOAD BEARING ELEMENTS OF THE STRUCTURE WILL BE 
REQUIRED TO ACHIEVE A MINIMUM OF 120 MINUTES FIRE 
RESISTANCE. WHERE ONE ELEMENT OF STRUCTURE SUPPORTS 
OR CARRIES OR GIVES STABILITY TO ANOTHER, THE FIRE 
RESISTANCE OF THE SUPPORTING ELEMENT SHOULD BE NO LESS 
THAN THE MINIMUM PERIOD OF FIRE RESISTANCE FOR THE 
OTHER ELEMENT.

FOR T SHEET REFERENCES REFER TO CT DOCUMENT.

FOR PLOT 2 ELEVATIONS REFER TO DWG;
1002-A-CTA-DRG-21-ZZ-2000
1002-A-CTA-DRG-21-ZZ-2001
1002-A-CTA-DRG-21-ZZ-2002
1002-A-CTA-DRG-21-ZZ-2003

FOR PLOT 2 SECTIONS REFER TO DWG; 
1002-A-CTA-DRG-21-ZZ-2050
1002-A-CTA-DRG-21-ZZ-2051

FOR SITE BOUNDARY INFORMATION REFER TO DWG:
1002-A-CTA-DRG-06-ZZ-0001

FOR SLAB EDGE SETTING OUT REFER TO DWG;
1002-A-CTA-DRG-15-GF-2000
1002-A-CTA-DRG-15-01-2001
1002-A-CTA-DRG-15-02-2002
1002-A-CTA-DRG-15-03-2003
1002-A-CTA-DRG-15-13-2013
1002-A-CTA-DRG-15-21-2021
1002-A-CTA-DRG-15-22-2022
1002-A-CTA-DRG-15-RF-2023
1002-A-CTA-DRG-15-B1-2099

FOR FIRE COMPARTMENTATION PLANS REFER TO DWG;
1002-A-CTA-DRG-09-GF-2000
1002-A-CTA-DRG-09-01-2001
1002-A-CTA-DRG-09-02-2002
1002-A-CTA-DRG-09-03-2003
1002-A-CTA-DRG-09-13-2013
1002-A-CTA-DRG-09-21-2021
1002-A-CTA-DRG-09-22-2022
1002-A-CTA-DRG-09-RF-2023
1002-A-CTA-DRG-09-B1-2099

FOR ACOUSTIC ZONING INFORMATION REFER TO
1002-A-CTA-DRG-31-ZZ-2000
1002-A-CTA-DRG-31-ZZ-2001
1002-A-CTA-DRG-31-ZZ-2002
1002-A-CTA-DRG-31-ZZ-2003

FOR FLOOR FINISH PLANS REFER TO 35 DRAWING SERIES

FOR ROOF FINISHES REFER TO 47 DRAWING SERIES

FOR KITCHEN DRAWINGS REFER TO 73 DRAWING SERIES

FOR BATHROOM DRAWINGS REFER TO 74 DRAWING SERIES

FOR ACOUSTIC INFORMATION SEE WSP ACOUSTIC REPORT NO 
70051606-409

FOR DETAILED FIRE INFORMATION REFER TO WSP FIRE STRATEGY 
REPORT NO 70051606 (1002-Y-WSP-DES-131-0001)

ALL BALUSTRADES/HAND RAILS AND BALCONIES AND OPENABLE 
WINDOWS ARE TO COMPLY WITH APPROVED DOCUMENTS K, B 
AND OTHER APPLICABLE BUILDING REGULATIONS.

FOR STRUCTURAL INFORMATION REFER TO WSP STRUCTURAL 
ENGINEERS DRAWINGS PROJECT REFERENCE: 70020194

AREAS IN ABEYANCE:

DENOTES SPECIFIC ITEM IN ABEYANCE

RWP - RAIN WATER PIPE
SVP - SOIL VENT PIPE
FG - FLOOR GULLY
SS - SUB STACK
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NOTES

THIS DRAWING MUST NOT BE SCALED. 

ALL DIMENSIONS ARE TO BE VERIFIED AND CHECKED ON SITE. ANY DISCREPANCIES THAT 

ARE, OR BECOME APPARENT SHOULD BE REPORTED TO CHAPMAN TAYLOR.

AREAS INDICATED ARE APPROXIMATE GROSS INTERNAL AREA. THEY RELATE TO THE LIKELY 
AREAS OF THE BUILDING AT THE CURRENT STAGE OF DESIGN. ANY DECISIONS TO BE MADE 
ON THE BASIS OF THESE PREDICTIONS, WHETHER AS TO PROJECT VIABILITY, PRE-LETTING, 
LEASE AGREEMENTS, OR THE LIKE, SHOULD INCLUDE DUE ALLOWANCE FOR THE INCREASES 

AND DECREASES INHERENT IN THE DESIGN DEVELOPMENT AND BUILDING PROCESS. 
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PLAN
BLOCK 02, ALL ZONES - LEVEL GF
GENERAL ARRANGEMENT

MeadowSide, Manchester
Land Bounded By Dantzic Street & Aspin Lane
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Level 0, BLOCK 02, ALL ZONES, GA
1

BLOCKWORK NOTES

P01 05.10.18 ND Preliminary Detailed Design - First Issue DRG RR

P02 09.11.18 PS
Landscape levels and slab levels clouded 
amended and changes to layout instructed by  
Westfield

RR

T01 21.12.18 SH Parcel room layout amended to incorperate WC. 
Cycle storage and stair amended. Floor slab 
trenches omitted. Refuse door omitted and lining 
added to recess. Additional spot site level added. 
Blockwork wall in corridor updated to concrete. All 
amendments as per instructions.

PS

C01 14.01.19 ND Levels adjusted/added. Overhead pipe runs 
indicated. Ext doors amended to open out.

RR

C02 20.05.19 PK Post box cupboard added. RWP position
as instructed by WF updated. Blockwork
amended to accommodate RWP improve   
thermal line around the bin store

RR

C03 25.07.19 SG Wall protection omitted, steps added to generator 
room, Parcel room added and annotation updated. 
Generator switch and Meter room reconfigured.

RR

C04 06.12.19 KD Drawing Update - Construction Issue RR

C05 04.02.20 KD Revised external envelope podium wall 
build-up - Construction Issue

PK

FINAL CONSTRUCTIONC06 18.01.21 KD PK

FINAL CONSTRUCTIONC07 03.02.21 KD PK

FINAL CONSTRUCTIONC08 16.02.21 KD PK

FINAL CONSTRUCTIONC09 18.03.21 KD PK
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