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revision v1.1 - existing trees and boundary works details added (05/2019)

Soft landscape proposals
Proposed refurbishment works

Hamilton Lodge - Park Crescent - Manchester
One Manchester

Dwg.No. 09/110/01 A1 @ 1/200v1.1 Nov 2018

No.Feathered Trees Height Grown Notes
2PL - Prunus 'Little Pink Perfection' 2.1-2.4m OG low stake
3PS - Prunus 'Snow Showers' 2.1-2.4m OG low stake

No.Perennial planting Mix 2 (shady) Height Grown Notes

Dicentra 'Aurora'

1020-30cm PG   2L BushyAlchemilla mollis
1020-30cm PG   2L BushyAstrantia major 'Shaggy'
1020-30cm PG   2L Bushy

Polygonatum multiflorum

1020-30cm PG   2L Bushy

Pulmonaria 'Sissinghurst White'

1020-30cm PG   2L Bushy
1020-30cm PG   2L Bushy
1020-30cm PG   2L Bushy

Geranium m. Ingwersen Variety

1020-30cm PG   2L Bushy
Epimedium x rubrum

Geranium m Spessart

1020-30cm PG   2L Bushy
Dicentra 'Bacchanal'

PL

PS

15Potentilla frutic Elizabeth 30-40cm PG   2L Bushy
15Potentilla frutic Abbotswood 30-40cm PG   2L Bushy

No.Shrub planting (~3/sq.m) Height Grown Notes
PLANTING SCHEDULE 

Euonymus Silver Queen 1520-30cm PG   2L Bushy
430Buxus sempervirens 30-40cm BushyPG   3L

Fagus sylvatica 45080-120cm BR Branched

Raised timber planters to be backfilled 
with growing medium for planting

by others

22lin.m @ 5/lm
110no. Bux semp

in double staggered row

12lin.m @ 5/lm
60no. Bux semp

in double staggered row

12lin.m @ 5/lm
60no. Bux semp

in double staggered rows

27lin.m @ 5/lm
135no. Bux semp

in double staggered row

13lin.m @ 5/lm
65no. Bux semp

in double staggered row

90lin.m @ 5/lm
450no. Fag sylv in double staggered rows
with existing hedge grubbed out and ground
cultivated to min 300mm depth prior to
planting - hand-digging only under existing
trees to be retained to protect root structure

18sq.m @ 5/sq.m
90no. Perenn Mix for shade

15sq.m @ 3/sq.m (45no.)
15no. Euon SQ
15no. Pot Abb
15no. Pot Eliz

Planting & Aftercare Specification

Timing
The planting scheme is to be implemented within the first available planting season (October to 
March) after the first use of the development.  

Grass areas
Proposed grass areas are to be cultivated and seeded with a low maintenance general amenity mix 
such as Germinal A22 or similar approved. Within the RPA of protected trees install Construction 
Exclusion Zone to BS5837:2012 to cover RPA, no excavation greater than 50mm for ground 
preparation purposes.

Planting medium
Imported topsoil is to comply with BS 3882 (2007) Multipurpose. Tree and shrub Planting compost is 
to be ALS Premier peat free tree planting and mulching compost incorporating Complete Soak 
granular at time of manufacture.  Generally allow for 2 parts topsoil and 1 part planting compost. All 
available from Amenity Land Services  (Tel no. 01592 641 949).

Allow for min. 450 mm depth topsoil cover for all proposed native, amenity shrubs and ground cover 
beds with formation cleared of debris / foreign material and broken up to min. 150mm depth to relieve 
compaction. Allow for min 1cu.m excavation and backfill for each tree station. Proposed amenity 
grass areas to comprise min 300mm depth free draining soil overlain with min. 150mm depth imported 
topsoil cover. 

Planting
All planting should be undertaken in accordance with BS8545:2014 "Trees from nursery to 
Independence within the landscape" unless otherwise agreed and approved. Plant material is to 
comply with BS 3936-1:1992 Nursery stock. Specification for trees and shrubs and BS5236 
(Recommendations for the cultivation of trees in the Extra Large Nursery Stock Category) unless 
otherwise approved. Lifting, handling,, delivery and temporary storage of plant material will be the 
responsibility of the Contractor and should be carried out in accordance with the Plant Handling 
specification issued by the Committee for Plant Supply and Establishment. Prior to mulching allow for 
watering all trees and shrubs, perennials to full ground capacity at time of planting. Newly seeded / 
turfed grass areas should be kept adequately watered until satisfactorily established.

Trees in open grass will require proprietary strimmer guards to be fitted in accordance with suppliers 
recommendations - available from Amenity Land Services  (Tel no. 01592 641 949). 

Mulch 
Mulch for trees / ornamental shrubs / groundcover is to be an approved type Bark mulch (range 5 - 
35mm to be spread throughout all planted areas to a depth of 75mm and topped up annually. Trees in 
grassland are to be mulched to 75mm depth around the base to a 500mm radius and kept weedfree 
throughout the establishment period.

Tree stakes and ties (Feathers and <12cm trees)
Tree stakes are to be untreated softwood, straight pointed at one end, free of bark and without any 
projections.  Stake use will vary according to the species of  tree being supported as shown on the 
drawings.  All stakes are to be long enough to project 900mm into the ground and to finish at specified 
heights above  ground after fixing.   Tree stakes are to be set to the windward side of trees in advance 
of planting unless otherwise requested.  Stakes should be driven to a  minimum depth of 900mm 
finishing 600mm above ground. 

Tree ties are to be Greenleaf hessian NatureTie or similar fixed in accordance with suppliers 
recommendations. Tree stakes and ties are to be removed after 2-3 years to ensure successful 
establishment within the statutory aftercare period.

5 year establishment period
Each year check monthly (April to October) the health and vigour of all trees, shrubs and groundcover 
and prune to remove dead branches, maintain good form and encourage flowering once annually at 
an approriate time. Tree pruning is to be undertaken in accordance with the current British Standard 
3998

Allow for clearing litter from planting beds

Keep all planted areas weed free at all times, top up mulch to all planted areas to maintain 75mm 
depth at least once annually. Maintain a  fully mulched, weed free 1m ring around each tree in open 
grass areas. Each year any plant material which is dead, dying or failing to thrive is to be replaced on 
a like for like basis during the first planting season (October to March) following failure.

Allow for checking / firming tree stakes / soil around rootballs and adjusting tree ties at least monthly. 
Remove tree ties and stakes after 2-3 years.

Allow for mowing amenity grassland areas upto 13 times annually and for re-levelling, seeding and 
reinstatement of any damaged areas of grass. 

Irrigation
Allow for watering all shrubs, perennials and newly established grass areas to full ground capacity as 
required, checking weekly during times of drought, and watering to full ground capacity on each 
occasion.

Standard and larger tree irrigation - Generally, trees may need to be watered regularly from April to 
October during the establishment period in accordance with the following schedule.

Year one - Allow for irrigating fortnightly between May and September inclusive (10 irrigation visits), 
however if no significant rainfall is received during April start cycle one month early (12 irrigation visits 
in total).

Year two - Allow for irrigating once in May and September and fortnightly June, July, August (8 
irrigation visits), however if no significant rainfall is received during April start cycle one month early (9 
irrigation visits in total).

Year three - Allow for irrigating once in June, twice in July, once in August (4 irrigation visits)

NB - Summer showers that may seem heavy do not penetrate more than 5cm of soil and do little to 
help the tree establish, accordingly fortnightly watering should be a regular routine regardless of 
summer rainfall. 

Standard and larger trees are to be fitted with proprietary irrigation tubes as described, trees in open 
amenity grassland are to be planted into localised 1000-1200mm dia depressions 50-100mm deep to 
localise the infiltration of water during irrigation.

As a general rule provide 50 litres for every 25cm of trunk circumference.  Apply half the water via the 
irrigation pipe (if fitted) and half over the surface of the pit area, so that it soaks into the area of the 
root system. Take care to ensure that water does not run off the surface, taking it away from the tree. 
If necessary form berms to the edge of the pit area, to retain the water as it is applied. Use this table 
as a guide for the amount of water to be delivered at each watering:

Stem Girth (cm)      Height        Litres
12/14 2.5 - 3.0 25
14/16        2.5 - 3.0    30
16/18        3.0 - 3.5    35
18/20       3.5 - 4.0    40

During periods of exceptionally wet weather do NOT water if the ground around the rootball is sodden, 
delay watering for one week and re-assess. If water is puddled on top of the rootball or pit area then 
gently use a fork to create holes around the edge of the tree pit, not too close to the rootball, to 
increase drainage and to stop the soil becoming anaerobic. Remove any water that does not drain 
away significantly from the surface of the rootball with a bucket.

During periods of severe drought - before watering use a fork to create holes around the edge of the 
tree pit, not too close to the rootball, to increase permeation of water and deliver 1.5 times the amount 
of water stated in the above table. After watering cover the entire pit area with bark mulch to a depth 
of 75mm as described.
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Existing boundary works - method statement

Works to the existing site boundary to the east, south and south-west will  comprise removal of all redundant 
fencing and, wherever possible, existing hedging followed, where possible, by works to existing trees to be 
retained as scheduled and heavy pruning / shaping of any remaining hedging to be retained to improve health 
and form all followed by new hedge planting to reinstate the boundary. Hand-digging for any hedge removal / 
new planting may be necessary to avoid undue mechanical damage to the roots of retained trees. 

Sections of removed hedge will have stumps ground out up to drip line of existing trees. Remainder of stumps 
then to be hand dug to cause minimal damage to root plate of lime trees. New fence post holes should be kept 
to a minimum of 1.5m away from buttress of  tree stems and be hand dug avoiding cutting and roots above 
approx 30mm diameter.

New fencing to be erected in accordance with OM18027 / DWG/1HF with final positioning / alignment to be 
agreed on site to suit existing tree positions.

Existing trees to be retained and protected - refer to
survey schedule / notes and comments


