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CDM Regulations 2015

The client must abide by the Construction Design and Management Regulations 2015.
The client must appoint a contractor, if more than one contractor is to be involved,
the client will need to appoint (in writing) a principal designer (to plan, manage and
coordinate the planning and design work) and a principal contractor (to plan,
manage and coordinate the construction and ensure there are arrangements in
place for managing and organising the project).

The Health and Safety Executive is to be notified as soon as possible before
construction work starts if the works:

(a) Last longer than 30 working days and has more than 20 workers working
simultaneously at any point in the project.
Or:
(b) Exceeds 500 person days.

Health and Safety

The contractor is reminded of their liability to ensure due care, attention and
consideration is given in regard to safe practice in compliance with the Health and
Safety at Work Act 1974.

Materials and Workmanship

All works are to be carried out in a workmanlike manner. All materials and
workmanship must comply with Regulation 7 of the Building Regulations, all relevant
British Standards, European Standards, Agreement Certificates, Product Certification
of Schemes (Kite Marks) etc. Products conforming to a European technical standard
or harmonised European product should have a CE marking.

B - Issued for tender 23/04/2020

Temporary Works

Contractor to provide scaffolding arrangement to the under side of the working area
to provide safe working platform and fall arrest system.  Temporary works design and
proposals to be reviewed by client team.Key

Existing decking / covering area of walkway
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