All Measurements to be checked on site. All drainage to satisfaction of LA Bldg Insp on site.
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ESCAPE WINDOWS

Provide emergency egress windows to any newly created first floor habitable
rooms and ground floor inner rooms. Windows to have an unobstructed
openable area of 450mm high x 450mm wide, minimum 0.33m sq. The bottom
of the openable area should be not more than 1100mm above the floor. The
window should enable the person to reach a place free from danger from fire.
SAFETY GLAZING

All glazing in critical locations to be toughened or laminated safety glass to BS
6206 and Part K 2013 ( REV) of the current Building Regulations, i.e. within
1500mm above floor level in doors and side panels within 300mm of door
opening and within 800mm above floor level in windows

NEW AND REPLACEMENT DOORS

New and replacement doors to achieve a U-Value of 1.80W/m?K. Glazed areas
to be double glazed with 16mm argon gap and soft low-E glass. Glass to be
toughened or laminated safety glass to BS 6206 and Part N of the current
Building Regulations

NEW AND REPLACEMENT WINDOWS

New and replacement windows to be double glazed with 16mm argon gap and
soft coat low-E glass. Window Energy Rating to be Band C or better and to
achieve Uvalue of 1.6 W/m?K. The door and window openings should be limited
to 25% of the extension floor area plus the area of any existing openings
covered by the extension

WALL TIES

All walls constructed using stainless steel vertical twist type retaining wall ties
built in at 750mm ctrs horizontally, 450mm vertically and 225mm ctrs at reveals
and corners in staggered rows. Wall ties to be suitable for cavity width and in
accordance with BS 5268-6.1: 1996 and BS EN 845-1: 2003

CAVITIES

Provide cavity trays over openings. All cavities to be closed at eaves and
around openings using Thermabate or similar non combustible insulated cavity
closers. Provide vertical DPCs around openings and abutments. All cavity trays
must have 150mm upstands and suitable cavity weep holes (min 2) at max
900mm centres. DPC Provide horizontal strip polymer (hyload) damp proof
course to both internal and external skins minimum 150mm above external
ground level. New DPC to be made continuous with existing DPC’s and with
floor DPM. Vertical DPC to be installed at all reveals where cavity is closed.
LEAD WORK AND FLASHINGS

All lead flashings, any valleys or soakers to be Code 4 lead and laid according to
Lead Development Association. Flashings to be provided to all jambs and below
window openings with welded upstands. Joints to be lapped min 150mm and
lead to be dressed 200mm under tiles, etc. All work to be undertaken in
accordance with the Lead Development Association recommendations.
DRAINAGE

Full drainage system on site is to be identified on site at the time Of

excavation .If the property is served by a combination system Or separate
system, that system must be maintained during and after construction. All re
routing and additional drainage layouts are to be confirmed and approved by the
building inspector prior to the laying of the drains.All drain bends. Any drainage
re-routing as a result of this application is to be agreed in advance of
construction and in accordance with the building inspectors and utilities
requirements. Drain inspection Chambers less than 930 mm are to be
polypropelyne with a metal Frame and cover Drainage runs indicated on
drawings submitted are assumed based on what is visable at the time of survey
and should not be relied upon as being a complete drawing survey.Prior to any
excavation works the contractor must determine the exact positions of all
drainage runs including pipe size,depths.rodding access points and inspection
positions.Depending upon this information delays may occur in the construction
process due to the need to consult united utilities or to commission CCTV
survey.The contractor is advised of their responsibilities to maintain adequate
temporary supports for all excavation works.All drainage to be to satisfaction of
LA building inspector.

No.

Description

Date

PROJECT

Proposed Conservatory To Rear Of 102 Alexandra
Road South,Manchester,M16 8WU.

CLIENT

Mr And Mrs Rigby

Date Project number Scale (@ A3)

SHEET

TH - ¥R

Proposed Floor Layout | Neil

| 22/02/2020 NDH/MR/APR/2/20 1:100

Drawn by DRAWING NUMBER REV

Checked by 20of 5
Checker

23/02/2020 17:08:15



