A.L.M Tree Specialist

Planning Permission

Holly Bank
Pencarrow Close
Mersey Road
Didsbury

No 1) T7 = The Removal of epicormic growth + major Deadwood Mature Lime (H 18m)

No 2) T13 = The Removal of Major Deadwood on a Sycamore (H 13.5m)

No 3) T19 = Raise low Canopy to 5m Yew Tree (ROADSIDE)

No 4) T20 = Remove DEAD Eng Elm to GL

No 5) T22 = Remove DEAD Eng Elm to GL

No 6) T23 = Sever Ivy on Norway Maple

No 7) T24 = Remove DEAD Eng Elm to GL

No8) T29 = Raise low canopy on a sycamore to 5 m (ROADSIDE)

No 9) T31 = Remove DEAD Eng Elm to GL

No 10) T34 = Raise low canopy common pear 2 m

All debris chipped on site & removed
Signs & Cones
All tree work carried out under the British Tree Surgery Standards Act BS3998
2 Days work to complete

Adam Lee Matthews

A.L.M Tree Specialist

Contact me Adam Lee Matthews on 07949313830 or alternatively Email me @
almtreespecialist@gmail.com