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1. This drawing is to be read in conjunction with all other
drawings and specifications.

2. Do not scale off this drawing.  Written dimensions to be
taken only.

3. Any discrepancies found between this drawing and other
drawings and specifications in the construction
documents must be referred to the Landscape Architect
prior to work commencing.

4. This drawing must not be copied in whole or in part
without prior written consent of Optimised Environments
Ltd.

5. Survey information is based upon aspect surveyors
Topographical as Survey.
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BUILDING AB
PUBLIC REALM TREE PLANTING SCHEDULE
Refer to drawing M90183_AB_L207 or tree planting locations

BUILDING AB
PODIUM ORNAMENTAL PLANTING SCHEDULE
Refer to drawing M90183_AB_L216 and L217 f for planting mix arrangements

BUILDING AB
PUBLIC REALM ORNAMENTAL PLANTING SCHEDULE
Refer to drawing M90183_AB_L206 for planting mix arrangements

BUILDING AB
PODIUM TREE PLANTING SCHEDULE
Refer to drawing M90183_AB_L216 and L217 for tree planting locations

PLANTING NOTES

1.0 TREE PLANTING

1.1 Tree procurement and management shall adhere to the good practice standards set out within BS
8545:2014 Trees: from Nursery to independence in the landscape recommendations and BS 3936:1992 Nursery
Stock, Specification for trees and shrubs.

1.2 All trees to be staked and tied with a single stake set 600mm min. above ground level with rubber webbing
tie and spacer. Multi-stem and Heavy Standard trees or larger are to be secured using an underground guy
anchor system secured into place with 3no. stakes around the rootball.

1.3 Ornamental trees to be planted in tree pit 1000 x 1000 x 750mm and backfilled with a mixture of quality
topsoil and 40L bag of tree planting compost (non-peat based) and incorporated into the tree pit, ensuring pits
are 75mm deeper and 150mm wider than the tree roots. Base of pit to be broken up to a depth of 150mm. All
other tree pit accessories to adhere to soft works details and specifications submitted alongside this drawing.

2.0 SHRUBS AND HERBACEOUS PLANTING

2.1 All ornamental planting mixes to be planted as per the density set out within the schedule and planted in
single species groupings of 3 - 5 plants in a natural arrangement

2.2 All ornamental planting is to be handled as per 'Plant Handling' set out within CPSE guidlines (Committee for
Plant Supply and Establishment). All shrubs to generally have a minimum of three breaks unless otherwise
specified in the plant schedule.

2.3 Plants shall be quality examples of their species and variety, free from pests and diseases and with good
root systems as per BS3936 'Specification of Nursery Stock'

2.4 Shrub beds to have a minimum of 450mm good quality topsoil, beds to be cultivated before planting and
checked for any hard rubble, stones or other loose material greater than 50mm. Beds to be maintained with a
minimum of 75mm depth medium grade tree bark and kept weed free.

3.0 GENERAL

3.1 Maintenance to be carried out at approximately monthly intervals and to include the following operations:

· Ensure all shrubs and trees are firmed in, securely staked and tied
· Collect litter, sweep and tidy planting areas
· Eradicate weed
· Cut out dead or / and damaged stock or branches, prune as required

3.2 The contractor must ascertain for himself/herself the exact location of underground services and
maintenance points

3.3 Water all plants and trees on the same day of planting and thereafter as necessary (min. once per week in
periods of drought) to ensure the establishment of plants during the 12months defects period
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