PLANTING SCHEDULE

Mix A
Aobrev. Name Girth/Dia.om | Heightem | Root Zone | Specification Mx% | Nosm® Aream* | Number
are ogareptans o5t Fullpot; Septto Aprl planting; Britsh native- | N s
Csan'MF' |Comus sanguinea Midwinter Fire' 60-80 B :ﬂ: ;Transplant - cutting raised; branched: 3| 3 12
Ear Euphorbia ides robbiae 2L Fullpot 10 5 20
Lsy Luzila syvatica 2L Fullpot 125 4 20
Pw Polypodium wilgare 1520 | Fullpot 10 4 16
PIA Potentilla fruticosa Abbotswood | 15-200 2L Bushy, 3 brks 125 3 15
Sof T |Sanguisorba officinalis Tanna' 05L Fullpot 15 8 48
Vxb'D'__ |Vibumum xbodnantense Dawn’ 60-80 RB Branched; 4 brks 15 1 6
Sub-totals 100% 40 155
Mix B
Aobrev. Name GirthiDia.om | Heightem | Root Zone | Specification Mx% | Nosm® Aream* | Number
Csan'MF' |Comus sanguinea Midwinter Fire' 60-80 B burc: ;Transplant - cutting raised; branched; 3| 3 21
Ear Euphorbia amygdaloides robbiae 2L Fullpot 10 5 35
Hp'S___|Hebe pinguifolia ‘Sutherandi’__| 15-20D 2L Bushy, 3 brks 15 4 42
Lsy Luzila syvatica 2L Full pot 15 4 42
PBS Perovskia Blue Spire’ 2030 2L Bushy,3 brks 10 4 2
Sch Santolina chamaecyparissus 2030 2L Bushy;5 brks 15 4 42
SH Sedum Herbstreude’ 051 Fullpot 15 6 63
VH'EP___|Vibumum tinus Eve Price’ 3040 3L Bushy, 4 brks 10 2 14
Sub-totals 100% 70 287
Mix C
Aobrev. Name Girth/Dia. cm | Heightem | Root Zone | Specification Mx% | NoJm? Aream? | Number
CruA___|Centranthus ruber Abus’ 2L Fullpot 20 3 8
Er Echinops ritro 2L Full pot 20 3 8
Hp'P___|Hebe pinguifolia ‘Pagei 20-30D 3L Bushy;5 brks 22 3 9
LanH__|Lavandula angustifolia Hidcote’ 20-30 3L Bushy;5 brks 2 3 9
Vb [Verbena bonariensis 050 Fullpot 16 8 18
Sub-totals 100% 14 52
Trees
Aobrev. Name GirthiDia.om | Heightem | Root Zone | Specification m Ctrs Number
B pe Betula pendula 1214 350425 |RB 3 HS; dlear stem 175-2000m; 5 brks Counted 1
Che Carpinus betulus 1214 30425 | B 3 HS; dlear stem 175-2000m; 5 brks Counted 1
Sub-totals 2
Privet Hedge
| Aobrev. Name Girth/Dia. om | Heightem | Root Zone | Specification ‘ ‘ m Ctrs ‘ Length m | Number
[to Ligustrum ovalifolium 100-125 RB. Bushy, 80cm spread; 11 brks | 1 [ 38 76
No.of rows : Offsetm 2 05 Sub-totals 76
OUTLINE SPECIFICATION:
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All works to be in accordance all relevant British Standards and
the Landscape Consultant's planting plans and specification (to
be issued) and in compliance with the National Landscape
Specification (NBS) 1998, latest revision.

SETTING OUT

All dimensions and levels should be checked and adjusted on
site. Contractor responsible for care around all services. Do
not scale from this drawing.

SITE PREPARATION

Building rubble in excess of 50mm dimension to be removed,
compaction ripped 150mm deep or broken out by JCB
back-actor leaving surface rough. Ensure free drainage.

TOPSOIL

Multipurpose topsoil BS:3882 medium loam, not more than
slightly stoney, pH 5.7-7.5.

Depth 450mm all planting areas. 150mm to all other areas.
Provide Declaration of Analysis of topsoil to Employer's Agent.

TREE PIT
Heavy Standard 1200mm@ x 750mm depth

PREPARATORY HERBICIDE

Weed allowed to grow and treated with up to three applications
of weed killer prior to cultivation or planting during the fallow
period.

GRASSING

Grassing between April-October.

Cultivate to prepare seed bed. Finished seed bed levels 25mm
above pavings and kerb edges. Stones pick to 25mm.
Pre-seeding fertiliser 50g/m2. Grass mix chosen for low
maintenance requirements:-

GRASS SEED MIX from DLF Trifolium Tel: 01386 791102:
LAWN 'Pro 50 Quality lawn (with Ryegrass)'

PLANTS

General

Plant material in accordance with the HTA's National Plant
Specification 1997. Al plants container grown, well formed and

free from disease. Plant handling to CPSE Plant Handling Code.

Quality as supplied by:

Johnsons of Whixley Ltd, York YO26 8AQ. Tel: 01423 330234.
Or other nursery listed in the Horticultural Trades Association
Nursery Certification Scheme.

Planting

Plant November to March.

Planting areas cultivated 150 mm deep and stone picked of
material greater than 50mm. Plant material pit planted 300 x
300 x 200 minimum. Approved planting compost incorporated
into the soil during planting.

Backfill mix Enmag P4 Compost
Shrubs 35g 5g 10 litres
Transplants 359 5g 10 litres
Heavy Standard 759 50g 75 litres

Backfill mix (30%) incorporated into topsoil (70%) during
planting.

TREE STAKING

Heavy Standard -Short Double Staking

Preserved softwood 100mm min diameter. Driven vertically
450mm into base of pit on either side. Cross bar - timber, as
stake.Secured with rubber J Tom's 37.5mm wide standard nylon
reinforced rubberbelt ref L2 ties including rubber spacer pads
ref L1.

MULCH
Total cover coarse bark mulch to shrub areas, Melcourt Bark
Nuggets 75mm deep.

24 months aftercare by planting contractor. Including grass and
meadow cutting, weed, pest and disease control, pruning and
watering. Weed control by residual herbicide or hand weeding as
necessary to achieve a weed free condition. Watering in periods of
drought to ensure establishment and continued thriving of planting.

DEFECTS LIABILITY
Twenty-four months on plant material and grass. Replacements
in November in year of loss.

ONGOING MAINTENANCE
Continue to maintain for five years from completion of planting
by hand weeding and spot treatment of weed killer to any weed

in planted areas until plants close canopies. Replace failures
for 5 years.

IMPLEMENTATION PROGRAMME:

First planting season following construction

LANDSCAPE MANAGEMENT:

Site Owner to implement 5-year management plan to cover
the following regular, seasonal and annual maintenance

operations:

Trees:

Water monthly April to September in periods of drought
Inspect trees annually in winter
Undertake formative pruning of young trees to encourage
good growth and shape - As required.
Following strong winds, re-firm base and check tree stakes for

stability. - As required

Check tree ties on new tree planting and
replace/loosen/remove as necessary
Apply slow release fertiliser to base of each tree; 50g per new

tree. - Annual, Mar-Apr

Shrubs:
Remove litter

Water monthly April to September in periods of drought
Maintain plant beds weed free

Remove dead plants

Trim planting to prevent encroachment onto paths

Prune planting clear of all signage and sightlines

Firm up rocked plants

Eradicate any occurence of Japanese Knotweed

Plant failures

Replace any dead plants in following planting season (Nov -

Mar).
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KEY:

Site boundary

- Proposed tree

Ornamental planting mix

Hedge
Amenity grass

1m high shiplap fencing

fencing with concrete posts

Tegula priora herringbone
240x160x80 from Marshalls

Perfecta concrete flag paving
400x400x50 from Marshalls

E 1.8m high horizontal board

FOR PLANNING
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