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Peoples History Museum, Manchester

Roof Plan 
as Proposed

NOTES

· The existing building and site drawings are based on client issued survey drawings which shall be referred to for
measurement of the existing property.

· The fabric must be worked on with great care, by specialists skilled in heritage work.
· No hot works are to take place on the roof. Any hot works taking place on site require a permit.
· Levels and arrangement to be reassessed following roof stripping.
· Allow for adequate time in the program for inspection and detailing of any repairs.
· The proposed works have been drawn up based on a limited inspection from ground level only using binoculars and an

accompanying drone survey. All works to be reassessed and confirmed when scaffold access available.
· Dismantling/rebuilding stone repairs and re-pointing to be carried out as indicated. Exact and final nature of the repair

works to be ascertained on site when full scaffold is erected for closer inspection.
· New stone sections to match existing profiles, colour, finish and properties of existing masonry exactly.
· Ferrous fixings found within elevations during course of works to be removed in areas within scope of works.
· Level of de-scaling to be determined on site when access is available for closer inspection.
· All finials, corbels etc. to be checked for stability when high level access available. Any remedial works required to be

determined on site.
· Existing lightning conductor to be carefully removed and reinstated upon completion. Retest upon reinstatement and

provide certificate.
· Provisional sum for timber repairs to roof structure to be included.
· Evidence of rusting to metal trusses where embedded in wall. Repairs likely to be required.
· Evidence of dry rot from low level inspection. Extensive timber repairs likely to be required to roof structure.

ROOF PLAN: as proposed.
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Repoint all joints to coping stones with suitable
lime mortar mix. Include to stabilise and loose
copings by re-bedding on new s/s dowels and
replace any cracked copings with new to match
existing, bedded on new s/s dowels on lime mortar mix
Install new code 5 lead flashings and soakers.
If height under 150mm liaise with architect

Re-slate using sound Welsh Blue slate
salvaged from roof slopes (allow
for 45% salvaged slates) with remaining
made up using matching reclaimed
slates, on treated battens,
on breathable membrane.
Reinstate salvaged ridge tiles with
concealed ridge vent system. Make
up shortfall with new to match existing

Provisionally allow for new code 6 lead
gutter. Architect to inspect and confirm
once access available.

Install new code 5 flashings if available width
less than  100mm, or new lead lined 'secret'
gutter along South side 100mm wide in code 5
lead with code 5 lead flashing taken under new
code 4 coping dpc and pointed with leadmate.
To be agreed with architect once access
available

Repoint all joints to coping stones with suitable
lime mortar mix. Include to stabilise and loose
copings by re-bedding on new s/s dowels and
replace any cracked copings with new to match
existing, bedded on new s/s dowels on lime mortar mix

Refurbish hopper and downpipe, prepare
and repaint. Refix in original position -
allow to resin bolt hopper. Retain and
repaint existing downpipe fixing brackets
Allow to replace as like for like if cannot be refurbished.

Refurbish and re-paint existing gutter.
Re-fix on flashing. Re-caulk all joints.

Reinstate salvaged ridge tiles
with concealed ridge vent system.
Make up shortfall with new to match existing.

Overhaul lead gutter
with new lead roll
and code 7 lead
gutter with code
5 flashings

Repoint all joints to coping
stones with suitable lime
mortar mix.
Include to stabilise and
loose copings by
re-bedding on new s/s
dowels and replace any
cracked copings  with new
to match existing, bedded
on new s/s dowels on lime
mortar mix
Re-slate using sound
Welsh Blue slate
salvaged from roof slopes
(allow
for 45% salvaged slates)
with remaining
made up using matching
reclaimed
slates, on treated battens,
on breathable membrane.

Overhaul lead gutter with new lead roll and code 7 lead
gutter to achieve required upstand heights on parapet end

Renew existing asphalt roof with new mastic asphalt
roof including skirtings and vertical work
to parapet walls and abutment with reinforced
bitumen separating layer.

Repoint all joints to coping stones
with suitable lime mortar mix.
Include to stabilise and loose copings
by re-bedding on new s/s dowels
and replace any cracked copings
with new to match existing, bedded
on new s/s dowels on lime mortar mix

Install new code 5 flashings if available width
less than  100mm, or new lead lined 'secret'
gutter along South side 100mm wide in code 5
lead with code 5 lead flashing taken under new
code 4 coping dpc and pointed with leadmate.
To be agreed with architect once access
available

Clean down existing roof surface and
allow for bitumen paint based patch repair
due to existing MEP equipment. Architect
to review details.

Refurbish downpipe, prepare
and repaint. Refix in original position -
allow to resin bolt hopper. Retain and
repaint existing downpipe fixing brackets.

Repoint all joints to coping stones with suitable
lime mortar mix. Include to stabilise and loose
copings by re-bedding on new s/s dowels and
replace any cracked copings with new to match
existing, bedded on new s/s dowels on lime mortar mix
Re-slate using sound Welsh blue slate
salvaged from roof slopes (allow
for 45% salvaged slates) with remaining
made up using matching reclaimed
slates, on treated battens,
on breathable membrane.

Install new code 5 flashings if available width
less than  100mm, or new lead lined 'secret'
gutter along South side 100mm wide in code 5
lead with code 5 lead flashing taken under new
code 4 coping dpc and pointed with leadmate.
To be agreed with architect once access
available
New code 5 lead soakers and flashings.

Clean down existing roof surface and
allow for bitumen paint based patch repair
due to existing MEP equipment. Architect
to review details.

Increase gutter size to improve capacity as
dwg 04/3001

Reinstate salvaged ridge tiles with
concealed ridge vent system. Make
up shortfall with new to match existing

Re-slate using sound Welsh Blue slate
salvaged from roof slopes (allow
for 45% salvaged slates) with remaining
made up using matching reclaimed
slates, on treated battens,
on breathable membrane.

Renew existing asphalt roof with new mastic asphalt
roof including skirtings and vertical work
to parapet walls and abutment with reinforced
bitumen separateing layer.

Renew single ply membrane to flat roof with
new mastic asphalt roof including skirtings
and vertical work.

Repoint all joints to coping stones with suitable
lime mortar mix. Include to stabilise and loose
copings by re-bedding on new s/s dowels and
replace any cracked copings with new to match
existing, bedded on new s/s dowels on lime mortar mix

Renew existing asphalt roof with new mastic asphalt
roof including skirtings and vertical work
to parapet walls and abutment with reinforced
bitumen separateing layer.

Reinstate salvaged ridge tiles
with concealed ridge vent system.
Make up shortfall with new to match existing.

KEY

Clean existing tank base and allow for bitumen paint based patch repair
including skirtings and vertical work due to presence of MEP.

Re-Slate using sound Welsh Blue slate. Assume 45% new slate required.

Repair and overhaul atrium. See dwg 3000 for further details.

Repoint all joints to coping stones with suitable lime mortar mix. Include to
stabilise and loose copings by re-bedding on new s/s dowels and replace
any cracked copings with new to match existing, bedded on new s/s dowels
on lime mortar mix

Install new code 5 flashings if available width less than  100mm, or new lead lined 'secret'
gutter along South side 100mm wide in code 5 lead with code 5 lead flashing taken under
new code 4 coping dpc and pointed with leadmate.
To be agreed with architect once access available

Overhaul Cast Iron gutters as per Rainwater Schedule

Overhaul downpipes, hoppers as per Rainwater Schedule

Install new Rockwool batts with new Don&Low Roofshield breather membrane
draped over rafters with minimum 25mm gap between top of felt to top of insulation
as new insulation strategy. Details TBC following opening up works.

Install new Rockwool batts with new Don&Low
Roofshield breather membrane draped over
rafters with minimum 25mm gap between top
of felt to top of insulation as new insulation
strategy. Details as drawing 3300.

Clean existing tank base and allow for new
mastic asphalt roof including skirtings and
vertical work.

Clean down existing roof surface and
allow for bitumen paint based patch repair
due to existing MEP equipment. Architect
to review details.

Extensive timber repairs required to
rebuild eaves and roof structure prior
to re-asphalting

Extensive timber repairs required to
rebuild eaves and roof structure prior
to re-asphalting

Allow to renew lead flat roof in new code 6 lead.
Architect to review detail when access is available.

New code 6 lead to flat roof areas.

Install new code 5 lead flashings and soakers.
If height over 150mm liaise with architect

SCOPE OF WORKS

Renew existing asphalt roof with new mastic asphalt
roof including skirtings and vertical work
to parapet walls and abutment with reinforced
bitumen separateing layer.

Install new code 5 lead flashings and soakers.
If height under 150mm liaise with architect

R01bR02b

R.15

Renew lead flat roof with new code 6 lead
as per LSA guidelines. Architect to review detail
when access is available.

Re-point 100% of chimney. Replace severely
damaged brick work with a like-for-like
replacement. Assume 5%

R.16

Re-new mastic asphalt roof including skirtings and vertical work to parapet wall and
abutment to single ply membrane roof.

Install new code 5 lead flashings and soakers.
If height under 150mm liaise with architect
Renew lead gutter with new code 6 lead as
per LSA guidelines. Architect to review once
access available.

Renew flashings to parapet.

Wall to be dismantled and failed lintel replaced with
new s/s lintel.
Outlet to be re-lined with new code 6 lead. Architect
to assess if route can be
improved once wall dismantled. Rebuild wall using
existing bricks and lime mortar mix.

R.17
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