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TEMPORARY KERB INSTALLED AS
PART OF THE PHASE 2 ACCESS
ROAD TO BE COORDINATED WITH *
S278 EDGING REQUIREMENTS|

FOR WORKS IN THIS AREA >
N REFER TO S278/ 38 PACK \

NG AREA WITHIN THE BLUE LINE
. IS ADOPTED AND REQUIRES

~ STOPPING UP PRIOR TO ANY
N WORKS BEING COMPLETED

~ IN THE ADOPTION AREA

TEMPORARY KERB INSTALLED AS
PART OF THE PHASE 2 ACCESS
ROAD TO BE REMOVED AND NEW
KERBS ARE TO BE INSTALLED AS
PART OF FINAL WORKS

AREA INSTALLED AS PART OF ACCESS
ROAD WORKS AS PER CURTINS
DRAWING: 074031- CUR-00-XX-DR-C-95910

KEY:

INDICATIVE HIGHWAY BOUNDARY. TAKEN
FROM MCC HIGHWAY RECORDS.

PHASE 2 BOUNDARY (EXCLUDING 278/38 AREAS).

TAKEN FROM ARCHITECT DRAWING T8170-W-0-400-P1

PHASE 2 AREA INSTALLED AS PART OF PHASE 2
ACCESS ROAD SEE CURTINS DRAWING
074031-CUR-00-XX-D-C-95910

PHASE 2 AREA INSTALLED AS PART OF THE
ADVANCED CONSTRUCTION WORKS SEE CURTINS
DRAWING 074031-CUR-00-XX-D-C-95900

ALL BOUNDARIES ARE OFFSET FOR CLARITY AND
THEREFORE INDICATIVE.

P01 BITUMINOUS ROAD CONSTRUCTION
(HGV LOADING)

P02 BITUMINOUS FOOTWAY CONSTRUCTION
(OCCASIONAL HGV LOADING)

j/ < P03 PERMEABLE BLOCK PAVING TO DRIVEWAYS
— (LIGHT VEHICLE LOADING)

LANDSCAPE LAYOUT DOES NOT SHO THE PAVING EXTENTS AND TYPE
AND THIS HAD SEEN ASSUMED BASED ON PRINCIPALS SET ON PHASE 1

P04 CONCRETE FLAG PAVING CONSTRUCTION
(PEDESTRIAN ONLY)

AREA TO BE OFFERED FOR ADOPTION UNDER A
SECTION 38 AGREEMENT WITH MCC. (SEE S278/38
CONSTRUCTION DRAWINGS FOR DETAILS.)

KERBING TYPE K1 - HALF BATTERED KERB HB2
125mm UPSTAND

KERBING TYPE K2 - BULLNOSED KERB BN3
MAX 6mm UPSTAND

KERBING TYPE TK - TRANSITION KERB HB2-BN3
6mm-125mm UPSTAND

K1 TEMPORARY KERB INSTALLED
FOR PHASE 1 ADVANCED WORKS.
EDGING TO BE REMOVED TO
PROVIDE FLUSH FINISH BETWEEN
ROAD AND PARKING BAYS

AREA INSTALLED AS PART OF ADVANCED
CONSTRUCTION PHASE AS PER CURTINS

DRAWING: 074031- CUR-00-XX-DR-C-95900

GENERAL NOTES:

NOTE:

LAYOUT UPDATED TO MATCH ARCHITECT SITE PLAN.
SURFACING TAKEN FROM LANDSCAPE PLAN - FINAL SURFACING

TBC BY OTHERS.

FOR LANDSCAPE SOFT FINISHES SEE LANDSCAPE ARCHITECTS

DRAWINGS.

PROVISION AND LOCATION OF DROPPED KERBS HAVE BEEN
SHOWN INDICATIVELY. FINAL PROPOSALS TO BE CONFIRMED BY

THE ARCHITECT.

EDGING KERBS TO GARDENS BOUNDING GRASSED OR
HARDSTANDING AREAS TO BE SPECIFIED BY THE LANDSCAPE

ARCHITECT.

EDGE KERB LOCATIONS FOR GARDENS AND PATH WAYS TO BE
CONFIRMED BY LANDSCAPE ARCHITECT. CONTRACTOR TO ALLOW
FOR EDGINGS AT ALL MATERIAL CHANGE INTERFACES.

REFER TO DRAWING 074031-CUR-00-XX-D-C-95810 FOR EXTERNAL
BUILD-UP DETAILS.

DRAWING IS BASED ON:

e  TOPOGRAPHICAL SURVEY BY: SEP, SEP11190L, DATED

NOVEMBER 2019.

e  ADDITIONAL TOPOGRAPHICAL SURVEY BY LAYER SURVEYS:

1631, DATED APRIL 2023.

e  ARCHITECT'S SITE LAYOUT: TP BENNETT, T8170-G-0-020 REV

T1. DATED 05/07/24.

e  LANDSCAPE ARCHITECTS LAYOUT, BY: TPM LANDSCAPE 3538

102 D, DATED 25/08/23
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THIS DRAWING IS TO BE READ IN CONJUNCTION WITH ALL RELEVANT
ARCHITECTS AND ENGINEERS DRAWINGS AND SPECIFICATIONS.

DO NOT SCALE THIS DRAWING. ANY AMBIGUITIES, OMISSIONS AND ERRORS
ON DRAWINGS SHALL BE BROUGHT TO THE ENGINEERS ATTENTION
IMMEDIATELY. ALL DIMENSIONS MUST BE CHECKED / VERIFIED ON SITE.

ALL WORKS AND MATERIALS TO BE IN ACCORDANCE WITH CURRENT BRITISH
STANDARDS AND BUILDING REGULATIONS.

THE LANDSCAPE ARCHITECT'S DRAWING HAS BEEN USED AS A BASE FOR
THIS PLAN. PLEASE REFER TO THE LATEST LANDSCAPING LAYOUT.

FOR SURFACE FINISHES REFER TO LANDSCAPE ARCHITECTS
SPECIFICATION, DRAWING: TPM LANDSCAPE 3538 102 D, DATED 25.08.23

REFER TO LANDSCAPE ARCHITECTS SPECIFICATION FOR JOINTING
MATERIAL. CONSIDERATION REQUIRED OF COMPATIBILITY OF JOINTING AND
BEDDING MATERIAL AND WHETHER SUB-SURFACE DRAINAGE IS REQUIRED.
WHERE PERMEABLE FINISHES AND/OR PERMEABLE BEDDING IS SPECIFIED,
REFER TO CURTINS DRAINAGE DETAILS DRAWINGS FOR DRAINAGE OUTLET
CONNECTIONS.

ALL SUB-BASES AND CAPPING LAYERS TO BE GRADED AND COMPACTED IN
ACCORDANCE WITH THE SPECIFICATION FOR HIGHWAY WORKS (SFHW).

ALL PAVEMENT CONSTRUCTIONS ARE BASED ON AN ASSUMED CBR VALUE
OF 5%. TO BE CONFIRMED BY INSITU TESTING AT FORMATION.

IT IS RECOMMENDED THAT CBR TESTS ARE CARRIED OUT TO CONFIRM AND
SUB-BASE ADJUSTED IN ACCORDANCE WITH THE CAPPING AND SUB-BASE
THICKNESS TABLE.

CBR TEST PROCEDURE IS DETAILED WITHIN DMRB IAN73/06 AND BS 1377-4.

MEASURED CBR VALUE TO BE AT FORMATION LEVEL AND TO BE A 'SOAKED'
CONDITION.

ANY VARIATIONS IN GROUND CONDITIONS SHOULD BE NOTIFIED TO THE
ENGINEER PRIOR TO CONSTRUCTION.

THE CONSTRUCTION DEPTHS GIVEN ARE THE MINIMUM REQUIRED
(COMPACTED).

THE CONSTRUCTION DEPTHS GIVEN ASSUME FORMATION IS NON-FROST
SUSCEPTIBLE.

WHERE FORMATION IS FROST SUSCEPTIBLE PROVIDE CAPPING MATERIAL TO
GIVE A MINIMUM 450mm OVERALL CONSTRUCTION THICKNESS.

THE CONSTRUCTIONS GIVEN ARE FOR PRIVATE AREAS ONLY AND NOT FOR
ADOPTABLE AREAS.

EXTENT OF HIGHWAY BOUNDARY TO BE CONFIRMED PRIOR TO
COMMENCEMENT OF WORKS.

IN AREAS WHERE LEVELS ARE TO BE RAISED, ACCEPTABLE FILL MATERIAL IS
TO BE USED TO THE UNDERSIDE OF THE PROPOSED CONSTRUCTION MAKE
UP.

NO REGULATING OR FILL MATERIAL HAS BEEN INCLUDED IN CONSTRUCTION
BUILD UP. CONTRACTOR TO INCLUDE FOR REGULATING/FILL MATERIAL IN
THEIR RATES.

IN AREAS WHERE LEVELS ARE TO BE LOWERED, EXISTING CONSTRUCTION IS
TO BE REMOVED (FULL DEPTH).

CONSTRUCTION OF CONCRETE SURFACES SUBJECT TO CASTING IN
APPROPRIATE BAY SIZES / LENGTHS.

CBM1 TO BE TO BS7533 REQUIREMENTS.
TYPE 1 SUB-BASE IN ACCORDANCE WITH SFHW.

CAPPING MATERIAL TO BE 6F1, 6F2 OR 6F5 MATERIAL IN ACCORDANCE WITH
SFHW 600 SERIES.

FIRE TENDER ROUTE TO BE CONFIRMED.
MAINTENANCE VEHICLE ROUTE TO BE CONFIRMED.

PREVENTION OF MAINTENANCE VEHICLES FROM ACCESSING PEDESTRIAN
SPECIFIED AREAS TO BE CONFIRMED.

PROVISION AND LOCATION OF DROPPED KERBS HAVE BEEN SHOWN
INDICATIVELY. FINAL PROPOSALS TO BE CONFIRMED BY THE ARCHITECT.

EDGING KERBS TO GARDENS BOUNDING GRASSED OR HARDSTANDING
AREAS TO BE SPECIFIED BY THE LANDSCAPE ARCHITECT.

P01

ISSUED FOR TENDER 19/07/24 | JC CS

"RESIDUAL HAZARD REGISTER (RELATES TO CIVIL/STRUCTURAL MATTERS ONLY)

MUST BE READ IN CONJUNCTION WITH CURTINS RESIDUAL HAZARD REGISTER 074031-CUR-00-XX-HA-Z-00002.
HAZARDS THAT SHOULD BE OBVIOUS TO A COMPETENT CONTRACTOR HAVE NOT BEEN INDICATED ON THIS DRAWING. SHOULD ANY ADDITIONAL
HAZARDS BE IDENTIFIED, THE CONTRACTOR SHOULD NOTIFY ALL RELEVANT PROJECT TEAM MEMBERS."

Rev:

Description: Date: By: | Chkd:

HAZARD REGISTER

Hazard Ref.

Item (Feature, Element or Activity)

Potential Hazard Identified

Action (Information to Assist Control)

1.00 Enabling / Highwayworks

1.01

Working adjacent/within Live Highway

Risk to construction workers and equipment.

Construction Management Plan to assess
edge protection, access routes and
appropriate activities within proximity to live
highway interface.

Curtins

Merchant Exchange, 17-19 Whitworth Street West, Manchester, M1 5WG
0161 236 2394

manchester@curtins.com

www.curtins.com

Civils & Structures * Transport Planning « Environmental « Infrastructure + Geotechnical « Conservation & Heritage * Principal Designer

Birmingham « Bristol « Cambridge ¢+ Cardiff « Douglas * Dublin « Edinburgh « Glasgow * Kendal « Leeds * Liverpool « London « Manchester * Nottingham

Status:

TENDER ISSUE

3.00 Existing Buried & Overhead Services

3.01

Existing Live Services

Reduce

Carry out additional surveys and
investigations to locate and protect the
services in co-ordination with Services
Engineer/Statutory Undertakers.

Project:

OLDHAM ROAD, NEWTON HEATH

4.00 Demolition of Existing Structures / Site Clearance

4.01

Contaminated Land

Risk to construction workers via inhalation
or ingest. Risk to controlled waters.

Contractor to review specific site
investigation report and determine what
measures are required for removing spoil
from site.

4.02

Ground Gas

Risk to construction workers via inhalation.

Contractor to review specific site
investigation report and determine what
measures are required for working within
any confined spaces within excavations.

Drg Title:

PROPOSED EXTERNALS LAYOUT
PHASE 2

4.03

Existing Needles

Injury Risk to Construction Workers

Contractor to ensure appropriate PPE and
personnel are used to appropriately manage
and discard of existing needles.

Drawn By

Designed By Checked By

5.00 Excavations and Foundations

Project No

ATL CG CG
Date Scales @ A1

074031 15/01/24

1:250

Project Code - Originator - Function - Spatial - Form - Discipline - Number Revision

5.01

Deep excavations >3m deep

Excavation Stability

Sequencing of works to be considered and
appropriate retention and protection

074031 -CUR - 00 - XX- D -C - 95800
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