VENTILATION NOTES

1. THIS DRAWING SHALL BE READ IN CONJUNCTION WITH ALL OTHER
RELEVANT PROJECT DRAWINGS AND DOCUMENTATION BEFORE
COMMENCING WORK.

2. THIS DRAWING SHALL BE READ IN CONJUNCTION WITH THE M&E SERVICES
SPECIFICATION. ANY DISCREPANCIES BETWEEN THE DRAWINGS AND THE
SPECIFICATION SHALL BE BROUGHT TO THE ATTENTION OF THE ENGINEER.

3. DO NOT SCALE FROM THIS DRAWING.

ACOUSTIC  WINDOW ACOUSTIC  WINDOW ACOUSTIC WINDOW

4. THERE SHALL BE NO CHANGES TO THE PROPOSALS WITHOUT THE
LAGGING LOUVRE PANEL LAGGING LOUVRE PANEL LAGGING LOUVRE PANEL AGREEMENT OF THE ENGINEER.

5. THIS DRAWING SHOULD BE READ IN COLOUR.

6. THE CONTRACTOR SHALL PROVIDE OPERATION AND MAINTENANCE
MANUALS, AS FITTED DRAWINGS AND BUILDING LOG BOOK IN ACCORDANCE
WITH CIBSE TM31.

7. CONTRACTOR TO CONDUCT A SITE VISIT PRIOR TO THE SUBMISSION OF A
TENDER RETURN TO FAMILIARISE THEMSELVES OF THE SITE AND THE
EXTENT OF WORKS REQUIRED. - NO CLAIMS SHALL BE MADE FOR
ADDITIONAL COSTS AS A RESULT OF THIS NOT HAVING TAKEN PLACE.

8. ALL LOW PRESSURE DUCTWORK AND ANCILLARIES SHALL BE INSTALLED IN
ACCORDANCE WITH BESA SPEC DW/144.

9. ALL DUCTWORK SHALL BE GALVANISED SHEET STEEL, SPIRAL WOUND.

10. THE USE OF SELF-TAPPING SCREWS SHALL NOT BE PERMITTED DUE TO
THE PROJECTION OF SHARP OBJECTS INTO THE DUCT AND THE RISKS TO
MAINTAINERS. JOINTS BETWEEN DUCTWORK SECTIONS SHALL BE FORMED
USING FLANGED COUPLINGS, SLIP JOINTS OR CLAMPS AND FIXED USING
BOLTS OR RIVETS.

11. ALL DUCTWORK SHALL BE INDEPENDENTLY SUPPORTED AS DETAILED
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