
Schedule of Works

Listed Status

1

Not listed
2

Grade 2

Listed Status

3

Grade 2
4

Grade 2
5

Grade 2 *
6

Not listed
7

Not listed
8

Not listed
9

Not listed
10

Not listed
11

Grade 2
12

Grade 2
13

Grade 2

Arbor Day Blackley 

K6 Telephone Box St Johns Street 

CP&P Job No: DXH45637-1 
CTS PM/ QS:

Schedule Revision - Rev A 10-10-24

John-Luke Smith 

K6 Telephone Box Liverpool Street 

Rhodes Clock 

Manchester Civilians Memorial 

Collyhurst War Memorial 

Raoul Wallenberg  Ann 

Anne Frank Tree Memorial 

SD8614202710

SJ8331497974

SJ8340897710

Schedule Of Works

7th Battalion Manchester Regiment

Lychgate War Memorial, St Margate's Church 

Gorton and Abbey Hey Memorial 

Blackley War Memorial (The Angel) 

Premise: Various War Memorials in Manchester
Scheme Description: Inspection, maintenance & repairs

PSPC5

PSPC10 National Grid Reference

National Grid Reference

SJ8496395814

SJ8669192702

SJ8909296900

SJ8349097903

 SD8614202710

SD8568001123

SJ 8284792536

SJ8470491311

MCC appointed a consultant  heritage architect to carry out a inspection overview and condition assessment for the memorials and listed structures noted below; the 
findings were split by priority; the works identified in this schedule of works are those works which have been described as either 'necessary', 'urgent' or 'immediate' 
works required.

A seperate listed building planning application will be processed by the MCC lead for those sites noted below as being listed.

Background 

Summary

SJ8336598011

  SJ8331497974

Roll of Honour St John's Ward



Item NBS Clause Qty Unit Rate Total £

1 NBS Clause Qty Unit Rate Total £

1.2 BUT24 1 nr item

1.3 M60/300 1 nr item

2 NBS Clause Qty Unit Rate Total £

2.1 1 nr item

2.2 BUT24 1 nr item

2.3 M60/100
M60/400

1 item

2.4 M60/190
1 item

2.5 M60/190
1 item

2.6 M60/190
1 item

2.7 M60/190
item

3

3.1

CP&P Job No: DXH45637-1 

Schedule of Works

Premise: Various War Memorials in Manchester
Scheme Description: Inspection, maintenance & repairs

Remove Vegetation from base plinth 

PSPC5

Ensure all preparation, production, and workmanship clauses in relation the specific NBS 
clauses referenced below are read in conjunction with Schedule. 

Gorton and Abbey Hey Memorial - See Buttress Spec

CTS PM/ QS: John-Luke Smith 

Schedule Revision - Rev A 10-10-24

Scope of works

Samples

Trial Sample of Cleaning: 200x200mm area

Trial sample Re-gild: 1 Full Name Lettering

Monument 

ID Risk

Allow a risk contingency of 10-15%

100%  Clean of whole monument.

Ensure appropriate preparation undertaken prior to gilding

North East Elevation:  Re-gild 20% Lettering

North West Elevation:   Re-gild 100% Lettering

South West Elevation:   Re-gild  20% Lettering

South East Elevation:  Re-gild 100% Lettering


