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ORANGERY FLOOR PLAN AS PROPOSED

existing roof support structure shown along

with outline of proposed ceiling services raft

and perimeter trench heating

No part of this drawing or data file may be reproduced without prior written
permission of the Manchester City Council or approved representative.
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INTERNAL WORKS:

Kitchen & Servery Areas:

Flooring: Polyflor XL Vinyl Sheeting on Laytex

Levelling Screed on Liquid DPC with Cove Former for

integral vinyl skirting at sides.

Kitchen Walls: Install new Bioclad PVC Hygenic Wall

Cladding for Commercial Kitchens.

Kitchen Ceiling: Armstrong Bioguard 600x600mm

square edge plain tiles in suspended ceiling grid.

New Internal Doors: Refer to Door schedule. Door

DOR-20 to be hour fire rated fire door in traditional

pattern.

Drainage: Internal drainage where required by

Operator to run above ground into existing outlets

from previous Kitchen instal n, (now stripped out).

Internal grease traps to be provided by operator.

Toilet Areas:

Refer to Drawing HPO-MCC-B01-GF-DR-A-0013

Existing & Proposed Toilet Block.

Dining & Event Space:

Internal Doors: Original beveled glazing to DOR-007

to be retained and later additions replaced to match.

Floorings: Parquet pattern wood flooring, (dependant
ing floor height).

Strip off existing paint finish. Re-plaster and

Ceiling: Dismantle and remove existing lighting and
surface fixed cable supply. Remove existing
plasterboard and skim and reinstate with new.
Redecorate to match existing.

Skirting: Remove existing plaster skirting and replace
with new 25mm by 230mm, (9inch), paint grade
profiled softwood timber skirting.

Services Duct: Board out recess behind bar with 2no.

layers 12.5mm plasterboard on 19mm ply supported
by 50x50mm softwood frame.
Staff Lobby & Toilet:

Rear wall to be prepared to receive new Type "C"
membrane fixed to wall behind Bioclad hygienic wall
cladding. Existing extract fan and louvered vent to be

Roof: The main Orangery roof finish has already
been recovered with an insulated Bauder system roof.
The sloping sheet metal and flat mineral felted areas
over the lean-to Boiler Room, Staff Toilet and Lobby,
(which include an internal steel box gutter discharging
onto the floor), are to be completely removed and
replaced with a new insulated standing seam roof
which may require new structural supports set at a
lower level to allow for adequate waterproof upstands
and flashings, (there is insufficient space available for
this on the flat section which is immediately under a
window and is to be replaced with an uninsulated
Bauder felt roof).

Courtyard Paving: Existing inappropriate concrete
paving to be taken up. Area to be re-paved with York
stone paving which is in storage on
Entrance Approach Paving:
Modern inappropriate paving at entrances to be
replaced with York stone paving. Intermittent rear
entrance paving to be taken up and re-laid with
additional York stone added.

Walls Facing Courtyard: Remove existing relatively
recent render and replace with lime-based breathable
render to Orangery Wall and with Siberian Larch
Vertical Timber T&G weatherboarding including
insulation to Toilet w:
External Doors: External door Ref: DOR-011 to be
removed and opening built up to match existing walls.
NOTE: Install new window Ref: WIN-020 to continue
across former door opening. External Doors DOR-001
to DOR-005, to be repaired and repainted, along with
external door Ref: DOR-015 which is already blocked
off internally. Original beveled glazing to DOR-005 to
be retained and later additions replaced to match.
DOR-014 and DOR-16 to be replaced with new door
and frame. Structural opening at DOR-16 to be
increased by half a brick to 640mm. Glazed doors to
East and West elevations to have solar film applied
with e-value to Mechanical Engineers requirements.
indows: Existing windows to be repaired, broken
glazing replaced and solar film applied to South, East
and West Elevations with e-value to Mechanical
Engineers requirements. Windows to Toilet Block
facing Courtyard to be removed and external wall
continued up to underside of roof. WIN-019 to be
removed from Accessible WC, opening bricked up
and rendered externally to match existing.
External Drainage: Refer to Clearways Drainage

New perimeter drainage channel to be provided up
against rendered wall to Orangery, formed with open
pipe French Drain set in pea gravel. New aluminum
box gutter and square section downpipe set back

wi imber cladding with below ground connection
to new drainage in courtyard to be provided to drain

low level roof over Boiler Room. Staff Toilet and Staff
Lobby to drain into existing down-pipe alongside rear
entrance.

Stairs to Staff Lobby: Repair brickwork to side wall
and refix coping stones. Provide new handrail to
match existing 10mm by 50mm flat profiled steel as
used on garden approach paths and finished in black.
Fix to building side into brickwork with fixings
concealed by new render finish.

NOTE: Refer to M & E drawings and specifications
for Heating, Ventilation and Lighting, CCTV, Intruder
and fire alarm proposals.

Rev

H [Botlle store area door, window & room
numbers revised. Boiler flue added.
Servery door corrected to single swing.
n Store increased to 4-Bay.

RJB | 140624

RJB|250424

[Yorkstone paving added. Notes revised|
Toilet windows removed.

Timber triple bin store added.

Trench heating & barrier matting shown
Gverhead steelwork beams shown.
Recess boarded off behind bar area.
Handrail added to external steps and
Boiler Room door swing corrected. | RJB| 301123
RIB[171123

RJB |060224

RJB| 121223
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