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Refer to report by Hutton and Rostron and undertake splice repairs to decayed
timber rafters, purlins, struts, collars and wall plates. Undertake replacement
to timbers which have experienced significant decay.  Ensure timbers are not
in direct contact with the masonry. All timber repairs are to be carried out in
accordance with the Structural Engineer's design.
Provide new sarking felt laid onto the timber rafters and install new 15x50mm
timber battens ready to receive new slates.
Lay new natural Welsh slates to match the existing onto the new 15x50mm
timber battens using any previously retained slates where possible. Slates are
to be fitted using 42mm copper clout nails at 75mm headlap. Wet fix all
retained heritage ridge tiles using lime based mortar mix and provide new to
match existing, reinstate previously retained ridge inserts and provide new
bespoke ridge inserts to match the existing. Ensure that all ridge tiles are
isntalled to refelct the original ridge pattern. CDP Item - the contractor is to
source reclaimed slates, ridge tiles and ridge inserts to match the existing.
Replacement ridge tiles are to be replicated by Dreadnought Tiles.
Renew the wet verge using a suitable lime based mortar mix.
Provide new rockwool quilt insulation above internal ceiling level.
Renew all leadwork including all valley details, flashings and abutments to
chimneys and dormers using code 4 and 5 lead as per the existing.

Repair cast iron rainwater goods that were previously removed and reinstate
back to their original position. Ensure that there are no gaps at junctions and
ensure that all rainwater goods dispell water effectively.

Note: CDP Item - The contractor is to ensure the roof timbers are structurally
stable before the roof receives any new coverings. The contractor is to
ensure any additional loadings have been accounted for and are to carry out
the works in conjunction with the Structural Engineer's specification.

Note: Please refer to Hutton and Rostron report for locations of known dry
rot infestation. The contractor is to stop work and seek advice should any
further decay be discovered once the roof coverings have been removed.

Note: CDP Item  - The contractor is to ensure that new timbers are not in
direct contact with any masonry.

Note: CDP Item  - The contractor is responsible for the design and
installation of a new lightning protection system.

Note: CDP Item - Install discreet exit detail for the internal rainwater gutters
to match the existing arrangement. Exact exit location for new outlets to be
agreed.
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NOTES:

DO NOT SCALE FROM THIS DRAWING, USE FIGURED
DIMENSIONS ONLY.

NOTIFY PROJECT MANAGER OF ANY
DISCREPANCIES.

THIS DRAWING IS TO BE READ IN CONJUNCTION
WITH ALL OTHER CONTRACT DOCUMENTS AND

DRAWINGS.

THIS DRAWING IS SUBJECT TO CONFIRMATION BY
SITE SURVEY.

ALL WORK TO BE IN ACCORDANCE WITH THE
CURRENT BUILDING REGULATIONS, CURRENT
GOOD PRACTISE & CONSTRUCTION, DESIGN &

MAINTENANCE REGULATIONS.

THE DRAWING INDICATES THE DESIGN INTENT FOR THE
WORKS. THE CONTRACTOR SHALL ACCEPT FULL DESIGN
RESPONSIBILITY OVER AND ABOVE THE DESIGN INTENT.

THE DRAWING SHALL BE READ FULLY IN CONJUNCTION
WITH THE SPECIFICATION AND ALL OTHER RELEVANT
DOCUMENTS AND DRAWINGS PROVIDED BY DREES &
SOMMER, AS WELL AS INFORMATION FROM OTHER

DESIGN TEAM MEMBERS INCLUDING (BUT NOT
LIMITED TO) THE MECHANICAL AND ELECTRICAL,

STRUCTURAL ENGINEER AND FIRE ENGINEER.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE
FULL COORDINATION OF THE INSTALLATION AND
SHALL ACCOUNT FOR ALL OTHER WORKS AND TRADES
DURING AND BEFORE THEIR INCORPORATION INTO THE
WORKS.

THE CONTRACTOR IS TO ENSURE ROOF TIMBERS ARE
STRUCTURALLY STABLE BEFORE THE ROOF RECEIVES

ANY NEW COVERINGS. THE CONTRACTOR IS TO ENSURE
ANY ADDITIONAL LOADS ARE ACCOUNTED FOR AND
ARE TO CARRY OUT THE WORKS IN CONJUNCTION

WITH THE STRUCTURAL ENGINEER'S SPECIFICATION.

PLEASE REFER TO TIMBER REPORT BY HUTTON AND
ROSTRON FOR LCOATIONS OF KNOWN DRY ROT

INFESTATION. THE CONTRACTOR IS TO STOP WORK
AND SEEK ADVICE SHOULD ANY FURTHER DECAY BE

DISCOVERED ONCE THE ROOF COVERINGS HAVE BEEN
REMOVED.

THE CONTRACTOR IS TO ENSURE THAT NEW TIMBERS
ARE NOT IN CONTACT WITH ANY MASONRY.

THE CONTRACTOR IS RESPONSIBLE FOR THE DESIGN
AND INSTALLATION OF A NEW LIGHTNING PROTECTION

SYSTEM.

THE CONTRACTOR IS RESPONSIBLE FOR THE
FOLLOWING WORKS: INSTALL DISCREET EXIT DETIAL
FOR THE INTERNAL RAINWATER GUTTERS TO MATCH
THE EXISTING ARRANGEMENT. EXACT EXIT LOCATION

FOR NEW OUTLETS TO BE AGREED.

COORDINATION WORKING DRAWINGS, INSTALLATION
DRAWINGS AND BUILDERS WORK DRAWINGS SHALL BE

PREPARED BY THE CONTRACTOR.
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