

Window Schedule - East				
Mark	Height (mm)	Width (mm)	Required	Description
Level 02				
02-001	2366	1041	New timber casements to match existing, Glazing replaced with vacuum glazed system, frames refurbished weather seals installed and air tightness system applied as spec	Window actuators to be repaired / Blinds
02-002	2366	1041	New timber casements to match existing, Glazing replaced with vacuum glazed system, frames refurbished weather seals installed and air tightness system applied as spec	Window actuators to be repaired / Blinds
02-003	2366	1041	New timber casements to match existing, Glazing replaced with vacuum glazed system, frames refurbished weather seals installed and air tightness system applied as spec	Window actuators to be repaired / Blinds
02-004B	2085	1010	New timber casements to match existing, Glazing replaced with vacuum glazed system, frames refurbished weather seals installed and air tightness system applied as spec	Blinds
02-005B	2085	1010	New timber casements to match existing, Glazing replaced with vacuum glazed system, frames refurbished weather seals installed and air tightness system applied as spec	Blinds
02-006A	1260	1010	New timber casements to match existing, Glazing replaced with vacuum glazed system, frames refurbished weather seals installed and air tightness system applied as spec	Window actuators to be repaired / Blinds
02-006B	2085	1010	New timber casements to match existing, Glazing replaced with vacuum glazed system, frames refurbished weather seals installed and air tightness system applied as spec	Blinds
02-007A	1260	1010	New timber casements to match existing, Glazing replaced with vacuum glazed system, frames refurbished weather seals installed and air tightness system applied as spec	Window actuators to be repaired / Blinds
02-007B	2085	1010	New timber casements to match existing, Glazing replaced with vacuum glazed system, frames refurbished weather seals installed and air tightness system applied as spec	Blinds
02-008A	1260	1010	New timber casements to match existing, Glazing replaced with vacuum glazed system, frames refurbished weather seals installed and air tightness system applied as spec	Window actuators to be repaired / Blinds
02-008B	2085	1010	New timber casements to match existing, Glazing replaced with vacuum glazed system, frames refurbished weather seals installed and air tightness system applied as spec	Blinds
02-009A	1260	1010	New timber casements to match existing, Glazing replaced with vacuum glazed system, frames refurbished weather seals installed and air tightness system applied as spec	Window actuators to be repaired / Blinds
02-009B	2085	1010	New timber casements to match existing, Glazing replaced with vacuum glazed system, frames refurbished weather seals installed and air tightness system applied as spec	Blinds
02-010A	1260	1010	New timber casements to match existing, Glazing replaced with vacuum glazed system, frames refurbished weather seals installed and air tightness system applied as spec	Window actuators to be repaired / Blinds
02-010B	2085	1010	New timber casements to match existing, Glazing replaced with vacuum glazed system, frames refurbished weather seals installed and air tightness system applied as spec	Blinds
02-011A	1260	1010	New timber casements to match existing, Glazing replaced with vacuum glazed system, frames refurbished weather seals installed and air tightness system applied as spec	Window actuators to be repaired / Blinds
02-011B	2085	1010	New timber casements to match existing, Glazing replaced with vacuum glazed system, frames refurbished weather seals installed and air tightness system applied as spec	Blinds
Level 03				
02-004A	1260	1010	New timber casements to match existing, Glazing replaced with vacuum glazed system, frames refurbished weather seals installed and air tightness system applied as spec	Window actuators to be repaired / Blinds
02-005A	1260	1010	New timber casements to match existing, Glazing replaced with vacuum glazed system, frames refurbished weather seals installed and air tightness system applied as spec	Window actuators to be repaired / Blinds
03-007	1680	730	New timber casements to match existing, Glazing replaced with vacuum glazed system, frames refurbished weather seals installed and air tightness system applied as spec	Blinds



1 Proposed Window Glazing Alterations_East Elevation
1 : 100



Window - Historic Components Description

- W1 Frame (painted black) - Original
- W2 Timber Casements (painted white) - Replacement as sample
- W3 Glazing - Replacement
- W4 Fixed window - unsure whether original casement or not
- W5 Outside Scope

All replacement external glazing to be Fineo Heritage - Traditional Light -13mm as product data sheet installed to manufacturer's recommendations.

Frames to have planted rebated beads externally and internally, new Fineo Heritage Glazing + airtightness system to frame perimeter


New timber casements to match existing. Glazing replaced with Fineo Heritage, frames refurbished and airtightness applied as spec - **fixed sashes**

Please refer to drawing 3216-RBUM-ARC-XX-ZZ-SHA-3216 for details of replacement casements and airtightness system

- Notes:
- This drawing is copyright.
 - Do not scale dimensions from this drawing.
 - This drawing is to be read in conjunction with all other relevant drawings.
 - All discrepancies on this drawing are to be reported to the architect.
 - Do not modify any element of this drawing.
 - Use drawing only for purpose(s) issued.
 - This drawing may contain colour.

Scale Bar
0 1m 3m 5m
Scale: 1:100

North Point



Key Plan

DRAFT

The following external model files are included within this drawing:

Rev	Date	Revision Notes	Drawn	Review
C1	2024/08/21	Remaining windows and details issued for Construction	AB	RM
P12	2024/08/07	Windows connected to letter of comfort	AB	RM
P11	2024/08/07	Window Schedules updated	AB	RM
P10	2024/05/15	Change Control 03/04/05	AB	RM
P9	2024/04/26	LBC comments.	AB	RM
P8	2024/03/21	Wall heights adjusted in wellbeing and acc shower, window description added.	AB	RM
P7	2023/12/15	Fire Stopping details issued to Building Control and Fire Engineer	AB	RM
P6	2023/12/01	Listed Building Consent Submission.	AB	RM
P5	2023/11/24	Stage 4 Issue for Costing	MC	RM
P4	2023/10/06	Stage 4 Issue for Costing	AB	RM
P3	2023/08/04	Drawings issued for LBC Application	AB	RM
P2	2023/07/21	Preliminary Issue to Heritage Consultant	AB	RM
P1	2023/06/02	Stage 3 Preliminary Issue for costing	AB	RM

MANCHESTER
1824
The University of Manchester

ARCADIS

Rutherford Building

Window + External Door Schedule_East Elevation

Job Number 141532	Date FEB'23	Security Classification	Drawn By MTW
Scale@A1	Purpose CONSTRUCTION	Reviewed By RM	
Drawing Number 3210-RBUM-ARC-XX-ZZ-SH-A-3210			Revision C1