Painting Schedule Rainwater goods

Repainting of existing Rainwater goods and balustrades to be in accordance with NBS

Clause M60

If removal of paint is required. existing paint to be assumed to contain lead, please
ensure relevant protocols for removing lead paint are followed by paint specialist

Prepare surface M60/400 (If corrosion or paint blistering revert to NBS 451
RWG 01 p ( p g )

| Apply Primer M60/175 / Apply Topcoat M60/180

RWG 02 | Apply Primer M60/175 / Apply Topcoat M60/180

Prepare surface M60/400 (If corrosion or paint blistering revert to NBS 451)

RWG 03

Possible replacement / Apply Primer M60/175 / Apply Topcoat M60/180

RWG 04 Possible replacement / Apply Primer M60/175 / Apply Topcoat M60/180

RWG 05 Prepare surface M60/400 (If corrosion or paint blistering revert to NBS 451)

| Apply Primer M60/175 / Apply Topcoat M60/180

Prepare surface M60/400 (If corrosion or paint blistering revert to NBS 451
RWG 06 p ( p g )

| Apply Primer M60/175 / Apply Topcoat M60/180

RWG 07 Prepare surface M60/400 (If corrosion or paint blistering revert to NBS 451)

| Apply Primer M60/175 / Apply Topcoat M60/180

RWG 08 | Apply Primer M60/175 / Apply Topcoat M60/180

Prepare surface M60/400 (If corrosion or paint blistering revert to NBS 451)

RWG 09 Prepare surface M60/400 (If corrosion or paint blistering revert to NBS 451)

| Apply Primer M60/175 / Apply Topcoat M60/180

RWG 10 Prepare surface M60/400 (If corrosion or paint blistering revert to NBS 451)
| Apply Primer M60/175 / Apply Topcoat M60/180

RWG 11 Possible replacement / Apply Primer M60/175 / Apply Topcoat M60/180

RWG 12 Prepare surface M60/400 (If corrosion or paint blistering revert to NBS 451)

| Apply Primer M60/175 / Apply Topcoat M60/180

Prepare surface M60/400 (If corrosion or paint blistering revert to NBS 451
RWG 13 p ( p g )

| Apply Primer M60/175 / Apply Topcoat M60/180

RWG 14 Prepare surface M60/400 (If corrosion or paint blistering revert to NBS 451)

| Apply Primer M60/175 / Apply Topcoat M60/180

RWG 15 Prepare surface M60/400 (If corrosion or paint blistering revert to NBS 451)

| Apply Primer M60/175 / Apply Topcoat M60/180

Prepare surface M60/400 (If corrosion or paint blistering revert to NBS 451
RWG 16 p ( p g )

| Apply Primer M60/175 / Apply Topcoat M60/180

Prepare surface M60/400 (If corrosion or paint blistering revert to NBS 451
RWG 17 p ( p g )

| Apply Primer M60/175 / Apply Topcoat M60/180

SVP 01 Prepare surface M60/400 (If corrosion or paint blistering revert to NBS 451)

| Apply Primer M60/175 / Apply Topcoat M60/180

SVP 02 Prepare surface M60/400 (If corrosion or paint blistering revert to NBS 451)

| Apply Primer M60/175 / Apply Topcoat M60/180

SVP 03 Prepare surface M60/400 (If corrosion or paint blistering revert to NBS 451)

| Apply Primer M60/175 / Apply Topcoat M60/180

EXT BAL 01 | Apply Primer M60/175 / Apply Topcoat M60/180

Prepare surface M60/400 (If corrosion or paint blistering revert to NBS 451)

EXT BAL 02 Prepare surface M60/400 (If corrosion or paint blistering revert to NBS 451)

| Apply Primer M60/175 / Apply Topcoat M60/180

EXT BAL 03 Prepare surface M60/400 (If corrosion or paint blistering revert to NBS 451)

| Apply Primer M60/175 / Apply Topcoat M60/180

EXT BAL 04 Prepare surface M60/400 (If corrosion or paint blistering revert to NBS 451)

| Apply Primer M60/175 / Apply Topcoat M60/180

Replacement Rainwater goods Schedule
Rainwater goods to be investigated in accordance with R10/110
Replacement rainwater goods to be in accordance with NBS Clause R10

If removal of RWP is required, existing paint to be assumed to contain lead, please ensure
relevant protocols for removing elements containing lead are followed by paint specialist
Ensure asbestos survey has been carried out for rainwater goods that are to be removed

RWG 03 Assess RWP, if this requires replacement, please replace with new cast
iron downpipe to replicate existing RWP in accordance with NBS R10

Assess RWP, if this requires replacement, please replace with new cast

RWG 04 iron downpipe to replicate existing RWP in accordance with NBS R10
Assess RWP, if this requires replacement, please replace with new cast
RWG 11 iron downpipe to replicate existing RWP in accordance with NBS R10
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Please refer to roof drawing for roof repair items

Existing rosemary tiles

Existing stone coping stones

®

Existing red facing brickwork
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Existing Painted timber window frames

. — Existing metal rain water goods repainted as
necessary in black gloss exterior paint

®&———————RWG 11 (Possible replacement cast iron RWP)
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Existing stone finials

Existing rosemary tiles
Existing stone coping stones

Existing metal rain water goods repainted as
necessary in black gloss exterior paint

Existing red facing brickwork

Existing Painted timber window frames

Notes:

= This drawing is copyright.

= Do not scale dimensions from this drawing.

= This drawing is to be read in conjunction with all other relevant drawings.
= All discrepancies on this drawing are to be reported to the architect.

= Do not modify any element of this drawing.

= Use drawing only for purpose(s) issued.

= This drawing may contain colour.
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The following external model files are included within this drawing:

P7 |2024/06/20 | Issued to MCC AB |RM
P6 |2024/06/17 | Stonework repairs reviewed with Stone Specialist on site. AB |RM
P5 |2023/12/01 |Listed Building Consent Submission. AB |RM
P4 |12023/10/06 | Stage 4 Issue for Costing AB |RM
P3 |2023/07/21 | Preliminary Issue to Heritage Consultant AB |RM
P2 |2023/06/09 | Stage 3 Preliminary AB |RM
P1 |2023/06/02 | Stage 3 Preliminary Issue for costing AB |RM
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