TUBE AND FITTING SCAFFOLD NOTES

1. 225 x 38mm BS EN 2482 visually graded scaffold board as
toe board secured against movement using board clips or
single couplers to uprights. Where a joint in boards occurs
install additional tube(s) from handrails to ledger to enable
toe boards to be secured against movement.

2. 225mm x 38mm BS EN 2482 visually graded scaffold boards
as decking members with no greater gap than 25mm
between boards. (Except between main boards and inside
boards where gap should not exceed 50mm). Where there is
a risk of falling materials causing injury all gaps should be
covered with plywood or similar. Boards to have no greater
overhang than 150mm.

3. Where there are three (3) inside boards the maximum design
service load should not exceed 0.75kN/m? on levels
indicated.

4. Ply board cover to be installed by principal contractor. Fixed
securely to boarded deck using screws.

5. Where required, base lift to be double boarded with a
polythene/visqueen membrane sandwiched between scaffold
board layers as means of protection to persons walking
below.

6. Board transoms at indicated c/c secured using EN 74 single
couplers.

7. All board transoms to abut the existing structure.

8. Scaffold tube ledgers secured to standards using double
couplers or using prefabricated transoms as necessary.
Joints in ledgers to be made using EN 74 sleeve couplers.

9. Scaffold tube guardrails secured at every lift for full perimeter
using. Joints in handrail to be made using EN 74 sleeve
couplers only.

10.  All un-boarded lifts should have a single principal guardrail
and board transoms to facilitate erection and dismantling in
accordance with SG4:Current.

11. Scaffold tube internal guardrails must installed at each lift
where falls internally are possible.

12.  Uprights to be installed at positions indicated not exceeding
the maximum bay sizes shown (£50mm tolerance). All
uprights to be within 1% of plumb (10mm out of plumb every
1000mm vertical tolerance).

13. Joints in uprights to be made using EN 74 sleeve couplers.

14. Pedestrian lift heights to be as indicated. Foam bumpers and
coupler bolt nipples to be used as pedestrian protection or
similar protection measure as necessary.

15. Facade bracing secured at positions indicated on design
between standards using swivels or to ledgers/transoms
using doubles to full height. All bracing connections must be
within 300mm of the node.

16. Ledger brace secured at centres indicated on drawings. All
bracing must be within 150mm of the node. Secure to
uprights using swivels or to ledgers/transoms using doubles.

17.  All load bearing transoms to abut the wall. Plastic end caps
to be used if required under the specification for works in
order to protect the existing structure.

18. Scaffold tie tube secured to both inside and outside
standards or ledgers. The tie tube should be within 300mm of
the node.

19. Scaffold to be tied into the existing structure at positions
indicated on the design using tie detail(s) shown as the
method of fixing.

20. All supplementary couplers fixed tight to existing connection
ensuring main body of the coupler abuts the main body of the
coupler above. As indicated on design.

21. Monarflex Sheeting or other solid fire retardant sheeting
secured to inside or outside face of the outside upright
secured using manufacturer approved bungee chords or zip
ties at 500mm c/c to 'sheeting rails' at 1000mm c/c vertically
up the height of the scaffold.

22. Debris netting secured to the inside or outside face of the
outside upright secured using zip ties or similar at 500mm c/c
to 'sheeting rails' at 1000mm c/c vertically up the height of the
scaffold.

23. Shrink wrapping to be affixed/wrapped to the external face of
the scaffold structure

24. Hoarding to be fixed to the face of the scaffold by principal
contractor at low level to prevent unauthorised access.

PREFABRICATED BEAMS

25. Beams are to be installed as per manufacturers guidance. All
puncheons/ supports are to be fixed as indicated on the
design using Class A or B double couplers.

26. Where beams are connected together manufacturer supplied
pins and spigots are to be used in accordance with
manufacturers guidance.

27. Horizontal lacings tubes are to be installed at centres
indicated to both top and bottom chord using load bearing
couplers.

28. Diagonal bracing is to be installed between the beam chords
at every line of lacing tubes secured using load bearing
couplers.

29. Plan bracing is to be installed in top or bottom chord as
indicated on the design.

CONTRACTOR NOTES

DESIGN APPROACH

30. This 'design' has been carried out using the limit state
approach in accordance with BS EN 12811-1, NASC
TG20:(Current) and the Eurocode Suite.

PROPRIETARY EQUIPMENT

31.  All proprietary equipment should be installed and used in
accordance with the manufacturers instructions.

DESIGN SPECIFICATION AND INTERPRETATION

32. The design has been produced using information provided to

us by yourself and/or by others involved in the project. It is
your responsibility to ensure that the 'services' provided are
correct and the specification for the works has been
interpreted correctly. This includes but is not limited to;
loading, dimensions, lift heights etc. It is your responsibility to
ensure that you produce a Risk Assessment and Method
Statement (RAMS) in line with the design and that all items
detailed are practicable.

ANCHORS (TIES)

33. The anchors / ties used in design are based on correct
installation in accordance with manufacturer's details and the
implementation of proof tests in accordance with NASC
TG4:(Current) to ensure suitability of building strata. A
minimum of 5% of the total number of anchors/ties should be
tested to the values indicated in 'LOADINGS' notes. It is the
responsibility of the Principal Contractor or Project
Management Team to ensure approval of loads is sought
from a structural engineer - CREATOR Ltd cannot take
responsibility for the existing structure and its load
capacity/integrity It is the responsibility of the scaffold
contractor to ensure that load bearing couplers are used for
all ties, that they are installed correctly and fully in
accordance with the design. Under no circumstances should
ties be removed once installed as per the design. Should a
tie require removal Creator Ltd should be contacted for
advice.

FOUNDATIONS (SOIL AS A BEARING STRATA)

34. Itis the responsibility of the Principal Contractor to prepare all
ground prior to erection. The forces/pressures to the ground,
as detailed in 'LOADINGS', should be approved by the
Principal Contractor prior to erection ensuring that settlement
is kept to an absolute minimum. All foundations should be
regularly inspected and as a minimum during the statutory
weekly inspection. If at any stage the Principal Contractor /
Contractor has concerns with the ground CREATOR Ltd
should be contacted immediately.

FOUNDATIONS (EXISTING STRUCTURAL

MEMBER AS A BEARING STRATA)

35. It is the responsibility of the Principal Contractor to ensure
that all loads applied to the existing structure are approved by
a competent structural engineer prior to erection of the
scaffold structure as this involves matters beyond our remit.
See 'LOADINGS' for summary of loads to the existing
structure. Should the existing structure be unsuitable to
support the applied loads contact CREATOR Ltd prior to
erection to obtain new proposals. Once approval of loads has
been made and scaffold has been erected, the existing
structure should be regularly inspected by the Principal
Contractor.

DESIGN SERVICE LOADS (LIVE LOADS)

36. It is the responsibility of the Principal Contractor and Scaffold
Contractor should ensure that the loads allowed in
'LOADINGS' notes are suitable for the work being undertaken
and that the loading can be effectively managed by the
Principal Contractor during the in-use phase.

BOARDED LEVELS

37. The maximum number of boarded levels is as indicated on
the design and in the 'LOADINGS' section of the design. It is
the responsibility of the scaffold contractor to ensure that the
correct number of boarded levels are installed, that boards
are in good condition showing no signs of defects and that
they are effectively secured against movement.

MATERIALS

38.  All materials should be in good condition showing no signs of
defects. The design is based on the use of BS EN 2482
visually graded scaffold boards, EN 74 couplers and BS 1139
good quality galvanised scaffold tube. All beams and
prefabricated members should have a manufacturers
identifier and should be in good condition showing no signs
of defects.

DIMENSIONS

39. All written dimensions should take precedence over scaled
dimensions. Any dimensional discrepancies on the design
should be notified to Creator Ltd. It is the responsibility of the
Scaffold Contractor and/or Scaffold Contractor to ensure the
scaffold is set out correctly and in accordance with the
design.

PERMITS AND PERMISSIONS

40. It is the responsibility of the Principal Contractor/Scaffold
Contractor to obtain all permits and permissions prior to
erection of the scaffold.

PROPERTY / MODIFICATION

41. This document remains the exclusive property of Creator Ltd
and should be returned immediately upon request. No
modification or alteration should be made to the design
without written permission from Creator Ltd.

Technical Data Sheet

Product Designation 1 CSS

: Dual Thread Concrete Screw - OPTION 1 CE Approved
: Hardened Steel

: Bright Zinc Plated (thickness 3~5 Microns)

: Medium to Heavy Duty in C20/25 Concrete
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RISK _—

OVERLOADING OF
SCAFFOLD STRUCTURE

Control Measure: The design
service loads indicated should be
closely site managed to ensure that
only 2 number of working levels are
present at one time. The load
conditions of the scaffold should be
clearly identified on the scafftag.

RISK — ACCURACIES

DESIGNERS RISK ASSESSMENT

DOCUMENT REFERENCES

This design is to be read in conjunction with the
following design drawings and/or documents:

CRE-SEDD001-012-005H_REPORT
APPENDIX A -

CRE-SEDD001-012-005H_1,2,3,4,5,6,7,8,9,10,11,12,13.d

Ng

Likelihood Severity Risk Level Risk Assessment Notes
2 , . > Hazard o ; ;
Probability of Occurrence B § Hazard Severity / Potential 5 § Sea:/zearii-t Probability Index | | * vRin:II: ;ahses zzsnr:;erttclt?o?lc(cgégianncgnd
2 g Maximum Consequence 3 5 Yy : 9d
2 » Index AlBlclIDlE Management) Regulations 2015
. . e All control measures to be managed
So unlikely that probability is | Minor injury/iliness resulting in 1 1 LleiMIAlA on site by party indicated in "action
close to zero lost time of 3 days or less to be taken by;' column
iniarvil ting in lost o All residual risks will be indicated
. . njurylillness resulting in los on the design as follows;
Unlikely though conceivable | B time of more than 3 days 2 2 L{M[H|H[H 9
. . Major Injury causing i
Likely to occur sometime C long term loss of work 3 3 LIM|H|S|S “Iz:as;:lrjlzltc;nbc;f:::;::;
Occurrence not surprising. May | Major lliness / Disability / 4 4 v | 4 R Description of Risk
occur more than once. Single Fatality
RISK - [.ciceeiaee
Occurrence inevitable. May occur ; ; Control Measure: [.......c.ceeeuune. 1
many times, E Multiple Fatality 5 5 MIHISISI|S
Initial Risk Residual Risk|
Hazard: Risk Control Measures:
P|R|L P[(R|L
Inaccuracies in the visual representation and detailing of existing clilwm Accuracies to be checked on site and any discrepancies cli1lwm
'structure’ and ground based obstacles etc. made aware of to Creator Ltd as erection progresses.
. . . . . . Bay sizes indicated to be maintained with the tolerances
Excessive bay sizes installed during erection process causing c | 4| s | level indicated on the design. This tolerance should not clilwm
structural failure of various members. be the norm for all bays
. . . The maximum design service load indicated to be managed
Failure of the scaffold during the in-use phase caused by A | 4 | M| by the principal contractor and all loads indicated on the Al3|L
overloading. Scaftag
Excessive lift heights installed during erection causing buckling of clals Maximum lift heights to be installed by the scaffold AlslL
the uprights. contractor as detailed in the design ¥100mm.
Where appropriate, ladder access will be installed and
Unauthorised access ontol/into the scaffold structure D[ 3|S | dismantled when required. Where indicated on the design, [ A 3 | L
hoarding will be installed by the principal contractor.
. The principal contractor is to ensure all relevant procedures|
Dtahmagf-: to the scaffold structure caused by on-site works or B | 4 | H | are in place when site vehicles are operating in close AlzlL
otherwise. proximity of the scaffold structure.
Overloading of existing structure due to the need to support the Blaln All loads to the existing structure(s) will be checked by a NEIn
scaffold structure. structural engineer before erecting the scaffold.
Failure of the existing bearing stratum by means of: exceeding the Th . legload d ti hould b ised
bearing stratum, immediate settlement, consolidation settlement, |C | 4 [ S by‘:hr:a;ir:;l:alego:?raifonr ;ﬁi‘;&%ﬁi; o:uh ardesta:npgft::;e Al3]|L
saturated soils etc. ) )
Instability of scaffold boards to main boarded deck(s) during all Alalwm All boards to be secured down against uplift using board Al4lu
stages i.e. in-use and out-of-use. clips or similar.
Instability of ladder access and the ability for persons to fall as a Ladder to be effectivel d inst t and
result. Also, falls as a result of no handrails adjacent to ladder B|l|4|H aZce:; goatee;ro?/(i:d:: :d?:;::;f toa&aéqzdz?,‘;e(::::s an Al1]|L
access.
Insufficient board bearers (transoms) causing boards to fail Alalu Transoms to be installed at positions / centres indicated on NEI
under maximum design service load the design
. s, L . . . Boards should be visually inspected regularly to ensure
Boar_ds of |nsuff|C|ent. quality to sustain mgxm?m 'de3|gn C | 4 | S| they are of sufficient 'quality’ to sustain the loads. Boards | A | 3 | L
service load (defects in boards such as rotting, 'cut' etc) of insufficient quality should be replaced
Materials / objects falling from boarded deck level / persons Als|wu Toeboards to be secured to leading edges and double Al1lL
passing through void between intermediate guardrail and deck guardrails installed where falls from height are possible
. . . I Toeboards to be secured to leading edges and double
Materials / objects_falls through_st_:affold into a pedes?rlanlsed area B |5 | H| guardrails installed where falls fror9111 hesi’ght are possible. A | B | 1| L
or other area causing damage / injury to persons / objects. protective polythene layer is to be installed between boards
Double guardrails installed where falls from height are
Falls from height / gaps in decking members B | 5| H | possible. Gaps to be a maximum of 25mm except between |B| 1 | L
any inside board and main boards which should be 50mm
. —_ . . Couplers to be manufactured to EN74 and should be
Coupler of insufficient tightness, grade and quality Cl5|S tightr:.\ned to a 50Nm torque. Couplers should be undamaged ClTM
Demarcation to be implemented. To prevent collision
Collision of vehicles with scaffold C | 5| S | temporary vehicle crash barriers to be installed by the Cl1|M
principal contractor.

AMENDMENTS / REVISIONS

IN_ BUILDING LINE CAUSING

RISK —

SCAFFOLD TO BE DIMENSIONALLY INACCURATE

EXCESSIVE BAY SIZES

INSTALLED

Control Measure:

RISK —

Prior to erection the scaffold contractor
and/or principal contractor should check the existing structure to
ensure the scaffold can be based out and erected as detailed
and inform Creator Ltd of any discrepancies.

OVERLOADING OF EXISTING STRUCTURE

DURING ERECTION

Control

Measure:

scaffold contractor to remedy any defects.

RISK —

Control Measure:

Principal contractor to employ a structural
engineer to ensure the applied loads from the scaffold do not
overload the existing structure. Creator Ltd to be contacted where
structure is deemed unsafe to support scaffold structure.

EXCESSIVE LIFT HEIGHTS CAUSING

BUCKLING

Control

Measure:

Maximum lift heights to be installed
as detailed by the scaffold contractor and have a maximum
tolerance of £+100mm

The scaffold contractor must ensure
that the maximum bay size installed are as indicated and
should not be exceeded. It is the responsibility of the
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FOR CONSTRUCTION
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ACCESS SCAFFOLD
RUTHERFORD BUILDING
MANCHESTER
M13

SEE QUOTE

Company Address:
Rotherham, S60 1DH

CREATOR |z

SCAFFOLD DESIGNS

& TEMPORARY WORKS CONSULTANTS LTD

Tel: 0114 3610060

Fullerton House, Fullerton Road,

enquiries@creator-scaffolddesigns.co.uk

www.creator-scaffolddesigns.co.uk
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