

FINISHES SCHEDULE

Date03.06.2024

Reference170188-TSP-ZZ-XX-SH-A-05000

ASC401 - Finishes Schedule

Rev	Date	Revisions	By	Ch'd
P01	04.06.2024	Initial Issue for comment	DM	IM
P02	04.06.2024	Issued for Planning Condition 3	DM	IM

FINISHES SCHEDULE



Manufacturer	Description	Location	Drawing	Notes	Image
Eurobond	Eurobond Rainspan - Sirius (RAL 9006)	North and West Elevations	3447-TSP-ZZ-XX-DR-A-05-700	Reference on drawings - 9	
Eurobond	Eurobond Rainspan - Prisma Slate grey (RAL 7012)	North elevation - Main entrance area	3447-TSP-ZZ-XX-DR-A-05-700	Reference on drawings - 9	
TBC	RAL 7012	All elevations	3447-TSP-ZZ-XX-DR-A-05-700	Reference on drawings - 4	
Tiles International	Brick piers - To be agreed	North,East and South Elevations	3447-TSP-ZZ-XX-DR-A-05-700	Reference on drawings - 6	
Tiles International	Patterned brick panels - To be agreed	East and South Elevations	3447-TSP-ZZ-XX-DR-A-05-700	Reference on drawings - 7	
Tiles International	Terracotta panels - To be agreed	South Elevations	3447-TSP-ZZ-XX-DR-A-05-700	Reference on drawings - 8	
Caice	Louvres - RAL 9006	North, East and West Elevations	3447-TSP-ZZ-XX-DR-A-05-700	Reference on drawings - 5 Louvre size dependant on required airflow	

FINISHES SCHEDULE



Manufacturer	Description	Location	Drawing	Notes	Image
Caice	Louvre panels - RAL 9006	North, East and South Elevations	3447-TSP-ZZ-XX-DR-A-05-700	Reference on drawings - 3 Louvre size dependant on required airflow	
Euroclad	Eurobond Euroseam - RAL 9006	Roof plan	3447-TSP-ZZ-XX-DR-A-05-700 3447-TSP-ZZ-02-DR-A-05-001	Reference on drawings - 2	