General Notes:

This drawing is the property of Fletcher-Rae (UK) Limited and copyright is
reserved by them. The drawing is not to be copied, reproduced or re-
distributed either in whole or in part without the prior written consent of
Fletcher-Rae (UK) Limited.

The originator shall have no responsibility for any liability, loss, cost, damage
or expense arising from or relating to any use of this document other than for
its intended purpose on this project.

This drawing shall be read in conjunction with all other relevant drawings,
specifications and associated documentation. Any discrepancies, errors or
omissions are to be reported to the originator before proceeding with work.

All dimensions are to be checked on site by the contractor prior to proceeding

with any work. This drawing shall not be scaled to ascertain any dimensions
// Work to figured dimensions only.
DISCLAIMER
When this drawing is issued in CAD, it is an uncontrolled version issued for
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information only, to enable the recipient to prepare their own documents/
drawings for which they are solely responsible.
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Perimeter timber wall plate fixed either side of window opening to masonry wall and supporting timber joists to —_ -
new structural floor build-up.
R al
The fire stopping sub-contractor is to install intumescent fire rated mastic to the perimeter of the external wall / == TR ‘ q
compartment floor abutment within the acoustic floor build up cavity to achieve a insulation and integrity fire E H J
// rating of 60 minutes on approval of the Technical Submission of the proposed products. H
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\\\\\\: e AW Existing timber floor boards to be cleaned in line with approved planning reports and specifications. Proposed
£ H J : : Floor board planks to match existing. All new timbers should be isolated from direct contact with the masonry
H using DPM at the timber-masonry interface and ventilated masonry pockets.
9 7 o . o ) o = = — VCL Membrane
~ Existing timber lintel supporting timber floorboards and external wall brickwork to be approved for existing use by
e % the SE. Lintel to be cleaned where necessary to apply intumescent coating to achieve 60min. integrity. Where — — — EPDM Layer
Iintelg .req.uire replacement, a new concrete naylor type lintel will be required in line with the SE details and — — — Damp Proof Membrane
o specifications.
— — — Damp Proof Course

Existing brickwork reveals to be remediated and made good as per 21 Series drawings and documentation.

Existing Window reinstalled with straps fixed back to existing structure with MDF board
fitted to suit to conceal fixings. Suitable EPDM installed behind insulation and sealant
with necessary backing rod. Refer to relevant consultants report.

Existing brick arch to be securely propped and held in place whilst remediation works are carried out to
brickwork and/ or existing primary window.

Secondary glazing to be scheduled and detailed by Specialist Secondary Glazing Sub-contractor following their
site survey. The sub-contractor is to submit a proposal including Technical datasheets of their preferred system
following the arranged tender site visit to review the project. Where possible, a min 150mm gap must be kept
between the existing window and the secondary glazing. The specialist Secondary Glazing sub-contractor is to
determine this following a site inspection for each secondary glazing window. The secondary glazing frame
finish is to be a polyester powder coated RAL7022 stand out from the colour of the exposed internal brickwork.

New secondary glazing meeting rail heights to match existing primary glazing meeting rail heights, sub-
contractor to confirm heights and measurements prior to order, manufacture and installation.
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All existing window repair works to be undertaken by approved specialist heritage window restoration contractor.
To all timber windows generally; refer to relevant consultants report for thorough description on window clean up
and decorative repair.

Existing windows removed for refurbishment prior to installation of
EPDM, VCL and DPC

Existing stone sill to be made good as per remedial works drawings and specifications.

Existing Window reinstalled with straps fixed back to existing structure with MDF board
fitted to suit to conceal fixings. Suitable EPDM installed behind insulation and sealant

i with necessary backing rod. Refer to relevant consultants report.
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Existing timber sill to be made good where necessary, sanded down, treated and re-fixed if required.
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All existing external wall abutments with the new compartment floor build ups are to be filled by a perimeter
intumescent mastic fire seal by the fire stopping sub-contractor and is to achieve a fire rating of 60 minutes. The
/// 7, fire stopping sub-contractor is to provide a Technical Submission for the products that they are proposing to
Z utilise.
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