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Materials Key:

Existing balconies to be reinstated following completion of the works

New direct fix A2 rated render system fixed to SFS frame on new A1 rated sheathing board. Refer to
AEW drawings for render details

Zinc cladding system to be retained to upper floors only. Cladding removal required to 2no stair cores
for cavity barrier insertion only. All to be replaced with matching cladding.

Existing brickwork inc ties, foam insulation and ancon support system, cavity barriers, d.p.c's to
be carefully taken down and removed from site - refer to detail drawings 6100 series. All to be
replaced with new ancon support system, new bricks, wall tie restraints, new rockwool duo slab
insulation, new 12mm thk Y-wall sheathing board and sfs filled with rockwool flexi slab. To be
pointed with mortar, colour and joint type to match existing. New wall ties to be installed where
required to structural engineer's details. Build in 10mm wide vertical movement joints as
existing locations.
Refer to AEW drawings for brick details

Existing feature stonework to lower level to be replaced
only where necessary with similar stone to allow
insertion of new support system.

New non-combustible Class A2 metal feature trellis (to match existing in size and profile)
Refer to AEW drawings for trellis details

Within Zinc Cladding. Tenmat NVFB vertically and VFB open state horizontally.

NOTE: All  'Party Wall/Party Floor Lines' and around openings and to interfaces
with changing cladding materials to be installed and verified by Contractor plus
at no less than 20m vertical centres in any case.

Position of compartment wall lines to rendered elevations indicated.

NOTE: All  'Party Wall/Party Floor Lines' to be verified by Contractor

NOTE:

Please refer to drawing 6120 for details on works to oriel windows.

Structural Engineer to check existing SFS, slabs and advise on remedial work prior to fitting new ancon
support system and new brickwork.

Existing fixtures and fittings mounted on the walls to be carefully removed, securely stored and refixed in
original locations following the completion of the re-cladding works.

Vents through the external walls to be replaced with appropriately sized new galv rytons duct system and
grilles etc. To M&E consultants design.

Contractor to allow for temporary removal and reinstatement of street lighting where required.

NOTE: All  'Party Wall/Party Floor Lines' to be verified by Contractor

To Brickwork. Proposed Tenmat NVFB 82mm cavity barrier to be installed to
manufacturers details and recommendation and site personnel. Inc visqueen
mechanically fixed non combustible dpc and cavity trays.

EXISTING BRICKWORK, TIES, ANCON SUPPORT BRACKETS AND SHELF SUPPORTS,
CAVITY FIRE BARRIERS, D.P.C'S, FOAM INSULATION TO BE REMOVED. SEQUENCE OF
WORK TO BE CARRIED OUT FROM TOP TO BOTTOM ON BOTH TARIFF STREET AND
BREWER STREET, ONE FLOOR AT A TIME DOWN TO PAVEMENT LEVEL.

STRUCTURAL ENGINEER AND/OR ANCON ENGINEER  TO FULLY ASSESS, MEASURE
AND INVESTIGATE EXPOSED SLABS FOR PROPOSED DESIGN/REMEDIATION AND
SUPPLY OF NEW REPLACEMENT ANCON BRICKWORK SHELF SUPPORT SYSTEM.

CONTRACTOR TO CARRY OUT ANY CONCRETE SLAB REPAIRS PRIOR TO FITTING OF
OBEX ISM MEMBRANES.

STRUCTURAL ENGINEERS TO ASSESS AND ADVISE ON CONDITION OF EXISTING SFS

1. STARTING FROM THE TOP, TAKE DOWN BRICKWORK (INC WALL TIES) TO FULL WIDTH
OF BOTH ELEVATIONS (BREWER STREET AND TARIFF STREET) ONE LEVEL AT TIME
(COMPLETING SEALING EXPOSED AREAS AS BELOW AS SOON AS POSSIBLE) UNTIL
COMPLETELY REMOVED TO PAVEMENT LEVEL.

2. RETAIN EXISTING WINDOWS AND DOORS ETC. CAREFULLY REMOVE CILLS AND SET
ASIDE FOR RE-FIXING. ALLOW FOR CLEANING CILLS.

3. AT EACH LEVEL, REMOVE EXISTING FOAM INSULATION BOARD FROM WITHIN SFS AND
REMOVE FROM SITE. PROTECT FROM FIRE ANY EXPOSED FOAM INSULATION BOARDS IF
LEFT IN PLACE.

4. FULLY FILL EXISTING SFS WITH ROCKWOOL FLEXI SLAB.

5. FIX 12MM THK RCM Y-WALL SHEATHING BOARD TO SFS.

6. FIX 30MM THK VERMICULUX S TO ALL COLUMNS ON COMPARTMENT WALL LINES
READY TO TAKE VERTICAL CAVITY BARRIERS.

7. REMOVE EXISTING ANCON SUPPORT BRACKETS AND SHELF SUPPORTS.

8. REMOVE ANCON COMBI DECK ALONG SLAB EDGES TO ALLOW DIRECT FIXING OF
CAVITY BARRIERS.

9. ANCON ENGINEER TO ASSESS AND INVESTIGATE EXPOSED SLABS FOR PROPOSED
DESIGN/REMEDIATION AND SUPPLY OF NEW REPLACEMENT ANCON BRICKWORK
SHELF SUPPORT SYSTEM.

10. CLANCY TO UNDERTAKE A REVIEW OF DEFECTIVE CONCRETE TO THE SLAB EDGE
BENEATH THE ORIEL WINDOWS AND OFFER ADVICE / REMEDIAL PROPOSALS RELATING
TO SAME, ALL TO BE AGREED WITH ANCON.

11. STRUCTURAL SURVEYOR TO UNDERTAKE A MEASURED SURVEY OF TOP OF SLAB
LEVELS, VERTICAL ALIGNMENT OF SLAB EDGES, AND RECORD WHERE THE SLAB IS
DISCONTINUOUS / RECESSED. STRUCTURAL SURVEYOR TO ALSO SURVEY THE LEVEL
AND HORIZONTAL ALIGNMENT OF DOVETAIL SLOTS IN THE COMBIDECK TO ACCEPT
THE ANCON T-BOLTS. SURVEY INFORMATION TO BE PROVIDED TO ANCON.

12. ANCON TO DESIGN AND DETAIL THEIR PROPRIETARY REPLACEMENT BRICKWORK
SUPPORT SYSTEM TO MEET WITH THE SURVEY FINDINGS. ANCON TO AGREE LEVELS OF
REPLACEMENT BRICKWORK SUPPORT SYSTEM WITH AEW / CLANCY TO BEST SUIT
BRICKWORK COURSING.

13. CARRY OUT ANY REMEDIAL WORK TO SLABS ETC

14. FIX OBEX ISM 0200FR USING 0210FR ADHESIVE KIT TO ALL PERIMETER OPENINGS TO
WINDOWS AND DOORS AND ALONG COMPARTMENT FLOORS AND WALLS.

15. FIX OBEX 0223FR BREATHER MEMBRANE WITH OBEX 0825 INSTALLATION KIT.

16. FIX TEMPORARY CLEAR FLAME RETARDANT SHEETING TO ALL EXPOSED AREAS.

17. SUPPLY AND FIX NEW ANCON BRACKET AND SHELF SUPPORT SYSTEM TO SLAB EDGES.

18. SUPPLY AND FIX ALL TENMAT CAVITY FIRE BARRIERS, CAVGUARD COVERS TO ALL
WINDOW, DOOR, COMPARTMENT FLOOR AND WALLS.

19. SUPPLY AND FIX ROCKWOOL DUO SLAB TO SHEATHING BOARD.

20. SUPPLY AND FIX ANCON 25/14 RESTRAINT SYSTEM WITH STAND OFF CHANNELS FOR
SD25 RESTRAINT TIES TO SUIT CAVITY WIDTH.

21. REBUILD BRICKWORK FROM GROUND UP, INSTALLING SOFT JOINTS TO UNDERSIDE
OF NEW MASONRY SUPPORT ANGLES. BRICKS TO MATCH EXISTING - SUBJECT TO
PLANNING APPROVAL.

22. REFIX EXISTING P.P.C WINDOW CILL FLASHING. ALLOW FOR NEW GALV ANGLES FOR
FIXING, TO REPLACE ANY ROTTEN TIMBERS.

23. SEAL AROUND ALL OPENINGS WITH ARBO LOW MODULUS NEUTRAL CURE SILICONE
SEAL.

GENERAL PRINCIPLE OF WORK (METHODOLOGY)
to be confirmed and agreed with Main Contractor
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Purpose of IssueStatus

Drawn by: -Date Checked by: -REV

NOTES
· All dimensions and levels are to be checked on site.

· Any discrepancies are to be reported to the architect
before any work commences

· This drawing shall not be scaled to ascertain any
dimensions. Work to figured dimensions only.

· This drawing shall not be reproduced without express
written permission from AEW.

· Title overlay drawings and ownership boundaries are
produced using all reasonable endeavors. AEW cannot
be responsible for the accuracy or scale discrepancy of
base plans supplied to them.

· All works are to be undertaken in accordance with
Building Regulations and the latest British Standards.

· All proprietary materials and products are to be used
strictly in accordance with the manufacturers
recommendations.
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(Sheet 1 of 2)
Proposed North & East Elevations

M1 2ED
3-5 Brewer Street, Manchester
Vantage Quay

Rider Levett Bucknall

RIBA Stage 5

For Construction

Rider Levett Bucknall

28/10/20

Existing building information is based on “Record Drawings” provided by Conran
& Partners. This information may not be a true reflection of what was actually built
on site and as such Appointed Main Contractors are to undertake their own on
site investigations in order to satisfy themselves that the information provided
within this document is an accurate representation of the building and to verify
wall and floor types construction build up.. It is assumed that the existing internal
linings which are to be retained incorporate a vapour control layer.

Conran & Partners drawing reference:           
'6512(21)01_South & East Elevations'
'6512(21)02_North & West Elevations'

Revision: -              Issue Date: 24/09/04

North Elevation
Scale 1:200 @ A1

East Elevation
Scale 1:200 @ A1

Proposed North & East Elevations
Scale 1:200 @ A1

P02 27/11/20 BLB DJ

Issued for Tender

C01 11/03/22 SPF DJ

Issued for Construction

C02 26/04/22 BLB DJ

Cavity Barrier's revised

C03 31/08/22 SPF DJ

Cavity Barrier specifications updated

C04 05/10/22 MRM DJ

Render system changed to direct fix

C05 21/10/22 EO DJ

Vertical cavity barriers updated following design review

C06 26/01/24 BA DJ

Modification of Metal Rails directions - end strip of trellis

C07 05/02/24 MM DJ

Drawings revised for replacement of brickwork

C08 04/04/24 MM DJ

Issued For Planning
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