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Carefully remove all roof coverings including all slates, ridge tiles, ridge inserts,
leadwork and roof felt. Retain all salvageable slates, ridge tiles and ridge
inserts and safely store for later use. Carefully remove apex finial details and
retain for later use. Rake out mortar from verges. Remove the exisitng lighting
protection.

Rake out all defective mortar joints and remove damaged chimney pots.

Remove any cast iron rainwater goods that cannot be repaired in-situ and
provide safe storage to be repaired and reinstated.

Note: CDP Item - The contractor is to take suitable measures to ensure the
building remains weathertight during the works. The contractor is to only
strip an area of each roof each day that can be weatherproofed on the same
day.

Note: CDP Item - The contractor is to allow for any temporary bracing,
shuttering and structural support to facilitate the works.

Note: CDP Item - Form new concealed exits for the internal rainwater
gutters, location of exits to be agreed. Exits are to match the existing
arrangement.

Carefully remove apex finial details and safely store for
later use.

Note: CDP Item  - The contractor is responsible for the safe removal and
disposal of the existing lightning protection system.

Note: Please refer to Hutton and Rostron report for locations of known dry
rot infestation. The contractor is to stop work and seek advice should any
further decay be discovered once the roof coverings have been removed.
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NOTES:

DO NOT SCALE FROM THIS DRAWING, USE FIGURED
DIMENSIONS ONLY.

NOTIFY PROJECT MANAGER OF ANY
DISCREPANCIES.

THIS DRAWING IS TO BE READ IN CONJUNCTION
WITH ALL OTHER CONTRACT DOCUMENTS AND

DRAWINGS.

THIS DRAWING IS SUBJECT TO CONFIRMATION BY
SITE SURVEY.

ALL WORK TO BE IN ACCORDANCE WITH THE
CURRENT BUILDING REGULATIONS, CURRENT
GOOD PRACTISE & CONSTRUCTION, DESIGN &

MAINTENANCE REGULATIONS.

THE DRAWING INDICATES THE DESIGN INTENT FOR THE
WORKS. THE CONTRACTOR SHALL ACCEPT FULL DESIGN
RESPONSIBILITY OVER AND ABOVE THE DESIGN INTENT.

THE DRAWING SHALL BE READ FULLY IN CONJUNCTION
WITH THE SPECIFICATION AND ALL OTHER RELEVANT
DOCUMENTS AND DRAWINGS PROVIDED BY DREES &
SOMMER, AS WELL AS INFORMATION FROM OTHER

DESIGN TEAM MEMBERS INCLUDING (BUT NOT
LIMITED TO) THE MECHANICAL AND ELECTRICAL,

STRUCTURAL ENGINEER AND FIRE ENGINEER.

THE CONTRACTOR IS TO TAKE SUITABLE MEASURES TO
ENSURE THE BUILDING REMAINS WEATHERTIGHT

DURING THE WORKS. THE CONTRACTOR IS TO ONLY
STRIP AN AREA OF ROOF EACH DAY THAT CAN BE

WEATHERPROOFED ON THE SAME DAY

THE CONTRACTOR IS TO ALLOW FOR ANY TEMPORARY
BRACING, SHUTTERING AND STRUCTURAL SUPPORT TO

FACILITATE THE WORKS.

THE CONTRACTOR IS RESPONSIBLE FOR THE SAFE
REMOVAL AND DISPOSAL OF THE EXISTING LIGHTNING

PROTECTION SYSTEM.

THE CONTRACTOR IS RESPONSIBLE FOR THE
FOLLOWING WORK:  FORM NEW DISCREET EXITS FOR
THE INTERNAL RAINWATER GUTTERS, LOCATION OF

EXITS TO BE AGREED. EXITS ARE TO MATCH THE
EXISTING ARRANGEMENT.

THE CONTRACTOR IS TO REFER TO TIMBER REPORT BY
HUTTON AND ROSTRON FOR KNOWN AREAS OF DRY

ROT INFESTATION. THE CONTRACTOR IS TO STOP
WORK AND SEEK ADVICE SHOULD ANY FURTHER DECAY

BE DISCOVERED ONCE THE ROOF COVERINGS HAVE
BEEN REMOVED.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE
FULL COORDINATION OF THE INSTALLATION AND

SHALL ACCOUNT FOR ALL OTHER WORKS AND TRADES
DURING AND BEFORE THEIR INCORPORATION INTO THE

WORKS.

COORDINATION WORKING DRAWINGS, INSTALLATION
DRAWINGS AND BUILDERS WORK DRAWINGS SHALL BE

PREPARED BY THE CONTRACTOR.
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