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4c Rake out and repoint upper 20 courses
of brickwork
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5a Re-work detail to wall head with new
timber and lead, detail TBA on site

5b Allow for re-working end of cornice
gutter to form new chute outlet and
spigot to suit new RWP below

3a New cast iron rainwater pipe, hopper
and shoe

4a Rake out and repoint chimney full
height, replace all leadwork and flanching
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