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GENERAL

ALL SIGNS TO COMPLY WITH BS EN 12899:2007 AND ITS NATIONAL ANNEX

LIGHTING UNITS/COLUMNS TO BE AGREED WITH LA STREETLIGHTING
ENGINEER PRIOR TO ORDERING. CONTRACTOR IS RESPONSIBLE FOR
COORDINATING THE PROVISION OF ALL REQUIRED EQUIPMEMT AND
ELECTRICAL FEEDS TO LIGHTING AND SIGNALS PRIOR TO WORKS
COMMENCING, CONTRACTOR TO MAKE ALLOWANCE FOR ANY LEAD-INS
WITHIN THEIR PROGRAMME.

THE CONTRACTOR IS TO REFER TO STANDARD DETAILS AS SUPPLIED FOR
CONSTRUCTION DETAILS RELATING TO THE WORKS. ALL WORKS ARE TO
BE UNDERTAKEN IN ACCORDANCE WITH THE SPECIFICATION FOR
HIGHWAY WORKS. THE CONTRACTOR IS RESPONSIBLE FOR ENSURING
THAT ALL ADVANCE NOTICES ARE IN PLACE AND TRAFFIC MANAGEMENT
AGREED FOR THE WORKS PRIOR TO COMMENCING. THE CONTRACTOR IS
TO MAKE ALLOWANCE FOR THE PROVISION OF ALL ELECTRICAL WORKS
AND EQUIPMENT FOR SIGNALS AND STREETLIGHTING AND PROVISION OF
STATUTORY DIVERSIONS WITHIN THEIR PROGRAMME OF WORKS, PRIOR
TO ARRIVAL ON SITE.

SIGN POSTS LINING AND LIGHTING COLUMNS

1. PRIOR TO ORDERING THE CONTRACTOR IS TO AGREE ALL SIGN
POST/LIGHTING COLUMN MATERIALS AND FINISHES WITH THE LOCAL
AUTHORITY

2. ALL SIGNS TO COMPLY WITH BS EN 12899:2007 AND ITS NATIONAL ANNEX

3. ALL SIGNS TO HAVE A MINIMUM CLEARANCE OF 450MM FROM THE
CARRIAGEWAY AND 2.1M TO UNDERSIDE OF SIGN.

4. ALL REDUNDANT MARKINGS TO BE REMOVED IN ACCORDANCE WITH SUB
CLAUSE 1212.18 OF THE SHW AND A METHOD TO BE AGREED WITH THE
LOCAL AUTHORITY PRIOR TO COMMENCING. CONTRACTOR/CLIENT TO
MAKE ALLOWANCE FOR POTENTIAL REQUIREMENT OF RESURFACING IN
AREAS WHERE LINING ARE REMOVED SUBJECT TO CONDITION OF
SURFACING FOLLOWING THE WORKS.

5. ALL NEW MARKINGS TO HAVE EQUIVALENT PSV TO ADJACENT
SURFACING IN ACCORDANCE WITH BS EN 1436.

6. ALL MANHOLE AND ACCESS COVERS WITHIN WHEELTRACKS TO HAVE
HIGH FRICTION COVERS TO MATCH ADJACENT SURFACING PSV. FORM OF
ANTI SKID TO BE AGREED WITH LA ENGINEER PRIOR TO INSTALLATION.

1003A 600 300 200 - WHITE GIVE WAY DASHED MARKINGS
1004 4000 | 2000 100 - WHITE CENTRE LINE MARKINGS

1009A 600 300 100 - WHITE EDGE OF CARRIAGEWAY AT JUNCTION

1018.1 - 75 75 - YELLOW DOUBLE YELLOW LINING
1040 4000 | 2000 100 - WHITE WHITE LINE HATCHING
1065 - - 1500 4300 WHITE 20MPH ROUNDEL

ROADMARKINGS

ALL AFFECTED EXISTING MARKINGS OUTSIDE AREA OF FULL DEPTH CARRIAGEWAY CONSTRUCTION OR
RESURFACING SHALL BE REMOVED IN ACCORDANCE WITH SUB CLAUSE 1212.18 OF THE SPECIFICATION
FOR HIGHWAY WORKS AND A METHOD APPROVED BY THE LA ENGINEER. ROAD MARKINGS IN
ACCORDANCE WITH BS EN1436. EQUIVALENT SKID RESISTANCE TO BE PROVIDED BETWEEN ROAD
MARKINGS AND ADJACENT SURFACING. ALL MANHOLE COVERS WITHIN WHEELTRACK AREAS TO HAVE
HIGH FRICTION COVERS TO SUIT ADJACENT SURFACING.

NON-ILLUMINATED-2.3M 1X76MMX3.2MM CHS

S1X6 674 W600xH745 20MPH ZONE MOUNTING HEIGHT W350XL600XDB00MM

30MPH - 20MPH NON-ILLUMINATED-2.3M FIXED BACK TO BACK

S2 X6 675 W600xH870 ZONE ENDS MOUNTING HEIGHT WITH S1
NON-ILLUMINATED-2.3M 1X76MMX3.2MM CHS
S3X1 642.2A W225xH220 | NO STOPPING MOUNTING HEIGHT W350XLB00XDB0OMM
PARKING MON - NON-ILLUMINATED-2.3M FIXED TO EXISTING
S4 X2 - W475xH310 FRI MOUNTING HEIGHT LIGHTING COLUMN

1X76MMX3.2MM WIDE
S5 X1 615 DIA 600 - NON-ILLUMINATED-2.3M BASED CHS

MOUNTING HEIGHT W350XL600XD600MM

NON-ILLUMINATED-2.3M FIXED BACK TO BACK

S X1 811 W525xH600 ) MOUNTING HEIGHT WITH S5

Signing Project | S1 X6

Sign Reference | 674 Width (mm) | 600 Background | White
x Height 70 Height (mm) | 745 Border Black
Material Class RA2 Area (sq.m) |0.44 Legend Black
Signing Project | 52 X6

Sign Reference | 675 Width (mm) {600 Background | White
x Height 40 Height (mm) |870 Border Black
Material Class RA2 Area (sq.m) |0.52 Legend Black
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2pm-4pm Sign Reference Width (mm) |475 Background | White
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Signing Project | S5 X1

Sign Reference | 615 Width (mm) {600 Background | White
x Height Height (mm) | 600 Border Red
Material Class RA? Area (sq.m) |0.28 Legend

Signing Project | S5 X1

For Sign Reference Width (mm) | 485 Background | White
20 d x Height 32.5 Height (mm) [125 Border Black
yards Material Class RA2 Area (sq.m) |0.06 |Legend Black

Signing Project | S6 X1

Sign Reference | 811 Width (mm) |525 Background | White
x Height Height (mm) | 600 Border Black
Material Class RA2 Area (sq.m) |0.32 |Legend Black

Signing Project | S5 X1

Sign Reference Width (mm) | 485 Background | White

x Height 32.5 Height (mm)|125 Border Black
20 yards Material Class RA2 Area (sq.m) |0.06 |Legend Black

—

Mon - Fri

markings

No
® stopping

8am-7pm
on entrance

SIGNAGE.

PEDESTRIAN GUARDRAILS TO BE/

NEW NO WAITING

A

PROVIDED IN FRONT OF
PEDESTRIAN ENTRACE.

Mon - Fri
8am-10am
2pm-4pm

No return
within 30 mins

NEW PARKING

SIGNAGE.

PEDESTRIAN GUARDRAILS TO BE
PROVIDED IN FRONT OF
PEDESTRIAN ENTRACE.

EXISTING TREE TO BE REMOVED;——=
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PROPOSED 75MM RAISED
JUNCTION TABLE

s;\ EXISTING SIGN TO BE RELOCATED

SOUTH AS SHOWN

EXISTING 20MPH ZONE MARKINGS

AND SIGNAGE TO BE REMOVED
AND REPLACED TO THE SOUTH AS
SHOWN TO INCLUDE SITE
FRONTAGE.

PROPOSED LOCATION OF 20MPH
ROUNDEL WITH RED TEXTUREFLEX

S2

- S1

SURFACING TO BE LAID ADJACENT
TO PROPOSED SPEED LIMIT SIGNS.
EXACT LOCATION TO BE CONFIRMED
ON SITE WITH LA ENGINEER.
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20MPH ROUNDEL WITH RED

S1 TEXTUREFLEX SURFACING

32 TO BE LAID ADJACENT TO
PROPOSED SPEED LIMIT
SIGNS. EXACT LOCATION TO
BE CONFIRMED ON SITE
WITH LA ENGINEER.

NORTHERN SPEED LIMIT CHANGE HEYWOOD STREET

BIGNOR STREET

N
(]

S1

S2

S1

avod 11iH WYHL133HO

PROPOSED LOCATION OF
20MPH ROUNDEL WITH RED

TEXTUREFLEX SURFACING
TO BE LAID ADJACENT TO
PROPOSED SPEED LIMIT
SIGNS. EXACT LOCATION TO
BE CONFIRMED ON SITE
WITH LA ENGINEER.

NOTES

1. ALL ADOPTABLE SEWERS AND ASSOCIATED WORKS ARE TO COMPLY FULLY WITH "SEWERS FOR ADOPTION" 7TH
EDITION. ALL DRAWINGS ARE TO BE READ IN CONJUNCTION WITH THE ON-SITE DRAWINGS PRIOR TO
UNDERTAKING ANY WORKS AND ANY DISCREPANCIES WITH BOUNDARIES, FENCELINES, EARTHWORKS OR
OTHERWISE REPORTED IMMEDIATELY TO THE ENGINEER PRIOR TO WORKS COMMENCING.

2. ALL HIGHWAY AND DRAINAGE WORKS TO BE TO ADOPTABLE STANDARDS AND SHALL COMPLY FULLY WITH THE
LOCAL AUTHORITY SPECIFICATION, APPROVED STANDARD DETAILS AND THE RELEVANT SECTIONS OF THE DESIGN
MANUAL FOR ROADS AND BRIDGES, SPECIFICATION FOR HIGHWAY WORKS AND BRITISH STANDARDS.
CONTRACTOR TO ENSURE POSITIVE DRAINAGE TO ALL GULLIES PRIOR TO UNDERTAKING ANY PAVEMENT WORKS.

3. ANY PRIVATE WORKS ARE TO COMPLY FULLY WITH THE LATEST EDITIONS OF THE BUILDING REGULATIONS

4. ALL EXISTING STATIONS, INVERT LEVELS AND DRAINAGE NETWORK TO BE CHECKED BY THE CONTRACTOR AT
THE START OF WORKS AND ANY DISCREPANCIES NOTIFIED TO THE ENGINEER. ALL LEVELS ARE BASED ON
TOPOGRAPHICAL SURVEY INFORMATION PROVIDED BY OTHERS. ANY DISCREPANCIES BETWEEN THIS AND OTHER
DRAWINGS TO BE REPORTED TO THE ENGINEER PRIOR TO CONSTRUCTION

5. ALL MATERIALS TO BEAR THE RELEVANT B.S.KITEMARK AND COMPLY FULLY WITH THE SPECIFICATIONS. ALL
MATERIALS TO BE AGREED WITH THE OVERSEEING LOCAL AUTHORITY REPRESENTATIVE PRIOR TO ORDERING.
ALL CONCRETE & CONCRETE PRODUCTS MUST USE SULPHATE RESISTANT CEMENT (UNLESS THE SITE
INVESTIGATION REPORT PROVES THAT SULPHATE ATTACK FROM SOILS AND GROUNDWATER WILL NOT OCCUR)

6. ALL STATUTORY CONSENTS, OPENING NOTICES ETC. AS REQUIRED UNDER HIGHWAYS ACTS AND WATER
INDUSTRIES ACTS,. ARE TO BE OBTAINED BY THE CONTRACTOR PRIOR TO COMMENCEMENT OF THE WORKS
(UNLESS OTHERWISE STATED). ALL WORKS ARE TO BE INSPECTED BY L.A., NHBC OR STATUTORY AUTHORITY AS
APPLICABLE.

7. CONTRACTOR TO MAKE ADVANCE ALLOWANCE FOR THE MANAGEMENT AND COORDINATION OF STATUTORY
UNDERTAKERS DIVERSIONS WITHIN THEIR PROGRAMME OF WORKS. PRESENCE OF STATUTORY UNDERTAKERS
EQUIPMENT IN THE HIGHWAY SHOULD BE VERIFIED BY THE CONTRACTOR ON SITE PRIOR TO STARTING ANY
WORKS. THE LOCATION OF STATUTORY PLANT SHOWN ON ANY PLANS IS INDICATIVE ONLY AND SHOULD NOT BE
RELIED UPON FOR THE LOCATION OF ANY PIPEWORK OR CABLING. THE CONTRACTOR SHOULD CONFIRM THE
LOCATION OF ALL STATS PLANT BY HAND DUG TRIAL TRENCHES PRIOR TO COMMENCING ANY WORKS.
ALLOWANCE FOR THE PRESENCE OF ALL STATS APPROPRIATE PROTECTION / DIVERSION MEASURES
(INCORPORATING SPLIT DUCT AND 150MM CONCRETE SURROUND OR SIMILAR STATUTORY APPROVED METHOD) IS
TO BE PUT IN PLACE BY THE CONTRACTOR (UNLESS STATED OTHERWISE) WHERE STATS EQUIPMENT ARE FOUND
TO BE WITHIN THE AREA OF HIGHWAY WORKS.

8. PRIOR TO ORDERING THE CONTRACTOR IS TO AGREE ALL SIGN POST/LIGHTING COLUMN MATERIALS AND
FINISHES WITH THE LOCAL AUTHORITY. ALL SIGNS TO COMPLY WITH BS EN 12899:2007 AND ITS NATIONAL ANNEX.
TYPE OF POSTS, FINISHES AND LIGHTING UNITS/COLUMNS TO BE AGREED WITH LA STREETLIGHTING ENGINEER
PRIOR TO ORDERING. CONTRACTOR IS RESPONSIBLE FOR COORDINATING THE PROVISION OF ALL REQUIRED
EQUIPMEMT AND ELECTRICAL FEEDS TO LIGHTING AND ANY SIGNALS PRIOR TO WORKS COMMENCING,
CONTRACTOR TO MAKE ALLOWANCE FOR ANY LEAD-INS WITHIN THEIR PROGRAMME.

9. ALL ROADMARKINGS TO BE LAID IN ACCORDANCE WITH THE REQUIREMENTS OF THE TRAFFIC SIGNS MANUAL
CHAPTER 5, TRAFFIC SIGNS REGULATIONS AND GENERAL DIRECTIONS. ROADMARKING MATERIALS, LAYING AND
PERFORMANCE TO BE IN ACCORDANCE WITH THE REQUIREMENTS OF BS EN 1436.ALL ACCESS COVERS WITHIN
THE VICINITY OF THE WORKS TO HAVE HIGH FRICTION COVERS AND AGREED WITH LA ENGINEER. PSV OF ALL
LINING AND COVERS TO SUIT ADJACENT SURFACING

10. THE CONTRACTOR IS RESPONSIBLE FOR ENSURING THAT ALL ADVANCE NOTICES ARE IN PLACE AND TRAFFIC
MANAGEMENT AGREED FOR THE WORKS PRIOR TO COMMENCING. THE CONTRACTOR IS TO MAKE ALLOWANCE
FOR THE ADVANCE PROVISION OF ALL ELECTRICAL WORKS AND EQUIPMENT FOR SIGNALS AND STREETLIGHTING
WITHIN THEIR PROGRAMME OF WORKS

C.D.M. REGULATIONS 2015

IN LINE WITH THE ABOVE REGULATIONS WE ARE OBLIGED TO INFORM THE CLIENT OF THE RISKS THAT MAY BE
ENCOUNTERED IN THE CONSTRUCTION OF THESE WORKS. WHEREVER POSSIBLE RISKS HAVE BEEN ELIMINATED
FROM THE DESIGN, HOWEVER DUE TO THE VERY NATURE OF THIS TYPE OF WORK IT IS NOT POSSIBLE TO REMOVE
ALL THE RISKS FROM THE DESIGN. WE WOULD ALSO RESPECTFULLY REMIND THE CLIENT OF HIS OBLIGATIONS TO
TAKE ALL REASONABLE STEPS IN ENSURING THAT ONLY COMPETENT CONTRACTORS WHO HAVE A VALID SAFETY
POLICY ARE EMPLOYED. THEY SHOULD ALSO PROVIDE SATISFACTORY RESPONSES AT TENDER STAGE AS TO THE
MANNER IN WHICH THEY WILL DEAL WITH THE ELEMENTS OF RISK INVOLVED IN THIS TYPE OF WORK AND IN
PARTICULAR THOSE HIGHLIGHTED BY CROFT BELOW:-

1. TRENCH EXCAVATIONS IN EXCESS OF 1.2M DEEP.

2. GUARDING TO EDGES OF EXCAVATIONS TO PREVENT PEOPLE, MATERIALS AND VEHICLES FALLING INTO
EXCAVATION.

3. GUARDING OF EXCAVATIONS OUTSIDE WORKING HOURS TO PREVENT UNAUTHORISED ACCESS.

4. UNDERMINING TO ADJACENT ROADS OR STRUCTURES.

5. CONFINED SPACE OPERATIONS.

6. DEALING WITH EXISTING SERVICES.

7. TRAFFIC MANAGEMENT ON EXISTING HIGHWAYS AND PROTECTION OF SITE PERSONNEL AND MEMBERS OF THE
PUBLIC.

8. PROCEDURE TO BE FOLLOWED IN EVENT OF ACCIDENT OR EMERGENCY.

9. METHOD OF WORKING WHERE CONTAMINATED GROUND IS PRESENT ON SITE.

10. CONFIRMATION WILL BE REQUIRED THAT ALL OPERATIVES ARE ADEQUATELY TRAINED, COPIES OF RELEVANT
TRAINING CERTIFICATES TO BE SUPPLIED.

11. ANY CONSTRUCTION PERSONNEL, INCLUDING OPERATIVES INTENDING TO CONSTRUCT THE DESIGNS SHOWN
ON THIS DRAWING SHOULD ENSURE THAT THEY

HAVE BEEN REGULARLY AND THOROUGHLY BRIEFED BY THE PRINCIPAL CONTRACTOR ON ALL HEALTH AND
SAFETY MATTERS AND HAVE HAD SIGHT OF:

1) THE FULL DESIGNERS AND CONTRACTORS RISK ASSESSMENTS AND RISK REGISTERS.
Il) THE DEVELOPED CONSTRUCTION HEALTH AND SAFETY PLAN
Ill) THE CONTRACTORS CONSTRUCTION METHOD STATEMENTS.

THE ABOVE LIST IS BY NO MEANS EXHAUSTIVE BUT IT DOES HIGHLIGHT OPERATIONS THAT PRESENT A RISK TO
CONTRACTORS AND THE GENERAL PUBLIC.
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