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Condition of existing external concrete lintels to be assessed 
once high level access is achieved. Include allowance for 
local repairs via Fosroc concrete repair products, or for full 
replacement with lintel type L1 (quantity to suit wall 
thickness). TBC pending high level inspection

All existing cast iron columns 
to be left undisturbed
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Masonry load bearing walls, supporting roof truss 
above. Contractor to design and install temporary 
propping arrangement to ensure continued 
support to roof truss during works. Temporary 
works design to include assessment of any impact 
on surrounding permanent structure

Any structural works to existing lift shaft 
(repairs/strengthening/alterations) TBC 
following receipt of lift contractor's design 
information and survey results 

Existing timber lintels and damaged 
masonry above to be removed and 
re-built in line with proposed layout 
on drawing S-2140

Whilst not directly clashing, there is a risk 
of alterations to masonry at existing door 
openings compromising existing truss 
supports. Contractor and temporary works 
designer to assess and determine any 
temporary propping required to reflect 
the proposed methodology

Rev

Scale at A1

Job Name

Drawing Title

Purpose of Issue

Drg No

STRUCTURAL &
CIVIL ENGINEERS

STEEL
TILLETT
HEYNE

100mm @ A1 (50mm @ A3)

Suitability HTS Job No P2

 1 : 100

Demolition
Fourth Floor Plan

Stage 4

2909-HTS-XX-04-DR-S-1140
S12909

Neptune Mill

http://hts.uk.com/

Manchester, M1 2WQ

This drawing is to be read in conjunction with all relevant 
architects, engineers and specialists drawings and 
specifications.

Do not scale from this drawing in either paper or digital 
form. Use written dimensions only. To check drawing has 
been printed to the intended scale the above bar should 
be 100mm long 

All demolition drawings are to be read in conjunction 
with proposed plans

Care to be taken not to cut / adversely affect existing 
retained beams / columns while demolition is taking 
place. Contractor to undertake careful exploratory works 
and submit appropriate method statement to ensure 
retained structure is not damaged undertaking areas of 
demolition

Treat all cut concrete faces with Ronabond concrete 
repair system by Ronacrete, or similar concrete repair 
system

The contractor is responsible for all aspects of the 
temporary works design and execution. The contractor is 
to prepare detailed temporary works proposals and 
associated method statements that ensure the vertical 
and lateral stability of the structure is maintained 
throughout the works. These proposals are to be 
submitted to the engineer for comment prior to works 
commencing

The foundations of the existing structure must not be 
undermined. Upon exposing the retained structures the 
contractor should identify if any proposed excavation 
levels are deeper than the existing founding levels and 
notify the engineer accordingly

Refer to the architect's drawings and specifications for 
details of all demolition works relating to non-structural 
elements (NLB partitions, finishes, roof coverings etc.)

Refer to drawing 0001 for general notes
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RC / Masonry wall demolished

Demolition legend

Area of floor to be demolished

Beam demolished / removed

Column demolished / removed

The existing structural information shown on these drawings 
is based on visual inspection of the building, limited opening 
up works and relevant archive information.  All details of the 
existing construction are subject to confirmation by the 
Contractor during the works on site. No materials are to be 
ordered until the relevant details and conditions are 

confirmed by the Contractor on site. Should the contractor 
discover any discrepancies between the assumed existing 
structure and what is found on site they should notify the 
engineer immediately, and await further instruction
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