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Demolition Schedule

REFERENCE DESCRIPTION Count

GDEM 01 Wall lining fixing to brickwork to be carefully assessed. If wall lining can be removed safely without disturbing brickwork, wall lining to be removed to reveal brickwork. 10
GDEM 02 Demolish existing partitions and make good existing wall finishes. 18
GDEM 03 Existing doors and frames to have smoke seals fitted and additional fire stopping measures applied as agreed with Building control and conservation officer. Ironmongery to compliment historic fabric and

fittings.
2

GDEM 04 Form new door opening through corridor wall.Existing tiles to be carefully removed and salvaged where possible ready for reuse. Provide new precast concrete lintels at door head. Install new hardwood
door, linings and architraves, custom manufactured to match original 1901 joinery. Door to include matching brass ironmongery salvaged from adjacent doors.

1

GDEM 05 Remove existing door, lining and architraves and make good wall in preparation for new fire door,screen above, bulkhead detail and door closer, power contained with transom frame. Make good wall
finishes to match adjacent surfaces.

7

GDEM 06 Remove metal lining surrounding lift opening and prepare frame in preparation for tiles. 2
GDEM 07 Form new opening through existing masonry wall. Add lintels over to structural engineer’s design. Make good finishes to new opening. 1
GDEM 09 Remove existing balustrade + hand rail to staircase 4
GDEM 10 Remove panelling to face of mezzanine floor structure, remove balustrade + handrail 1
GDEM 12 Replace external doors with polished hardwood doors with Vacuum glazing system infil panels, ironmongery to match existing external door, door closers required linked to building access system 1
GDEM 13 Remove existing door and screen above and replace with new double door, screen, bulkhead detail and door closer, power contained within transom frame 1
GDEM 14 Kitchen to be dismantled and removed. 1

Renovation works

REFERENCE DESCRIPTION Count

GNOTE 01 Doors to be locked/sealed closed with fire boarding / fire screen to room side in accordance with fire strategy
drawings.

2

GNOTE 02 Partition walls / doors to be updgraded to be in accordance with fire strategy drawings, risers to be fire stopped
accordingly.

6

GNOTE 03 Doors to be tested and upgraded where necessary to be accordance with fire strategy drawing, 17
GNOTE 04 Doors to be locked/sealed closed with fire boarding / fire screen to room side in accordance with fire strategy

drawings.
11

GNOTE 05 Doors to be locked/sealed closed, glazing infil panels to be white laquered glass (Saint gobain planilaque), acoustic
seals to rebate of doors, dumbbell seal to base of door

1

GNOTE 06 Existing terrazo floor to be repaired, concrete repairs may be required prior to carrying out the works 1
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