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Full extent of flat roof 
over staircase is being 
demolished and replaced
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Condition of existing external concrete lintels to be assessed 
once high level access is achieved. Include allowance for 
local repairs via Fosroc concrete repair products, or for full 
replacement with lintel type L1 (quantity to suit wall 
thickness). TBC pending high level inspection

Denotes roof falls
Existing truss has been observed to 
have been subject to historic 
movement. Contractor to develop 
detailed temporary works design, and 
associated method statement, to jack 
truss back into original position. Refer 
to HTS sketch 2909-SK-231201-01 for 
indicative intent proposal

Primary purlin observed to have split 
locally to truss showing historic 
movement. Repair to be carried out 
locally in line with timber and damp 
specialist specification
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Refer to architect information for extent 
of demolition associated with existing 
roof finishes. Demolition areas noted here 
reflect new rooflight openings to be 
formed in existing secondary purlins

All existing cast iron columns 
to be left undisturbed
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Existing 60x75mm timber secondary 
purlins to be fully demolished as part of 
works. Refer to proposed layouts and 
section details for proposed replacement. 
Applicable to full pitched roof extent

Condition of lift over-run unknown 
and tbc.  allow for replacement 
subject to opening up works and input 
from lift contractor. Allow for full 
demolition/reinstatement

Timber structure bearing onto 4th 
floor existing for noted for demolition 
to be propped in line with contractor 
design for duration of works. Refer to 
4th floor layouts for additional detail

Full extent of flat roof 
over staircase is being 
demolished and replaced
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This drawing is to be read in conjunction with all relevant 
architects, engineers and specialists drawings and 
specifications.

Do not scale from this drawing in either paper or digital 
form. Use written dimensions only. To check drawing has 
been printed to the intended scale the above bar should 
be 100mm long 

All demolition drawings are to be read in conjunction 
with proposed plans

Care to be taken not to cut / adversely affect existing 
retained beams / columns while demolition is taking 
place. Contractor to undertake careful exploratory works 
and submit appropriate method statement to ensure 
retained structure is not damaged undertaking areas of 
demolition

Treat all cut concrete faces with Ronabond concrete 
repair system by Ronacrete, or similar concrete repair 
system

The contractor is responsible for all aspects of the 
temporary works design and execution. The contractor is 
to prepare detailed temporary works proposals and 
associated method statements that ensure the vertical 
and lateral stability of the structure is maintained 
throughout the works. These proposals are to be 
submitted to the engineer for comment prior to works 
commencing

The foundations of the existing structure must not be 
undermined. Upon exposing the retained structures the 
contractor should identify if any proposed excavation 
levels are deeper than the existing founding levels and 
notify the engineer accordingly

Refer to the architect's drawings and specifications for 
details of all demolition works relating to non-structural 
elements (NLB partitions, finishes, roof coverings etc.)

Refer to drawing 0001 for general notes
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RC / Masonry wall demolished

Demolition legend

Area of floor to be demolished

Beam demolished / removed

Column demolished / removed

The existing structural information shown on these drawings 
is based on visual inspection of the building, limited opening 
up works and relevant archive information.  All details of the 
existing construction are subject to confirmation by the 
Contractor during the works on site. No materials are to be 
ordered until the relevant details and conditions are 

confirmed by the Contractor on site. Should the contractor 
discover any discrepancies between the assumed existing 
structure and what is found on site they should notify the 
engineer immediately, and await further instruction
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