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Fundamental Notes
1. Max bay length 2.5m
2. Max bay width 3 decks (Independent) - 6 Decks (Mansard Access Scaffold)
3. Max transom spacing N/A
4. Max lift height 2m
5. All connections except board bearers to be made using load bearing fittings
6. Exact standard locations may vary on site, however max bay lengths/widths etc must not be exceeded
7. Max tie grid - As Shown

Notes:

This drawing is confidential and is the exclusive property of BDS
Ltd. No unauthorised use, copy or disclosure is to be made, and
is to be returned upon request.
The customer should check that we have correctly interpreted
his/her requirements, and that all loadings, details, erection &
dismantling sequences etc, are correct and practicable.
The Main Contractor is to ensure the ground, structure and/or
base provided for our scaffold, is adequate to support the
imposed loads applied, including the provision for any
necessary spreaders.

Drawing No.

Revision

B
Client:

Draft: 20/10/2023

Date: 23/11/2023

Drawing Title: External Independent Access Scaffold

Project: Rylands Building, Manchester 

THESE LOADING MUST NOT BE EXCEEDED
All Loadings Unfactored
No alterations which may effect the scaffolds structural stability
to be made without prior written notice from BDS Ltd

BDS-10313-0
MAXIMUM LOADINGS
Independent - 1no. Lift - 2kN/m² (200kg/m²)
Independent - 1no. Lift - 1kN/m² (100kg/m²)
All inside decks at       - 0.75kN/m² (75kg/m²)
Bolt on Stair Tower - 1.5kN/m² (150kg/m²)
Mansard Access Scaffold Phase One - 1.5kN/m² (150kg/m²)
Mansard Access Scaffold Phase Two - 0.75kN/m² (75kg/m²) T: 0800 270 7998    E: info@buckleydesigns.co.uk  

Approval: 10/11/2023

Construction: 23/11/2023

The design and erection of scaffolds are to conform with the following
British Standards and Codes of Practice:
BS1139 Metal Scaffolding
BS2482 Specification for Timber Boards
BS EN 12811-1 Codes of Practice for Access and Working Scaffolds
and Special Scaffold Structures in Steel
BS EN 12812-1:2008 Falsework: Performance requirements & general
design
TG20:21 Guide to Good Practice for Scaffolding with Tube and Fittings
BS EN 1991-1-1:2002 Eurocode: Actions on Structures - Densities,
Self-weight and Imposed Loads
BS EN 1991-1-4:2005 Eurocode: Actions on Structures - Wind
BS EN 13374:2013 Temporary edge protection systems - Product
specification, test methods.
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Signed: 

Drawn by: Adam McCann

Beam Span Introduced, Catch Fan Amended
& Drawing Issued For Approval
Drawing Issued For Construction

N/A

N/A

N/A

Please print all drawings in colour A3 min!

Drawing not to scale

dimensions as per drawing

Signed: 

Calculations by: J Hollingworth

Signed: 

Checked by: Mike Brown

Construction
Issue

with Stair Access Scaffold to Bridgewater Place

SYSTEM STAIR TOWER
ALL CLEARANCES REQUIRED AROUND SYSTEM STAIR TOWERS

TO BE CONFIRMED PRIOR TO ERECTION. TO ELIMINATE
POTENTIAL CLASHES WITH THE SURROUNDING ENVIRONMENT

! !

CLASS B COUPLERS
ALL CONNECTIONS TO BE MADE WITH CLASS B COUPLERS

CLASS B COUPLER: SWL = 9.1kN

! !

RISK
ALL DECKS TO BE ADEQUATELY SECURED IN

THE EVENT OF HIGH WINDS

! !

PEDESTRIAN PROTECTION
PROTECTION TO THE PUBLIC MUST BE MAINTAINED IN

ACCORDANCE WITH SG34:17 & TG20:21

! !

LADDER ACCESS
LADDER ACCESS TO BE INSTALLED IN ACCORDANCE WITH

SG25:20 (omitted for clarity)

! !

SG4:22
The scaffolders MUST erect the scaffolding in accordance with the

guidance notes set out in SG4:22

! !

TG4:19 (TIE TESTING REQUIREMENTS)
· Preliminary Load Test - This anchor to 2 x 8.42kN = 16.84kN If the

preliminary load test is successful, then apply the proof test load to
the supporting anchors. 1.25 x 8.42kN = 10.53kN 'pull out'.

· Should the test load fall below the above figures, then the tying
configuration to be re-evaluated.

! !

TG4:19
Scaffold tie arrangements must be erected/tested in accordance with the
guidance notes set out in TG4:19 (Anchorage Systems for Scaffolding)

! !

CDM REGULATIONS 2015
The Construction (design & management) Regulations 2015,

Require that we make customers aware of their duties imposed by
the regulations. Guidance on your duties are published by the HSE

in the form of an approved code of practice.

! !

RISK! !
Principal contractor to confirm ground is

capable of supporting imposed loads

RISK! !
Principal contractor to confirm structure is

capable of supporting imposed loads

RISK! !
Scaffold operatives must have a safe system of
work in place when working on beams to ensure

they are clipped on at all times

RISK! !
Scaffold operatives must have a safe system of
work in place when working on leading edges to

ensure they are clipped on at all times

RISK! !
Exact construction of roof unknown. The

principal contractor must confirm structure is
capable of supporting all imposed loads

RISK! !
Scaffold contractor to include in their RAMS

identification of skylight risks & eliminate

RISK! !
Scaffold contractor to include in their RAMS

safe system of working on the roof

Decks omitted for clarity!

Plan A-A

Decks omitted for clarity!

Plan B-B

Exact Cantilever section
to be determined by
Connolly stock items

!

Blow Up Detail #1

Blow Up Detail #2

Shear Tie Detail

Trad Catch Fan System
to be installed inline with
manufactures guide lines

!
Exact location of Trad

Catch Fan System TBC

!
Band & Plate/Saddle Clamp

Visual

Brace all 4no. sides of
support towers

Exact no. of band & plate
shear ties required TBC

with supporting calculations

All connections to be made
with load bearing couplers

Denotes Trad Catch Fan Pull back required on both
inside/outside rows of standards

Spur required at
every frame

Legend
· Tube
· 750mm Beam
· Splay Tube / Banner

Frame Tube
· Hoarding
· FR Sheeting
· Saddle Tube
· Spur/Pull Back Raker
· Bracing
· Beam Bracing
· Standard
· Roof Founded

Standard
· Puncheon
· Hanger
· 12mm ADI Tie
· Shear Tie

For details please refer to DWG Ref:
BDS 10312 - 01 to 04-Latest Revision

!

METRIX SYSTEM SCAFFOLD
Metrix system scaffold must be erected & dismantled in accordance

with manufacturers guidelines & recommendations

! !

METRIX SYSTEM SCAFFOLD
Exact standard locations may vary on site, however max bay lengths

(2.5m) & widths (1m) must not be exceeded. Metrix system
scaffold must be erected & dismantled in accordance with

manufacturers guidelines & recommendations

! !

Scaffold to be clad with
LPS1215 fire retardant

sheeting

!

        DIMENSIONS
LIMITED SURVEY DRAWINGS SUPPLIED THEREFORE ALL

BUILDING DIMENSIONS ARE APPROXIMATE. ALL DIMENSIONS TO
BE CHECKED PRIOR TO ERECTION

! !

Doorways to be kept
clear at all times

!

SHEAR TIE REQUIREMENTS
Band & Plate shear tie arrangements MUST be fixed to the wall, inline
with the details below
· Bolt Type: ADI, Self Tapping Bolt
· Bolt Size: 130mm (length) - 12mm Ø Diameter
· Minimum Hole Depth: 115mm
· Minimum Embedment Depth: 90mm
· SWL (shear): 15kN per bolt - (tension): 13kN
· Spacing Distance: Minimum 400mm

! !

BACK PROPPING REQUIREMENT! !
Back propping may be required. Principal

Contractor to confirm prior to erection

Please refer to
Blow Up Detail #1

Please refer to
Blow Up Detail #2

RISK! !
ADEQUATE TRAFFIC MANAGEMENT MUST BE

IN PLACE WHERE SCAFFOLD STRUCTURE
CAUSES A RISK FOR MOVING PLANT

Notes - 750mm deep Apollo Beam
- All beam/standard connections to be made with load bearing couplers.
- All beam/puncheon connections to be made with load bearing couplers.
- Lacing tubes to be fixed to the standards directly below beam/standard
connections, thus acting as checker.
- Lacing tubes to be fixed to the puncheons directly above
beam/puncheon connections, thus acting as checker.
- 'X' brace & Lace beams together on top & bottom chords at max 1m
centres.
- Plan brace full length of beams on the top chord (compression chord).
- When lacing multiple beams lacing tube must be fixed to all beams.

Boarding, lacing tubes and

intermediate transoms

omitted for clarity

!

Double standards required
in GREEN clouded area

!

Double standards required
in GREEN clouded area

!

Triple spliced/proprietary pins
to be used to all

standards/puncheons in RED
clouded area

!

Triple spliced/proprietary pins
to be used to all

standards/puncheons in RED
clouded area

!

Denotes
standard

Denotes swivel
coupler

Denotes sleeve

Denotes swivel
coupler

Denotes short
tube (Butt)

Denotes swivel
coupler

Denotes swivel
coupler

TRIPLE SPLICE DETAIL

Denotes swivel
coupler

Denotes swivel
coupler

For Sole Pad Arrangement
please refer to BDS 10313 -

06 - Latest Revision

!
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Denotes
standard

Denotes swivel
coupler

Denotes sleeve

Denotes swivel
coupler

Denotes short
tube (Butt)

Denotes swivel
coupler

Denotes swivel
coupler

TRIPLE SPLICE DETAIL

Denotes swivel
coupler

Denotes swivel
coupler

2

Fundamental Notes
1. Max bay length 2.5m
2. Max bay width 3 decks (Independent) - 6 Decks (Mansard Access Scaffold)
3. Max transom spacing N/A
4. Max lift height 2m
5. All connections except board bearers to be made using load bearing fittings
6. Exact standard locations may vary on site, however max bay lengths/widths etc must not be exceeded
7. Max tie grid - As Shown

Notes:

This drawing is confidential and is the exclusive property of BDS
Ltd. No unauthorised use, copy or disclosure is to be made, and
is to be returned upon request.
The customer should check that we have correctly interpreted
his/her requirements, and that all loadings, details, erection &
dismantling sequences etc, are correct and practicable.
The Main Contractor is to ensure the ground, structure and/or
base provided for our scaffold, is adequate to support the
imposed loads applied, including the provision for any
necessary spreaders.

Drawing No.

Revision

B
Client:

Draft: 20/10/2023

Date: 23/11/2023

Drawing Title: External Independent Access Scaffold

Project: Rylands Building, Manchester 

THESE LOADING MUST NOT BE EXCEEDED
All Loadings Unfactored
No alterations which may effect the scaffolds structural stability
to be made without prior written notice from BDS Ltd

BDS-10313-0
MAXIMUM LOADINGS
Independent - 1no. Lift - 2kN/m² (200kg/m²)
Independent - 1no. Lift - 1kN/m² (100kg/m²)
All inside decks at       - 0.75kN/m² (75kg/m²)
Bolt on Stair Tower - 1.5kN/m² (150kg/m²)
Mansard Access Scaffold Phase One - 1.5kN/m² (150kg/m²)
Mansard Access Scaffold Phase Two - 0.75kN/m² (75kg/m²) T: 0800 270 7998    E: info@buckleydesigns.co.uk  

Approval: 10/11/2023

Construction: 23/11/2023

The design and erection of scaffolds are to conform with the following
British Standards and Codes of Practice:
BS1139 Metal Scaffolding
BS2482 Specification for Timber Boards
BS EN 12811-1 Codes of Practice for Access and Working Scaffolds
and Special Scaffold Structures in Steel
BS EN 12812-1:2008 Falsework: Performance requirements & general
design
TG20:21 Guide to Good Practice for Scaffolding with Tube and Fittings
BS EN 1991-1-1:2002 Eurocode: Actions on Structures - Densities,
Self-weight and Imposed Loads
BS EN 1991-1-4:2005 Eurocode: Actions on Structures - Wind
BS EN 13374:2013 Temporary edge protection systems - Product
specification, test methods.

A

10/11/2023

B

23/11/2023

C

N/A

D

N/A

E

N/A

Signed: 

Drawn by: Adam McCann

Beam Span Introduced, Catch Fan Amended
& Drawing Issued For Approval
Drawing Issued For Construction

N/A

N/A

N/A

Please print all drawings in colour A3 min!

Drawing not to scale

dimensions as per drawing

Signed: 

Calculations by: J Hollingworth

Signed: 

Checked by: Mike Brown

Construction
Issue

with Stair Access Scaffold to Bridgewater Place

RISK! !
Principal contractor to confirm ground is

capable of supporting imposed loads

RISK! !
Principal contractor to confirm structure is

capable of supporting imposed loads

RISK! !
Scaffold operatives must have a safe system of
work in place when working on beams to ensure

they are clipped on at all times

RISK! !
Scaffold operatives must have a safe system of
work in place when working on leading edges to

ensure they are clipped on at all times

SYSTEM STAIR TOWER
ALL CLEARANCES REQUIRED AROUND SYSTEM STAIR TOWERS

TO BE CONFIRMED PRIOR TO ERECTION. TO ELIMINATE
POTENTIAL CLASHES WITH THE SURROUNDING ENVIRONMENT

! !

CLASS B COUPLERS
ALL CONNECTIONS TO BE MADE WITH CLASS B COUPLERS

CLASS B COUPLER: SWL = 9.1kN

! !

RISK
ALL DECKS TO BE ADEQUATELY SECURED IN

THE EVENT OF HIGH WINDS

! !

PEDESTRIAN PROTECTION
PROTECTION TO THE PUBLIC MUST BE MAINTAINED IN

ACCORDANCE WITH SG34:17 & TG20:21

! !

LADDER ACCESS
LADDER ACCESS TO BE INSTALLED IN ACCORDANCE WITH

SG25:20 (omitted for clarity)

! !

SG4:22
The scaffolders MUST erect the scaffolding in accordance with the

guidance notes set out in SG4:22

! !

TG4:19 (TIE TESTING REQUIREMENTS)
· Preliminary Load Test - This anchor to 2 x 8.42kN = 16.84kN If the

preliminary load test is successful, then apply the proof test load to
the supporting anchors. 1.25 x 8.42kN = 10.53kN 'pull out'.

· Should the test load fall below the above figures, then the tying
configuration to be re-evaluated.

! !

TG4:19
Scaffold tie arrangements must be erected/tested in accordance with the
guidance notes set out in TG4:19 (Anchorage Systems for Scaffolding)

! !

CDM REGULATIONS 2015
The Construction (design & management) Regulations 2015,

Require that we make customers aware of their duties imposed by
the regulations. Guidance on your duties are published by the HSE

in the form of an approved code of practice.

! !

RISK! !
Exact construction of roof unknown. The

principal contractor must confirm structure is
capable of supporting all imposed loads

RISK! !
Scaffold contractor to include in their RAMS

identification of skylight risks & eliminate

RISK! !
Scaffold contractor to include in their RAMS

safe system of working on the roof

Decks omitted for clarity!

Plan C-C

Exact Cantilever section
to be determined by
Connolly stock items

!

Trad Catch Fan System
to be installed inline with
manufactures guide lines

!
Exact location of Trad

Catch Fan System TBC

!

Legend
· Tube
· 750mm Beam
· Splay Tube / Banner

Frame Tube
· Hoarding
· FR Sheeting
· Saddle Tube
· Spur/Pull Back Raker
· Bracing
· Beam Bracing
· Standard
· Roof Founded

Standard
· Puncheon
· Hanger
· 12mm ADI Tie
· Shear Tie

Blow Up Detail #3

Notes - 750mm deep Apollo Beam
- All beam/standard connections to be made with load bearing couplers.
- All beam/puncheon connections to be made with load bearing couplers.
- Lacing tubes to be fixed to the standards directly below beam/standard
connections, thus acting as checker.
- Lacing tubes to be fixed to the puncheons directly above
beam/puncheon connections, thus acting as checker.
- 'X' brace & Lace beams together on top & bottom chords at max 1m
centres.
- Plan brace full length of beams on the top chord (compression chord).
- When lacing multiple beams lacing tube must be fixed to all beams.

METRIX SYSTEM SCAFFOLD
Metrix system scaffold must be erected & dismantled in accordance

with manufacturers guidelines & recommendations

! !

METRIX SYSTEM SCAFFOLD
Exact standard locations may vary on site, however max bay lengths

(2.5m) & widths (1m) must not be exceeded. Metrix system
scaffold must be erected & dismantled in accordance with

manufacturers guidelines & recommendations

! !

Scaffold to be clad with
LPS1215 fire retardant

sheeting

!

        DIMENSIONS
LIMITED SURVEY DRAWINGS SUPPLIED THEREFORE ALL

BUILDING DIMENSIONS ARE APPROXIMATE. ALL DIMENSIONS TO
BE CHECKED PRIOR TO ERECTION

! !

Boarding, lacing tubes and intermediate transoms omitted for clarity!

SHEAR TIE REQUIREMENTS
Band & Plate shear tie arrangements MUST be fixed to the wall, inline
with the details below
· Bolt Type: ADI, Self Tapping Bolt
· Bolt Size: 130mm (length) - 12mm Ø Diameter
· Minimum Hole Depth: 115mm
· Minimum Embedment Depth: 90mm
· SWL (shear): 15kN per bolt - (tension): 13kN
· Spacing Distance: Minimum 400mm

! !

Band & Plate/Saddle Clamp

Visual

BACK PROPPING REQUIREMENT! !
Back propping may be required. Principal

Contractor to confirm prior to erection

RISK! !
ADEQUATE TRAFFIC MANAGEMENT MUST BE

IN PLACE WHERE SCAFFOLD STRUCTURE
CAUSES A RISK FOR MOVING PLANT

Double standards required
in GREEN clouded area

!

Triple spliced/proprietary pins
to be used to all

standards/puncheons in RED
clouded area

!

For Sole Pad Arrangement
please refer to BDS 10313 -

06 - Latest Revision

!
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Fundamental Notes
1. Max bay length 2.5m
2. Max bay width 3 decks (Independent) - 6 Decks (Mansard Access Scaffold)
3. Max transom spacing N/A
4. Max lift height 2m
5. All connections except board bearers to be made using load bearing fittings
6. Exact standard locations may vary on site, however max bay lengths/widths etc must not be exceeded
7. Max tie grid - As Shown

Notes:

This drawing is confidential and is the exclusive property of BDS
Ltd. No unauthorised use, copy or disclosure is to be made, and
is to be returned upon request.
The customer should check that we have correctly interpreted
his/her requirements, and that all loadings, details, erection &
dismantling sequences etc, are correct and practicable.
The Main Contractor is to ensure the ground, structure and/or
base provided for our scaffold, is adequate to support the
imposed loads applied, including the provision for any
necessary spreaders.
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THESE LOADING MUST NOT BE EXCEEDED
All Loadings Unfactored
No alterations which may effect the scaffolds structural stability
to be made without prior written notice from BDS Ltd

BDS-10313-0
MAXIMUM LOADINGS
Independent - 1no. Lift - 2kN/m² (200kg/m²)
Independent - 1no. Lift - 1kN/m² (100kg/m²)
All inside decks at       - 0.75kN/m² (75kg/m²)
Bolt on Stair Tower - 1.5kN/m² (150kg/m²)
Mansard Access Scaffold Phase One - 1.5kN/m² (150kg/m²)
Mansard Access Scaffold Phase Two - 0.75kN/m² (75kg/m²) T: 0800 270 7998    E: info@buckleydesigns.co.uk  

Approval: 10/11/2023

Construction: 23/11/2023

The design and erection of scaffolds are to conform with the following
British Standards and Codes of Practice:
BS1139 Metal Scaffolding
BS2482 Specification for Timber Boards
BS EN 12811-1 Codes of Practice for Access and Working Scaffolds
and Special Scaffold Structures in Steel
BS EN 12812-1:2008 Falsework: Performance requirements & general
design
TG20:21 Guide to Good Practice for Scaffolding with Tube and Fittings
BS EN 1991-1-1:2002 Eurocode: Actions on Structures - Densities,
Self-weight and Imposed Loads
BS EN 1991-1-4:2005 Eurocode: Actions on Structures - Wind
BS EN 13374:2013 Temporary edge protection systems - Product
specification, test methods.
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Signed: 

Drawn by: Adam McCann

Beam Span Introduced, Catch Fan Amended
& Drawing Issued For Approval
Drawing Issued For Construction
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Please print all drawings in colour A3 min!

Drawing not to scale

dimensions as per drawing

Signed: 

Calculations by: J Hollingworth

Signed: 

Checked by: Mike Brown

Construction
Issue

with Stair Access Scaffold to Bridgewater Place

RISK! !
Principal contractor to confirm ground is

capable of supporting imposed loads

RISK! !
Principal contractor to confirm structure is

capable of supporting imposed loads

RISK! !
Scaffold operatives must have a safe system of
work in place when working on beams to ensure

they are clipped on at all times

RISK! !
Scaffold operatives must have a safe system of
work in place when working on leading edges to

ensure they are clipped on at all times

SYSTEM STAIR TOWER
ALL CLEARANCES REQUIRED AROUND SYSTEM STAIR TOWERS

TO BE CONFIRMED PRIOR TO ERECTION. TO ELIMINATE
POTENTIAL CLASHES WITH THE SURROUNDING ENVIRONMENT

! !

CLASS B COUPLERS
ALL CONNECTIONS TO BE MADE WITH CLASS B COUPLERS

CLASS B COUPLER: SWL = 9.1kN

! !

RISK
ALL DECKS TO BE ADEQUATELY SECURED IN

THE EVENT OF HIGH WINDS

! !

PEDESTRIAN PROTECTION
PROTECTION TO THE PUBLIC MUST BE MAINTAINED IN

ACCORDANCE WITH SG34:17 & TG20:21

! !

LADDER ACCESS
LADDER ACCESS TO BE INSTALLED IN ACCORDANCE WITH

SG25:20 (omitted for clarity)

! !

SG4:22
The scaffolders MUST erect the scaffolding in accordance with the

guidance notes set out in SG4:22

! !

TG4:19 (TIE TESTING REQUIREMENTS)
· Preliminary Load Test - This anchor to 2 x 8.42kN = 16.84kN If the

preliminary load test is successful, then apply the proof test load to
the supporting anchors. 1.25 x 8.42kN = 10.53kN 'pull out'.

· Should the test load fall below the above figures, then the tying
configuration to be re-evaluated.

! !

TG4:19
Scaffold tie arrangements must be erected/tested in accordance with the
guidance notes set out in TG4:19 (Anchorage Systems for Scaffolding)

! !

CDM REGULATIONS 2015
The Construction (design & management) Regulations 2015,

Require that we make customers aware of their duties imposed by
the regulations. Guidance on your duties are published by the HSE

in the form of an approved code of practice.

! !

RISK! !
Exact construction of roof unknown. The

principal contractor must confirm structure is
capable of supporting all imposed loads

RISK! !
Scaffold contractor to include in their RAMS

identification of skylight risks & eliminate

RISK! !
Scaffold contractor to include in their RAMS

safe system of working on the roof

Elevation D-D

Exact Cantilever section
to be determined by
Connolly stock items

!
Brace all 4no. sides of

support towers
Spur required at

every frame
Facade brace minimum

every 5th bay

Legend
· Tube
· 750mm Beam
· Splay Tube / Banner

Frame Tube
· Hoarding
· FR Sheeting
· Saddle Tube
· Spur/Pull Back Raker
· Bracing
· Beam Bracing
· Standard
· Roof Founded

Standard
· Puncheon
· Hanger
· 12mm ADI Tie
· Shear Tie

METRIX SYSTEM SCAFFOLD
Metrix system scaffold must be erected & dismantled in accordance

with manufacturers guidelines & recommendations

! !

METRIX SYSTEM SCAFFOLD
Exact standard locations may vary on site, however max bay lengths

(2.5m) & widths (1m) must not be exceeded. Metrix system
scaffold must be erected & dismantled in accordance with

manufacturers guidelines & recommendations

! !

        DIMENSIONS
LIMITED SURVEY DRAWINGS SUPPLIED THEREFORE ALL

BUILDING DIMENSIONS ARE APPROXIMATE. ALL DIMENSIONS TO
BE CHECKED PRIOR TO ERECTION

! !

! Trad catch fan omitted for clarity

Doorways to be kept
clear at all times

!

Trad Catch Fan System
to be installed inline with
manufactures guide lines

!
Exact location of Trad

Catch Fan System TBC

!
Scaffold to be clad with
LPS1215 fire retardant

sheeting

!

12mm ADI SCE Restraint Eye & 100mm nylon
insert with minimum 85mm embedment depth.
12mm Ø drill bit required in concrete & brick

SHEAR TIE REQUIREMENTS
Band & Plate shear tie arrangements MUST be fixed to the wall, inline
with the details below
· Bolt Type: ADI, Self Tapping Bolt
· Bolt Size: 130mm (length) - 12mm Ø Diameter
· Minimum Hole Depth: 115mm
· Minimum Embedment Depth: 90mm
· SWL (shear): 15kN per bolt - (tension): 13kN
· Spacing Distance: Minimum 400mm

! !

BACK PROPPING REQUIREMENT! !
Back propping may be required. Principal

Contractor to confirm prior to erection
RISK! !

ADEQUATE TRAFFIC MANAGEMENT MUST BE
IN PLACE WHERE SCAFFOLD STRUCTURE

CAUSES A RISK FOR MOVING PLANT

Brace all 4no. sides of
support towers

43.26kN
67.61kN

(Worst Case)

69.18kN (in)

48.22kN (out)

Denotes
standard

Denotes swivel
coupler

Denotes sleeve

Denotes swivel
coupler

Denotes short
tube (Butt)

Denotes swivel
coupler

Denotes swivel
coupler

TRIPLE SPLICE DETAIL

Denotes swivel
coupler

Denotes swivel
coupler

For Sole Pad Arrangement
please refer to BDS 10313 -

06 - Latest Revision

!
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Fundamental Notes
1. Max bay length 2.5m
2. Max bay width 3 decks (Independent) - 6 Decks (Mansard Access Scaffold)
3. Max transom spacing N/A
4. Max lift height 2m
5. All connections except board bearers to be made using load bearing fittings
6. Exact standard locations may vary on site, however max bay lengths/widths etc must not be exceeded
7. Max tie grid - As Shown

Notes:

This drawing is confidential and is the exclusive property of BDS
Ltd. No unauthorised use, copy or disclosure is to be made, and
is to be returned upon request.
The customer should check that we have correctly interpreted
his/her requirements, and that all loadings, details, erection &
dismantling sequences etc, are correct and practicable.
The Main Contractor is to ensure the ground, structure and/or
base provided for our scaffold, is adequate to support the
imposed loads applied, including the provision for any
necessary spreaders.
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Revision

B
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Drawing Title: External Independent Access Scaffold

Project: Rylands Building, Manchester 

THESE LOADING MUST NOT BE EXCEEDED
All Loadings Unfactored
No alterations which may effect the scaffolds structural stability
to be made without prior written notice from BDS Ltd

BDS-10313-0
MAXIMUM LOADINGS
Independent - 1no. Lift - 2kN/m² (200kg/m²)
Independent - 1no. Lift - 1kN/m² (100kg/m²)
All inside decks at       - 0.75kN/m² (75kg/m²)
Bolt on Stair Tower - 1.5kN/m² (150kg/m²)
Mansard Access Scaffold Phase One - 1.5kN/m² (150kg/m²)
Mansard Access Scaffold Phase Two - 0.75kN/m² (75kg/m²) T: 0800 270 7998    E: info@buckleydesigns.co.uk  

Approval: 10/11/2023

Construction: 23/11/2023

The design and erection of scaffolds are to conform with the following
British Standards and Codes of Practice:
BS1139 Metal Scaffolding
BS2482 Specification for Timber Boards
BS EN 12811-1 Codes of Practice for Access and Working Scaffolds
and Special Scaffold Structures in Steel
BS EN 12812-1:2008 Falsework: Performance requirements & general
design
TG20:21 Guide to Good Practice for Scaffolding with Tube and Fittings
BS EN 1991-1-1:2002 Eurocode: Actions on Structures - Densities,
Self-weight and Imposed Loads
BS EN 1991-1-4:2005 Eurocode: Actions on Structures - Wind
BS EN 13374:2013 Temporary edge protection systems - Product
specification, test methods.
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23/11/2023
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Signed: 

Drawn by: Adam McCann

Beam Span Introduced, Catch Fan Amended
& Drawing Issued For Approval
Drawing Issued For Construction
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Please print all drawings in colour A3 min!

Drawing not to scale

dimensions as per drawing

Signed: 

Calculations by: J Hollingworth

Signed: 

Checked by: Mike Brown

Construction
Issue

with Stair Access Scaffold to Bridgewater Place

SYSTEM STAIR TOWER
ALL CLEARANCES REQUIRED AROUND SYSTEM STAIR TOWERS

TO BE CONFIRMED PRIOR TO ERECTION. TO ELIMINATE
POTENTIAL CLASHES WITH THE SURROUNDING ENVIRONMENT

! !

CLASS B COUPLERS
ALL CONNECTIONS TO BE MADE WITH CLASS B COUPLERS

CLASS B COUPLER: SWL = 9.1kN

! !

RISK
ALL DECKS TO BE ADEQUATELY SECURED IN

THE EVENT OF HIGH WINDS

! !

PEDESTRIAN PROTECTION
PROTECTION TO THE PUBLIC MUST BE MAINTAINED IN

ACCORDANCE WITH SG34:17 & TG20:21

! !

LADDER ACCESS
LADDER ACCESS TO BE INSTALLED IN ACCORDANCE WITH

SG25:20 (omitted for clarity)

! !

SG4:22
The scaffolders MUST erect the scaffolding in accordance with the

guidance notes set out in SG4:22

! !

TG4:19 (TIE TESTING REQUIREMENTS)
· Preliminary Load Test - This anchor to 2 x 8.42kN = 16.84kN If the

preliminary load test is successful, then apply the proof test load to
the supporting anchors. 1.25 x 8.42kN = 10.53kN 'pull out'.

· Should the test load fall below the above figures, then the tying
configuration to be re-evaluated.

! !

TG4:19
Scaffold tie arrangements must be erected/tested in accordance with the
guidance notes set out in TG4:19 (Anchorage Systems for Scaffolding)

! !

CDM REGULATIONS 2015
The Construction (design & management) Regulations 2015,

Require that we make customers aware of their duties imposed by
the regulations. Guidance on your duties are published by the HSE

in the form of an approved code of practice.

! !RISK! !
Principal contractor to confirm ground is

capable of supporting imposed loads

RISK! !
Principal contractor to confirm structure is

capable of supporting imposed loads

RISK! !
Scaffold operatives must have a safe system of
work in place when working on beams to ensure

they are clipped on at all times

RISK! !
Scaffold operatives must have a safe system of
work in place when working on leading edges to

ensure they are clipped on at all times

Section E-E

Trad Catch Fan System
to be installed inline with
manufactures guide lines

!

Exact no. of band & plate shear ties
required TBC with supporting calculations

Spur required at
every frame

Scaffold to be clad with
LPS1215 fire retardant

sheeting

!

        DIMENSIONS
LIMITED SURVEY DRAWINGS SUPPLIED THEREFORE ALL

BUILDING DIMENSIONS ARE APPROXIMATE. ALL DIMENSIONS TO
BE CHECKED PRIOR TO ERECTION

! !

12mm ADI SCE Restraint Eye & 100mm nylon
insert with minimum 85mm embedment depth.
12mm Ø drill bit required in concrete & brick

METRIX SYSTEM SCAFFOLD
Metrix system scaffold must be erected & dismantled in accordance

with manufacturers guidelines & recommendations

! !

METRIX SYSTEM SCAFFOLD
Exact standard locations may vary on site, however max bay lengths

(2.5m) & widths (1m) must not be exceeded. Metrix system
scaffold must be erected & dismantled in accordance with

manufacturers guidelines & recommendations

! !

RISK! !
Exact construction of roof unknown. The

principal contractor must confirm structure is
capable of supporting all imposed loads

RISK! !
Scaffold contractor to include in their RAMS

identification of skylight risks & eliminate

RISK! !
Scaffold contractor to include in their RAMS

safe system of working on the roof

SHEAR TIE REQUIREMENTS
Band & Plate shear tie arrangements MUST be fixed to the wall, inline
with the details below
· Bolt Type: ADI, Self Tapping Bolt
· Bolt Size: 130mm (length) - 12mm Ø Diameter
· Minimum Hole Depth: 115mm
· Minimum Embedment Depth: 90mm
· SWL (shear): 15kN per bolt - (tension): 13kN
· Spacing Distance: Minimum 400mm

! !

Legend
· Tube
· 750mm Beam
· Splay Tube / Banner

Frame Tube
· Hoarding
· FR Sheeting
· Saddle Tube
· Spur/Pull Back Raker
· Bracing
· Beam Bracing
· Standard
· Roof Founded

Standard
· Puncheon
· Hanger
· 12mm ADI Tie
· Shear Tie

Band & Plate/Saddle Clamp

Visual

Section F-F Section G-G

Protection fan omitted for clarity!

12mm ADI Tie Detail #1

All connections to be made
with load bearing couplers

12mm ADI SCE Restraint Eye &
100mm nylon insert with minimum
85mm embedment depth. 12mm Ø
drill bit required in concrete & brick

12mm ADI Tie Detail #2

Blow Up Detail #4

Blow Up Detail #5

Pull back required on
both inside/outside rows

of standards

Pull back raker required
at every frame

Exact Cantilever section
to be determined by
Connolly stock items

!

Doorways to be kept
clear at all times

!

BACK PROPPING REQUIREMENT! !
Back propping may be required. Principal

Contractor to confirm prior to erection

RISK! !
ADEQUATE TRAFFIC MANAGEMENT MUST BE

IN PLACE WHERE SCAFFOLD STRUCTURE
CAUSES A RISK FOR MOVING PLANT

Notes - 750mm deep Apollo Beam
- All beam/standard connections to be made with load bearing couplers.
- All beam/puncheon connections to be made with load bearing couplers.
- Lacing tubes to be fixed to the standards directly below beam/standard
connections, thus acting as checker.
- Lacing tubes to be fixed to the puncheons directly above
beam/puncheon connections, thus acting as checker.
- 'X' brace & Lace beams together on top & bottom chords at max 1m
centres.
- Plan brace full length of beams on the top chord (compression chord).
- When lacing multiple beams lacing tube must be fixed to all beams.

Swivel Jack Visual

Please refer to
Blow Up Detail #4

Please refer to
Blow Up Detail #5

Blow Up Detail #6

Please refer to
Blow Up Detail #6

Check coupler required above
each principal connection All connections to be made

with load bearing couplers

Pull back required on
both inside/outside rows

of puncheons

4.80kN

13.79kN

41.98kN

(Worst Case)

5.19kN

9.82kN

29.61kN

9.51kN

Double standards required
in GREEN clouded area

!

36.23kN

Denotes
standard

Denotes swivel
coupler

Denotes sleeve

Denotes swivel
coupler

Denotes short
tube (Butt)

Denotes swivel
coupler

Denotes swivel
coupler

TRIPLE SPLICE DETAIL

Denotes swivel
coupler

Denotes swivel
coupler

Triple spliced/proprietary pins to be
used to all standards/puncheons in

RED clouded area

!

For Sole Pad Arrangement
please refer to BDS 10313 -

06 - Latest Revision

!
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Fundamental Notes
1. Max bay length 2.5m
2. Max bay width 3 decks (Independent) - 6 Decks (Mansard Access Scaffold)
3. Max transom spacing N/A
4. Max lift height 2m
5. All connections except board bearers to be made using load bearing fittings
6. Exact standard locations may vary on site, however max bay lengths/widths etc must not be exceeded
7. Max tie grid - As Shown

Notes:

This drawing is confidential and is the exclusive property of BDS
Ltd. No unauthorised use, copy or disclosure is to be made, and
is to be returned upon request.
The customer should check that we have correctly interpreted
his/her requirements, and that all loadings, details, erection &
dismantling sequences etc, are correct and practicable.
The Main Contractor is to ensure the ground, structure and/or
base provided for our scaffold, is adequate to support the
imposed loads applied, including the provision for any
necessary spreaders.
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THESE LOADING MUST NOT BE EXCEEDED
All Loadings Unfactored
No alterations which may effect the scaffolds structural stability
to be made without prior written notice from BDS Ltd

BDS-10313-0
MAXIMUM LOADINGS
Independent - 1no. Lift - 2kN/m² (200kg/m²)
Independent - 1no. Lift - 1kN/m² (100kg/m²)
All inside decks at       - 0.75kN/m² (75kg/m²)
Bolt on Stair Tower - 1.5kN/m² (150kg/m²)
Mansard Access Scaffold Phase One - 1.5kN/m² (150kg/m²)
Mansard Access Scaffold Phase Two - 0.75kN/m² (75kg/m²) T: 0800 270 7998    E: info@buckleydesigns.co.uk  

Approval: 10/11/2023

Construction: 23/11/2023

The design and erection of scaffolds are to conform with the following
British Standards and Codes of Practice:
BS1139 Metal Scaffolding
BS2482 Specification for Timber Boards
BS EN 12811-1 Codes of Practice for Access and Working Scaffolds
and Special Scaffold Structures in Steel
BS EN 12812-1:2008 Falsework: Performance requirements & general
design
TG20:21 Guide to Good Practice for Scaffolding with Tube and Fittings
BS EN 1991-1-1:2002 Eurocode: Actions on Structures - Densities,
Self-weight and Imposed Loads
BS EN 1991-1-4:2005 Eurocode: Actions on Structures - Wind
BS EN 13374:2013 Temporary edge protection systems - Product
specification, test methods.
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dimensions as per drawing
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Construction
Issue

with Stair Access Scaffold to Bridgewater Place

SYSTEM STAIR TOWER
ALL CLEARANCES REQUIRED AROUND SYSTEM STAIR TOWERS

TO BE CONFIRMED PRIOR TO ERECTION. TO ELIMINATE
POTENTIAL CLASHES WITH THE SURROUNDING ENVIRONMENT

! !

CLASS B COUPLERS
ALL CONNECTIONS TO BE MADE WITH CLASS B COUPLERS

CLASS B COUPLER: SWL = 9.1kN

! !

RISK
ALL DECKS TO BE ADEQUATELY SECURED IN

THE EVENT OF HIGH WINDS

! !

PEDESTRIAN PROTECTION
PROTECTION TO THE PUBLIC MUST BE MAINTAINED IN

ACCORDANCE WITH SG34:17 & TG20:21

! !

LADDER ACCESS
LADDER ACCESS TO BE INSTALLED IN ACCORDANCE WITH

SG25:20 (omitted for clarity)

! !

SG4:22
The scaffolders MUST erect the scaffolding in accordance with the

guidance notes set out in SG4:22

! !

TG4:19 (TIE TESTING REQUIREMENTS)
· Preliminary Load Test - This anchor to 2 x 8.42kN = 16.84kN If the

preliminary load test is successful, then apply the proof test load to
the supporting anchors. 1.25 x 8.42kN = 10.53kN 'pull out'.

· Should the test load fall below the above figures, then the tying
configuration to be re-evaluated.

! !

TG4:19
Scaffold tie arrangements must be erected/tested in accordance with the
guidance notes set out in TG4:19 (Anchorage Systems for Scaffolding)

! !

CDM REGULATIONS 2015
The Construction (design & management) Regulations 2015,

Require that we make customers aware of their duties imposed by
the regulations. Guidance on your duties are published by the HSE

in the form of an approved code of practice.

! !RISK! !
Principal contractor to confirm ground is

capable of supporting imposed loads

RISK! !
Principal contractor to confirm structure is

capable of supporting imposed loads

RISK! !
Scaffold operatives must have a safe system of
work in place when working on beams to ensure

they are clipped on at all times

RISK! !
Scaffold operatives must have a safe system of
work in place when working on leading edges to

ensure they are clipped on at all times

Section F-F (Phase 1)

        DIMENSIONS
LIMITED SURVEY DRAWINGS SUPPLIED THEREFORE ALL

BUILDING DIMENSIONS ARE APPROXIMATE. ALL DIMENSIONS TO
BE CHECKED PRIOR TO ERECTION

! !

METRIX SYSTEM SCAFFOLD
Metrix system scaffold must be erected & dismantled in accordance

with manufacturers guidelines & recommendations

! !

METRIX SYSTEM SCAFFOLD
Exact standard locations may vary on site, however max bay lengths

(2.5m) & widths (1m) must not be exceeded. Metrix system
scaffold must be erected & dismantled in accordance with

manufacturers guidelines & recommendations

! !

RISK! !
Exact construction of roof unknown. The

principal contractor must confirm structure is
capable of supporting all imposed loads

RISK! !
Scaffold contractor to include in their RAMS

identification of skylight risks & eliminate

RISK! !
Scaffold contractor to include in their RAMS

safe system of working on the roof

SHEAR TIE REQUIREMENTS
Band & Plate shear tie arrangements MUST be fixed to the wall, inline
with the details below
· Bolt Type: ADI, Self Tapping Bolt
· Bolt Size: 130mm (length) - 12mm Ø Diameter
· Minimum Hole Depth: 115mm
· Minimum Embedment Depth: 90mm
· SWL (shear): 15kN per bolt - (tension): 13kN
· Spacing Distance: Minimum 400mm

! !

Legend
· Tube
· 750mm Beam
· Splay Tube / Banner

Frame Tube
· Hoarding
· FR Sheeting
· Saddle Tube
· Spur/Pull Back Raker
· Bracing
· Beam Bracing
· Standard
· Roof Founded

Standard
· Puncheon
· Hanger
· 12mm ADI Tie
· Shear Tie

Band & Plate/Saddle Clamp

Visual

Section F-F (Phase 2)

12mm ADI Tie Detail #1

All connections to be made
with load bearing couplers

12mm ADI SCE Restraint Eye &
100mm nylon insert with minimum
85mm embedment depth. 12mm Ø
drill bit required in concrete & brick

12mm ADI Tie Detail #2

Blow Up Detail #7

Exact Cantilever section
to be determined by
Connolly stock items

!
Doorways to be kept

clear at all times

! Swivel Jack Visual

Please refer to
Blow Up Detail #8

Pull back raker required
at every frame

Pull back raker required
at every frame

All connections to be made
with load bearing couplers

Pull back required on
both inside/outside
rows of standards

Saddle tube raker
required at every frame

Blow Up Detail #8

Double ledger brace required
at every frame (X bracing)

Denotes reinforced transoms
required at every frame

17.87kN

For Sole Pad Arrangement
please refer to BDS 10313 -

06 - Latest Revision

!
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Fundamental Notes
1. Max bay length 2.5m
2. Max bay width 3 decks (Independent) - 6 Decks (Mansard Access Scaffold)
3. Max transom spacing N/A
4. Max lift height 2m
5. All connections except board bearers to be made using load bearing fittings
6. Exact standard locations may vary on site, however max bay lengths/widths etc must not be exceeded
7. Max tie grid - As Shown

Notes:

This drawing is confidential and is the exclusive property of BDS
Ltd. No unauthorised use, copy or disclosure is to be made, and
is to be returned upon request.
The customer should check that we have correctly interpreted
his/her requirements, and that all loadings, details, erection &
dismantling sequences etc, are correct and practicable.
The Main Contractor is to ensure the ground, structure and/or
base provided for our scaffold, is adequate to support the
imposed loads applied, including the provision for any
necessary spreaders.

Drawing No.

Revision

B
Client:

Draft: 20/10/2023

Date: 23/11/2023

Drawing Title: External Independent Access Scaffold

Project: Rylands Building, Manchester 

THESE LOADING MUST NOT BE EXCEEDED
All Loadings Unfactored
No alterations which may effect the scaffolds structural stability
to be made without prior written notice from BDS Ltd

BDS-10313-0
MAXIMUM LOADINGS
Independent - 1no. Lift - 2kN/m² (200kg/m²)
Independent - 1no. Lift - 1kN/m² (100kg/m²)
All inside decks at       - 0.75kN/m² (75kg/m²)
Bolt on Stair Tower - 1.5kN/m² (150kg/m²)
Mansard Access Scaffold Phase One - 1.5kN/m² (150kg/m²)
Mansard Access Scaffold Phase Two - 0.75kN/m² (75kg/m²) T: 0800 270 7998    E: info@buckleydesigns.co.uk  

Approval: 10/11/2023

Construction: 23/11/2023

The design and erection of scaffolds are to conform with the following
British Standards and Codes of Practice:
BS1139 Metal Scaffolding
BS2482 Specification for Timber Boards
BS EN 12811-1 Codes of Practice for Access and Working Scaffolds
and Special Scaffold Structures in Steel
BS EN 12812-1:2008 Falsework: Performance requirements & general
design
TG20:21 Guide to Good Practice for Scaffolding with Tube and Fittings
BS EN 1991-1-1:2002 Eurocode: Actions on Structures - Densities,
Self-weight and Imposed Loads
BS EN 1991-1-4:2005 Eurocode: Actions on Structures - Wind
BS EN 13374:2013 Temporary edge protection systems - Product
specification, test methods.
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B

23/11/2023

C
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D

N/A
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Signed: 

Drawn by: Adam McCann

Beam Span Introduced, Catch Fan Amended
& Drawing Issued For Approval
Drawing Issued For Construction

N/A

N/A

N/A

Please print all drawings in colour A3 min!

Drawing not to scale

dimensions as per drawing

Signed: 

Calculations by: J Hollingworth

Signed: 

Checked by: Mike Brown

Construction
Issue

with Stair Access Scaffold to Bridgewater Place

SYSTEM STAIR TOWER
ALL CLEARANCES REQUIRED AROUND SYSTEM STAIR TOWERS

TO BE CONFIRMED PRIOR TO ERECTION. TO ELIMINATE
POTENTIAL CLASHES WITH THE SURROUNDING ENVIRONMENT

! !

CLASS B COUPLERS
ALL CONNECTIONS TO BE MADE WITH CLASS B COUPLERS

CLASS B COUPLER: SWL = 9.1kN

! !

RISK
ALL DECKS TO BE ADEQUATELY SECURED IN

THE EVENT OF HIGH WINDS

! !

PEDESTRIAN PROTECTION
PROTECTION TO THE PUBLIC MUST BE MAINTAINED IN

ACCORDANCE WITH SG34:17 & TG20:21

! !

LADDER ACCESS
LADDER ACCESS TO BE INSTALLED IN ACCORDANCE WITH

SG25:20 (omitted for clarity)

! !

SG4:22
The scaffolders MUST erect the scaffolding in accordance with the

guidance notes set out in SG4:22

! !

TG4:19 (TIE TESTING REQUIREMENTS)
· Preliminary Load Test - This anchor to 2 x 8.42kN = 16.84kN If the

preliminary load test is successful, then apply the proof test load to
the supporting anchors. 1.25 x 8.42kN = 10.53kN 'pull out'.

· Should the test load fall below the above figures, then the tying
configuration to be re-evaluated.

! !

TG4:19
Scaffold tie arrangements must be erected/tested in accordance with the
guidance notes set out in TG4:19 (Anchorage Systems for Scaffolding)

! !

CDM REGULATIONS 2015
The Construction (design & management) Regulations 2015,

Require that we make customers aware of their duties imposed by
the regulations. Guidance on your duties are published by the HSE

in the form of an approved code of practice.

! !

RISK! !
Principal contractor to confirm ground is

capable of supporting imposed loads

RISK! !
Principal contractor to confirm structure is

capable of supporting imposed loads

RISK! !
Scaffold operatives must have a safe system of
work in place when working on beams to ensure

they are clipped on at all times

RISK! !
Scaffold operatives must have a safe system of
work in place when working on leading edges to

ensure they are clipped on at all times

RISK! !
Exact construction of roof unknown. The

principal contractor must confirm structure is
capable of supporting all imposed loads

RISK! !
Scaffold contractor to include in their RAMS

identification of skylight risks & eliminate

RISK! !
Scaffold contractor to include in their RAMS

safe system of working on the roof

Sole Pad Arrangement

METRIX SYSTEM SCAFFOLD
Metrix system scaffold must be erected & dismantled in accordance

with manufacturers guidelines & recommendations

! !

METRIX SYSTEM SCAFFOLD
Exact standard locations may vary on site, however max bay lengths

(2.5m) & widths (1m) must not be exceeded. Metrix system
scaffold must be erected & dismantled in accordance with

manufacturers guidelines & recommendations

! !

        DIMENSIONS
LIMITED SURVEY DRAWINGS SUPPLIED THEREFORE ALL

BUILDING DIMENSIONS ARE APPROXIMATE. ALL DIMENSIONS TO
BE CHECKED PRIOR TO ERECTION

! !

Doorways to be kept
clear at all times

!

RISK! !
ADEQUATE TRAFFIC MANAGEMENT MUST BE

IN PLACE WHERE SCAFFOLD STRUCTURE
CAUSES A RISK FOR MOVING PLANT

1000mm x 900mm Sole Pad Detail

(GREEN Clouded Area)

675mm x 900mm Sole Pad Detail

(RED Clouded Area)

225mm 225mm 225mm

38mm

675mm

38mm

225mm 225mm 225mm 225mm

38mm

1000mm

38mm

225mm

450mm x 675mm Sole Pad Detail

(MAGENTA Clouded Area)

450mm

38mm

225mm 225mm 225mm

38mm

900mm x 900mm Sole Pad Detail

(Black Clouded Area)

225mm 225mm 225mm

38mm

900mm

38mm

225mm

900mm x 675mm Sole Pad Detail

(ORANGE Clouded Area)

225mm 225mm 225mm

38mm

900mm

38mm

450mm

38mm

225mm

38mm

Double Stacked Sole Pad Detail

1000mm x 1000mm Sole Pad Detail

(CYAN Clouded Area)

1000mm

38mm

1000mm

38mm

RED clouded area denotes
675mm x 900mm Sole Pad Detail

!
GREEN clouded area denotes

1000mm x 900mm Sole Pad Detail

!
MAGENTA clouded area denotes
450mm x 675mm Sole Pad Detail

!
BLACK clouded area denotes

900mm x 900mm Sole Pad Detail

!

CYAN clouded area denotes
1000mm x 1000mm Sole Pad Detail

!
ORANGE clouded area denotes

900mm x 675mm Sole Pad Detail

!

BROWN clouded area denotes
Double Stacked Sole Pad Detail

!
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