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Existing trees/hedge to be retained
Subject to Cheshire Woodlands arboricultural report

Grass
Emorsgate Seeds EM10 Tussock Meadow Mixture sown
at 4g/m2 or similar approved, sown on 100mm deep
imported Meadowmat Low Fertility Soil

Wildflower meadow
Emorsgate Seeds EM3F Special General Purpose Wild
Flowers sown at 1.5g/m2, EM2F Standard General
Purpose Wild Flower sown at 1.5g/m2 or similar
approved

Proposed tree - Coniferous
Semi mature Tree, 18-20cm girth, 450-650cm high,
feathered, planted in min 900mm deep imported topsoil
with timber stake support/ underground anchor system

Proposed tree - Deciduous
Extra Heavy Standard Tree, 14-16cm girth, 425-600cm
high, 2m clear stem, planted in min 900mm deep
imported topsoil with timber stake support/ underground
anchor system

Existing fruit tree to be transplanted

Existing tree to be transplanted - Deciduous
To be planted in min 900mm deep imported topsoil

Ornamental shrub planting
A mix of evergreen/deciduous/ grasses/ perennials &
shrubs to provide habitat for birds and insects and for
striking year-round display.Plants supplied in 3-5L pots
planted @ 3-6 /m2 in 450mm imported topsoil with
50mm ornamental bark mulch dressing

Native hedge mix
Whips/ transplants/ container grown plants planted in
double staggered rows (rows 500mm apart), 6 per lin. m
with suitable spiral guards

Hedge
2.0m high hedge planted @ 1-3 per lin.m, planted in min
600mm deep imported topsoil, with 75mm ornamental
bark mulch dressing
Native evergreen species

Earthworks
To be constructed with existing excavated soils

Tree planting/ hedge areas : 500-1000mm deep
imported topsoil capping layer

Wildflower areas : 100mm deep imported Meadowmat
Low Fertility Soil

G1a

A1a

Grass
Amenity turf/ grass seed OR Low tussock grass mix on
minimum 150mm imported topsoil

5
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· This drawing is the Copyright of Saville Landscape Design Ltd & cannot be
reproduced in any form without the consent of the company.

· Drawing scaled & issued for planning purposes only.
· All dimensions for construction shall be verified by the Contractor (s) on site

prior to work commencing and relevant orders being placed.
· Any discrepancies to be brought to the attention of the Contract Administrator

for instruction prior to proceeding.
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PLANTING AFTERCARE - 5 year establishment period
Generally
· Maintain all grass areas, shrub beds and hedgerow planting free of litter and excessive weed growth (ie. growth that would be detrimental to the intended planting). Do not allow rubbish,

grass cuttings, or other deleterious materials to be deposited on any of the planted areas during the establishment period.

· Water all trees, shrubs & hedges in periods of drought (no significant rainfall for 5-7days) during the growing season of the 12months defect liability period. (Growing season is typically
late Spring to early Autumn). Water once a week so the soil is fully saturated to encourage deep roots to establish & continue this until significant rainfall.

· Any plants which are stolen from the site prior to Practical Completion shall be replaced by the Contractor.

· Any plants which die or show signs of poor health should be replaced towards the end of the 12month defects liability period by the contractor (Exclusions: Theft or malicious damage
after completion).  The Employer shall determine whether a plant has failed. The cause of death or poor health should be investigated & the issue re-mediated prior to any new planting.
If necessary plant species can be substituted (with prior agreement with the Landscape Architect) if particular plants are not suitable for the situation  due to un-forseen circumstances.

· At the end of the first 12 month maintenance period ensure soil is thoroughly moistened prior to re-mulching, applying water where necessary, re-mulch all planting beds to a depth of
50mm.

· After the 12month defects liability period the plants within private ownership (front & back gardens) will be the responsibility of the individual home owner, maintenance of all public areas
will be passed onto the management company or the local authority which will need to replace any trees or shrubs that die within a 5 year period in line with the original proposals.

Grass
Maintenance of grassed areas shall include mowing, watering as necessary to saturate soil below, trimming edges to pavings & planted areas at every cut, removing all debris & stones over
30mm in size, prior to mowing, weeding by cultivating, forking hoeing & raking & re-seeding any portions considered necessary & removing from site all debris & stones created by the
operations. Pavements to be swept clean of any grass cuttings. Strimming round base of all trees will be carried out with a strimmer fitted with a protective guard to prevent bark damage.
Grass to be cut fortnightly throughout growing season to height between 25-30mm & remove clipping to tip ( April to October)
Any areas of grass where bulbs are planted must not be mown until leaves turn yellow or show signs of die-back.
Spike and scarify periodically to promote free drainage and remove moss and thatch.
In drought conditions the following modifications to specified mowing operations shall be implemented:
Cutting heights shall be raised to 45mm, mowing shall only continue so long as grass growth continues to reach maximum advisable height.

Wildflower Mix
First Year Management:
Do not cut any annual weeds until mid to late summer. Then cut, remove and compost in early August. The meadow can then be kept short by mowing through to the end of March of the
following year. Dig out any residual perennial weeds such as docks.

Management Once Established:
In the second and subsequent years sowings can be managed in a number of ways which, in association with soil fertility, will determine the character of the grassland. The best results are
usually obtained by traditional meadow management based around a main summer hay cut in combination with autumn and possibly spring mowing or grazing.
Meadow grassland is not cut from spring through to late July/August to give the sown species an opportunity to flower.  After flowering in July or August take a ‘hay cut’: cut back with a
scythe, petrol strimmer or tractor mower to approx 50mm. Leave the ‘hay’ to dry and shed seed for 1-7 days then remove from site.
Mow the re-growth through to late autumn/winter to approx 50mm and again in spring if needed.

Shrub Beds
APPLY TO ALL YEARS
Maintain weed free
Replace dead/dying plants
Water in periods of drought 10 litres per shrub per week.
Remove deadwood.
At the end of year 5, thin shrub beds to allow adjacent plants to achieve their species potential.

Herbaceous Beds
Maintain weed free
Replace dead/dying plants
Water in periods of drought a minimum of 2 times a week.
Every 2-4 years (species dependant) divide plants.

Hedging
The aim is to establish a stable and healthy hedgerow within 3 years from planting with a well shaped framework.
Maintenance operations:
Maintained base of plants weed free; spot treat as necessary.
Replace dead and missing plants or those which fail to establish properly.
Water throughout the summer months after any period without significant rainfall.
Ensure plants are secure and upright in the ground. Firm up where necessary.
After the second growing season, formative prune the hedgerow on an annual basis to remove any dead, diseased or damaged shoots and create a balanced form for future growth.

PLANTING NOTES
1. Plant handling at the nursery, & transit up to delivery, shall be in accordance with 'Plant Handling', the booklet published by the Committee for the Plant Supply & Establishment

(CPSE). The contractor shall comply with clauses 3  & 4 of the above booklet (obtained from the Horticulture Trades Association 19 High Street, Theale, Berks RG7 5H) which
refers to the receipt, unloading & temporary storage of plants.

2. Plants shall be first class examples of their species or variety, free from all pests & diseases, with good fibrous root systems & materially undamaged (refer to relevant section of
BS53936 Parts 1-4 Specification of Nursery Stock)

3. All planting is to be in general compliance with BS4428:1989 'Code of Practice for general landscape operations (excluding hard surfaces)'.

4. All plants and fauna shall be planted in the recommended season.

5. Where necessary levelling shall be carried out by hand to eliminate ponding hollows. Finished topsoil level shall be 25mm above adjoining paved areas and 150mm below damp
proof courses level to the adjacent building.

6. Areas of large roots to be grubbed up without undue disturbance of surrounding soil & adjacent areas. Rubbish, concrete, metal, glass, hard surfacing, hardcore, decayed
vegetation, weed growth & any contaminated topsoil are to be removed & disposed off-site prior to planting.

7. Shrub beds to have a min. depth of 450mm good quality imported topsoil (BS3882), do not use topsoil contaminated with subsoil, rubbish or other materials. Do not compact soil,
preserve a friable texture of separate visible crumbs where ever possible. Topsoil to be treated with an application of herbicide prior to planting, where necessary, strictly in
accordance with the Control of Pesticides Regulations 1986 (or otherwise updated/ superceded legislation), & following manufacturer's instructions by qualified staff & then should
be cultivated to 150mm depth prior to planting. Where existing beds are to be cleared & recultivated, incorporate new spent compost 20% & topsoil 80% into all tree, shrub &
hedge areas. All shrub beds/ grasses areas shall have a suitable slow release fertilizer applied at the manufacturers specified rates.

8. Shrub Compost.  Specimen plants to be planted in a pit 400 x 400 x250mm depth with 5 litres Tree & Shrub Compost.

9. All areas of ornamental planting are to be mulched to a depth of 50mm with an amenity grade bark mulch unless plants are located in gravel.

10. Formal Hedges:Trench to be dug min 500mm wide x 400mm deep (base broken out to facilitate drainage) and a peat free compost or slow release fertiliser incorporated into the
back fill material.

11. All turf & grass seed mixes are to be supplied by an approved supplier. All turves are to be laid horizontally to adjacent hard surfaces in a staggered pattern to encourage
establishment. All grassed areas are to be watered as necessary to ensure their establishment & continued thriving. New grassed areas to have a min. depth of 150mm good
quality imported topsoil (BS3882) & to be treated as item 5, marry new soils into existing where necessary. Carry out all work when soil & weather are suitable:

-Do not sow or turf during periods of frost or strong winds
-Sow only in Spring & Autumn
-Ensure that adequate watering & weed control is available.

12. Wildflower seeding. Remove existing topsoil approx 20cm depth, prepare ground and spray with a non-residual glyphosate based herbicide in line with manufacturers
recommendations. Rake or harrow & roll to produce a medium tilth, fairly fine, firm surface. Sow seeds in autumn/ spring subject to project timescales. Spread seed by machine or
hand, @ 1.5 or 4g/m2 depending on mix. Do not cover seed but firm in with roller or by treading.

13. Trees are to be planted securely either underground guyed in accordance with an approved guying system or staked & secured as follows:

-Heavy Standard are to be secured using 2no. treated softwood stakes with cross bar, driven firmly into the ground.  Stakes to be 1000mm above ground & fixed to tree with 
suitable rubber tree tie & spacer
-Standard are to be secured using a single stake driven firmly into ground (0.6m above ground level) & secured with a rubber tie & spacer
-Multi-stem trees are to be secured using a single angled stake driven firmly into ground & secured with a rubber tie & spacer.

14. For all ornamental trees one 80litre bag of tree planting compost (non-peat based) is to be incorporated in the tree pits. For all ornamental trees the tree pit should be  large
enough to comfortably accommodate the rootball. Backfilling with excavated soils to replicate the existing horizons. All trees are to be planted in line with BS8545:2014 Trees:from
nursery to independence in the landscape - Recommendations: Para 10.2.7 Topsoil should not be used below depth of the original topsoil .

15. Trees planted in grass are to have a 1m dia turf cut around the base of the tree & circle filled with 50mm depth bark mulch.

16. The landscaping shown on this drawing shall be fully implemented in the first available planting season (No-March)  following completion of the approved development.
Consideration to be taken into account & planned for within the construction programme. Where the works programme does not provide for tree and shrub planting to be carried
out in the appropriate season either of the following operations shall be implemented:

(a)  Planting shall be completed during the first planting season following Practical Completion. The cost of carrying out such landscape works after Practical Completion shall be
at the expense of the Contractor.  Ensure adequate watering & weed control is available.

(b) Carry out all work when soil & weather conditions are suitable.Do not plant during periods of frost or strong winds. Plant only in the following periods: - Container grown plants.
At anytime if ground water & weather conditions are favourable- Rootballed & bare root trees & shrubs:November-March. Ensure adequate watering & weed control is available.

17. Water all plants & trees on the same day of planting, plant only into moist soil & water thoroughly to the full depth of soil immediately after planting.  Water regularly through the
establishment period (minimum 3 months) to prevent dehydration (min. once a week in periods of drought) to ensure the establishment of the plants during the 12month defects
period.

18. The contractor must ascertain for himself/herself the exact position of underground services & maintenance points prior to carrying out any digging on site.

Trees
Inspect trees and ensure that they are establishing in an upright & safe manner, gently firm loosened soil around trees, straighten leaning
trees accordingly.
Stakes and ties; check annually that the stakes are secure and adjust ties to allow for growth as necessary. Remove stakes at the end of
the third growing season.
Trees should be watered once a month regardless of weather conditions during the defects liability period in the growing season (through
the irrigation pipe) to ensure that the trees are encouraged to produce deep roots.Water trees in periods of drought at a the following rates:
150 litres per tree - 14-16cm girth trees & above
75 litres per tree - 10-12cm girth trees & below

Prune deadwood, crossing branches etc. Replace dead/dying trees.
Routine pruning should include the following operations:
The removal of dead, diseased, damaged or dying branches only where they pose a risk to the users of the site.
The removal of branches or epicormic growth around the trunk of the tree where it is restricting access, growing over footpaths or
obstructing lighting to be cut back.
Inspection and reporting any incidence of pests and diseases which could cause trees or limbs to fail.
Any routine tree works should be carried out between end August to the end February to avoid the bird nesting season. If this is
unavoidable a bird nest and/ or bat survey must be undertaken prior to works being carried out.

Existing Trees
The existing trees around the development should be inspected annually by a suitably qualified arboricultural consultant to ensure that
they are in good health and are not hazardous to the users of the site.
Any tree works should  be carried out by suitably qualified arboriculturists to the best arboricultural standards, considering all safety
implications (especially working near roads, on embankment and or near a water course) and working in accordance with BS 3998 (2010).
Carry out a health and safety inspection on all the trees on and around the site on an annual basis and after any severe high winds to
ensure that the trees are maintained in a safe condition and will not pose a risk to the users of the site. Any works required to reduce these
risk should be carried out at the earliest opportunity.
Routine pruning should include the following operations:
The removal of dead, diseased, damaged or dying branches only where they pose a risk to the users of the site. Trees within woodland
areas away from houses or areas not intended to be used by the general public should be left as dead and decaying wood are all part of a
health natural woodland ecosystem.
The removal of branches or epicormic growth around the trunk of the tree where it is restricting access, growing over footpaths or
obstructing lighting to be cut back.
Inspection and reporting any incidence of pests and diseases which could cause trees or limbs to fail.
Any works to existing trees must maintain the natural shape of the tree, after any tree works the trees should not appear to be topped or
lopped
If trees are to be felled this operation should be done in a safe manner complying with all current regulations including BS 3998. Where
gaps have been created plant a replacement tree of native origin as agreed with the local authority.
Any routine tree works should be carried out between end August to the end February to avoid the bird nesting season. If this is
unavoidable a bird nest and/ or bat survey must be undertaken prior to works being carried out.

A Updated to latest site plan, native hedge added, deciduous tree
species increased Dec23KAS

B Fruit trees to be retained & transplanted added to schedule Dec23KAS

C

PLANNING

C Dwg status updated Dec23KAS
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