



P5 - Door schedule updated

Door Schedule_Level GF								
Level	Mark	Phase Created	Height	Type Comments	Width	Fire Rating	Comments	Operation
Level 00	D-G-059c	New Construction	2100	Solid Hardwood	1000	N/A		Suite 3
Level 00	D-G-059d	New Construction	2100	Solid Hardwood	920	N/A		Suite 5
Level 00	D-G-C02b	New Construction	2400	Solid Hardwood	1210	30 - smoke seals		Please refer to Museum Door Drawing
Level 00	D-G-C02c	New Construction	2400	Solid Hardwood	1210	30 - smoke seals		Please refer to Museum Door Drawing

Door Schedule_Level GF_Ext Doors + Screens						
Level	Mark	Phase Created	Type Comments	Fire Rating	Comments	Operation
Level 00						
Level 00	D-G-057C	New Construction	Steel Framed Glazed	N/A	Acoustic Rating as Acoustician's report	Please refer to detail drawings
Level 00	D-G-058a	New Construction	Steel Framed Glazed	N/A	Acoustic Rating as Acoustician's report	Please refer to detail drawings
Level 00	D-G-058b	New Construction	Steel Framed Glazed	N/A	Acoustic Rating as Acoustician's report	Please refer to detail drawings
Level 00	D-G-058c	New Construction	Steel Framed Glazed	N/A	Acoustic Rating as Acoustician's report	Please refer to detail drawings
Level 00	D-G-C01A	New Construction	Steel Framed Glazed	30 - smoke seals		Please refer to detail drawings
Level 00	D-G-C01B	New Construction	Steel Framed Glazed	30 - smoke seals		Please refer to detail drawings
Level 00	D-G-C02a	New Construction	Steel Framed Glazed	30 - smoke seals		Please refer to detail drawings
Level 00	D-G-C03	New Construction	Steel Framed Glazed	30 - smoke seals		Please refer to detail drawings
Level 00	EXD-G-C01	New Construction	External Double	N/A		Please refer to detail drawings

<p>Notes:</p> <ul style="list-style-type: none"> This drawing is copyright. Do not scale dimensions from this drawing. This drawing is to be read in conjunction with all other relevant drawings. All discrepancies on this drawing are to be reported to the architect. Do not modify any element of this drawing. Use drawing only for purpose(s) issued. This drawing may contain colour. 	<p>North Point</p> <div style="text-align: center;">  </div>																																			
<p>Scale Bar</p> <div style="text-align: center;">  <p>Scale: 1:100</p> </div>	<p>Key Plan</p> <div style="height: 150px; border: 1px solid black; margin-top: 10px;"></div>																																			
<p>The following external model files are included within this drawing:</p> <div style="height: 150px; border: 1px solid black; margin-top: 10px;"></div>																																				
<table border="1" style="width: 100%; border-collapse: collapse;"> <thead> <tr> <th style="width: 10%;">Rev</th> <th style="width: 10%;">Date</th> <th style="width: 60%;">Revision Notes</th> <th style="width: 10%;">Drawn</th> <th style="width: 10%;">Review</th> </tr> </thead> <tbody> <tr> <td>P6</td> <td>2023/12/01</td> <td>Listed Building Consent Submission.</td> <td>AB</td> <td>RM</td> </tr> <tr> <td>P5</td> <td>2023/11/17</td> <td>Stage 4 Issue for Costing</td> <td>AB</td> <td>RM</td> </tr> <tr> <td>P4</td> <td>2023/10/13</td> <td>Stage 4 Issue for Costing</td> <td>AB</td> <td>RM</td> </tr> <tr> <td>P3</td> <td>2023/10/06</td> <td>Stage 4 Issue for Costing</td> <td>AB</td> <td>RM</td> </tr> <tr> <td>P2</td> <td>2023/06/19</td> <td>Stage 3 Preliminary</td> <td>AJ</td> <td>RM</td> </tr> <tr> <td>P1</td> <td>2023/06/02</td> <td>Stage 3 Preliminary Issue for costing</td> <td>AB</td> <td>RM</td> </tr> </tbody> </table>		Rev	Date	Revision Notes	Drawn	Review	P6	2023/12/01	Listed Building Consent Submission.	AB	RM	P5	2023/11/17	Stage 4 Issue for Costing	AB	RM	P4	2023/10/13	Stage 4 Issue for Costing	AB	RM	P3	2023/10/06	Stage 4 Issue for Costing	AB	RM	P2	2023/06/19	Stage 3 Preliminary	AJ	RM	P1	2023/06/02	Stage 3 Preliminary Issue for costing	AB	RM
Rev	Date	Revision Notes	Drawn	Review																																
P6	2023/12/01	Listed Building Consent Submission.	AB	RM																																
P5	2023/11/17	Stage 4 Issue for Costing	AB	RM																																
P4	2023/10/13	Stage 4 Issue for Costing	AB	RM																																
P3	2023/10/06	Stage 4 Issue for Costing	AB	RM																																
P2	2023/06/19	Stage 3 Preliminary	AJ	RM																																
P1	2023/06/02	Stage 3 Preliminary Issue for costing	AB	RM																																
<div style="text-align: center;">  <p>The University of Manchester</p> </div>																																				
<div style="text-align: center;">  </div>																																				
<p>Project</p> <p>Rutherford Building</p>																																				
<p>Drawing Title</p> <p>Door Schedule - Level GF</p>																																				
<table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <td style="width: 25%;">Job Number</td> <td style="width: 25%;">Date</td> <td style="width: 30%;">Security Classification</td> <td style="width: 20%;">Drawn By</td> </tr> <tr> <td>141532</td> <td>19.05.23</td> <td></td> <td>AB</td> </tr> <tr> <td>Scale@A1</td> <td>Purpose</td> <td></td> <td>Reviewed By</td> </tr> <tr> <td>As indicated</td> <td colspan="2">LISTED BUILDING CONSENT</td> <td>RM</td> </tr> <tr> <td colspan="3">Drawing Number</td> <td>Revision</td> </tr> <tr> <td colspan="3">3220-RBUM-ARC-XX-GF-DR-A-3220</td> <td>P6</td> </tr> </table>		Job Number	Date	Security Classification	Drawn By	141532	19.05.23		AB	Scale@A1	Purpose		Reviewed By	As indicated	LISTED BUILDING CONSENT		RM	Drawing Number			Revision	3220-RBUM-ARC-XX-GF-DR-A-3220			P6											
Job Number	Date	Security Classification	Drawn By																																	
141532	19.05.23		AB																																	
Scale@A1	Purpose		Reviewed By																																	
As indicated	LISTED BUILDING CONSENT		RM																																	
Drawing Number			Revision																																	
3220-RBUM-ARC-XX-GF-DR-A-3220			P6																																	