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Post Grad
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Common Room

-
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Meeting Room SF

6 Persons
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2.C02
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-
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Circ FF

-
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Lift

-
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-
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-
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2.C03
Lobby SF

-
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2.057
Acc Shower

-
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-
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WC SF02

-

Ach:2 m²
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-
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Ironmongery Legend:

Suite 1A
Upgrade of existing timber - Fire Door FR30 Cold Smoke seals (To be approved by Fire Eng./BC):
Lever Handle with back plate (no cylinder opening) - Matt Bronze / Antique Brass
Mortice latch - Matt Bronze / Polished Brass
Ball Bearing P Hinges - Matt Bronze
Door Drop Seal
Fire + Smoke Seal - SS Seals - 30 min application
Batwing
Door Closer
Kick Plate

Suite 1B
Upgrade of existing timber - Fire Door FR30 Cold Smoke seals (To be approved by Fire Eng./BC) Double leaf:
Lever Handle with back plate (no cylinder opening) - Matt Bronze / Antique Brass
Mortice latch - Matt Bronze / Polished Brass
Easi-T rebate set sashlock
Ball Bearing P Hinges - Matt Bronze
Door Drop Seal
Fire + Smoke Seal - SS Seals - 30 min application
Batwing
Door Closer
Kick Plate

Suite 1C
Upgrade of existing timber - Fire Door FR30 Cold Smoke seals (To be approved by Fire Eng./BC) with Access Control releases on fire 
alarm activation:
Lever Handle with back plate (no cylinder opening) - Matt Bronze / Antique Brass
Maglock
Ball Bearing P Hinges - Matt Bronze
Door Drop Seal
Fire + Smoke Seal - SS Seals - 30 min application
Batwing
Door Closer
Kick Plate
Access Control reader releases on sound of alarm

Suite 2
Lever handle with key lock:
Lever Handle with back plate (cylinder opening) - Matt Bronze / Polished Brass
Mortice latch - Matt Bronze / Polished Brass
Cylinder - Eurolock
Large Thumbturn to suit cylinder
Ball Bearing P Hinges - Matt Bronze

Suite 3
Accessible WC:
DDA Compliant Disabled Toilet Handle Set (Dual Handed)

Suite 4
WC Cubicles:
Lever Handle with back plate (no cylinder opening) - Matt Bronze / Antique Brass
Mortice latch - Matt Bronze / Polished Brass
WC Thumbturn + release with indicator

Suite 5
Pull handle / Push Plate:
D Handle + Push Plate
Strike Plate
Ball Bearing P Hinges - Matt Bronze
Kick Plate

Suite 6
Electrical Risers + Existing Timber doors to be locked shut:
Euro Escutcheon Lock
Mortice latch - Matt Bronze / Polished Brass
Ball Bearing P Hinges - Matt Bronze
Door Drop Seal
Fire + Smoke Seal - SS Seals - 30 min application for locked existing doors / 60 min for riser doors

Suite 7
Lever door No Fire Rating
Lever Handle with back plate (no cylinder opening) - Matt Bronze / Antique Brass
Mortice latch - Matt Bronze / Polished Brass
Ball Bearing P Hinges - Matt Bronze
Kick Plate

Notes:
▪ This drawing is copyright.
▪ Do not scale dimensions from this drawing.
▪ This drawing is to be read in conjunction with all other relevant drawings.
▪ All discrepancies on this drawing are to be reported to the architect.
▪ Do not modify any element of this drawing.
▪ Use drawing only for purpose(s) issued.
▪ This drawing may contain colour.
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Door Schedule - Level 02
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Rutherford Building

LISTED BUILDING CONSENT

3222-RBUM-ARC-XX-02-DR-A-3222

AB

RM

Door Schedule_Level 02

Level Mark Phase Created Height Type Comments Width Fire Rating Comments Operation

Level 02
Level 02 D-2-051 Existing 2400 Solid Hardwood 1777 30 - smoke seals Intervention Suite 1B
Level 02 D-2-052 Existing 2400 Solid Hardwood 1680 30 - smoke seals Intervention Suite 1B
Level 02 D-2-053 Existing 2400 Solid Hardwood 1200 30 - smoke seals Intervention Suite 1A
Level 02 D-2-054 Existing 2400 Solid Hardwood 1200 30 - smoke seals Intervention Suite 1A
Level 02 D-2-055a Existing 2400 Solid Hardwood 920 Available in 20,

45, 60, & 90
minute ratings.

Intervention Suite 6

Level 02 D-2-056 Existing 2400 Solid Hardwood 1200 30 - smoke seals Intervention Suite 1A
Level 02 D-2-056a Existing 2348 Solid Hardwood 1200 Available in 20,

45, 60, & 90
minute ratings.

Intervention Suite 6

Level 02 D-2-056b Existing 2400 Solid Hardwood 920 Available in 20,
45, 60, & 90
minute ratings.

Intervention Suite 6

Level 02 D-2-C03 Existing 2400 Solid Hardwood 1200 30 - smoke seals Intervention Suite 1A
Level 02 D-2-051a New Construction 2100 Solid Hardwood 920 N/A Suite 7
Level 02 D-2-053a New Construction 2100 Solid Hardwood 1510 60 Suite 6
Level 02 D-2-057 New Construction 2100 Solid Hardwood 1000 N/A Suite 3
Level 02 D-2-058 New Construction 2100 Solid Hardwood 910 30 - smoke seals Suite 2
Level 02 D-2-059a New Construction 2100 Solid Hardwood 920 N/A Suite 5
Level 02 D-2-059b New Construction 2100 Solid Hardwood 920 N/A Suite 5
Level 02 D-2-059c New Construction 2100 Solid Hardwood 920 N/A Suite 5
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Door Plan - Level 021

Door Schedule_Level 02_Screens

Level Mark Phase Created Type Comments Fire Rating Comments Operation

Level 02
Level 02 D-2-055 New Construction Steel Framed Glazed N/A Please refer to detail drawings
Level 02 D-2-C01 New Construction Steel Framed Glazed 30 - smoke seals Please refer to detail drawings
Level 02 D-2-S1.2 New Construction Steel Framed Glazed 30 - smoke seals Please refer to detail drawings

P4 - Door schedule updated
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