
Horizontal fire stopping (60 mins) to be provided at 
floor level of existing service risers, please use 
Rockwool FirePro Soft Seal installed to 
manufacturer's details and recommendations

Please refer to fire strategy drawings.
Fire stopping to correlate with required fire 
resistance of walls. Fire Stopping to floor to 
achieve 60mins in corridor and fire lobby.

Party Wall to have visual inspection of 
walls, existing penetrations to be filled 
with fire stopping materials for example 
intumescent sealant, foam etc. If larger 
existing penetrations are discovered, 
further detail to be provided

Notes:
Existing floor penetrations to be identified during 
remediation work. Once remediation work has been 
completed, fire stopping to be provided to identified 
penetrations.
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floor level of existing service risers, please use 
Rockwool FirePro Soft Seal installed to 
manufacturer's details and recommendations

Party Wall to have visual inspection of 
walls, existing penetrations to be filled 
with fire stopping materials for example 
intumescent sealant, foam etc. If larger 
existing penetrations are discovered, 
further detail to be provided

Notes:
Existing floor penetrations to be identified during 
remediation work. Once remediation work has been 
completed, fire stopping to be provided to identified 
penetrations.

Please refer to fire strategy drawings.
Fire stopping to correlate with required fire 
resistance of walls. Fire Stopping to floor to 
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60minute Fire Resistance

30minute Fire Resistance

Please refer to fire strategy drawings.
Fire stopping to correlate with required fire 
resistance of walls. Fire Stopping to floor to 
achieve 60mins in corridor and fire lobby.

Existing metal lath+plaster ceiling

Floor void between existing 
timber rafters

Existing floor finish

Pipe sealed with Rockwool 
Intumescent sealant

Rockwool FirePro Pipe Collar 
installed in accordance with 
Manufacturer's recommendations

Pipe sealed with Rockwool 
Intumescent sealant

Fire Stopping Detail - Plastic pipe penetration 
through existing floors and ceilings

To be used for all existing + new penetrations
 where work is being carried

Supalux board fixed to existing ceiling

Existing concrete floor

Rockwool Insulated Fire Sleeve installed to 
manufacturer's recommendations

Metal Pipe

Pipe collar sleeve

Existing timber floor

Rockwool Insulated Fire Sleeve installed to 
manufacturer's recommendations packed and 
compressed to underside of floor and ceiling

Metal Pipe

Pipe collar sleeve

Fire stopping Detail - Metal pipe penetration 
through existing concrete floor

To be used for all existing + new penetrations
 where work is being carried out

Fire stopping Detail - Metal pipe penetration 
through existing timber floor

To be used for all existing + new penetrations
 where work is being carried out

Fire stopping Detail - Existing Metal Grille within 
chimney breast / shaft walls

To be used for all existing + new penetrations
 where work is being carried out

Existing Metal Grille

Rockwool FirePro Soft Seal installed to 
manufacturer's recommendations 
(installed within wall not visible from room)

Rockwool FirePro Soft Seal

Existing Chimney shaft

Notes:
Existing floor penetrations to be identified 
during remediation work. Once 
remediation work has been completed, fire 
stopping to be provided to identified 
penetrations.

Please refer to fire strategy drawings
Fire stopping to correlate with required fire 
resistance of walls. 

All Passive Fire installations to be installed to manufacturer's details and recommendations, recorded, photographed and documented.
Notes:
▪ This drawing is copyright.
▪ Do not scale dimensions from this drawing.
▪ This drawing is to be read in conjunction with all other relevant drawings.
▪ All discrepancies on this drawing are to be reported to the architect.
▪ Do not modify any element of this drawing.
▪ Use drawing only for purpose(s) issued.
▪ This drawing may contain colour.
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