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Surfaces:

Courtyard	&	garden	surfaces
S01a:	Concrete	paving	as	Q25/315		Ground	finish

S01b:	Concrete	paving	as	Q25/315	Textured	finish

S04:	Tactile	paving	as	Q25/320

S13:	Loose	gravel	planting	beds	as	Q23/170

For	location	of	polysuylphide	joints	within	paving	see	drawing	
252194-LPP-95-SW-L00-DET-L-02318

Kerbs	&	edgings:
K04:	Steps:	Concrete	step	units	as	L37/315
see	detail	step	drawing	252194-LPP-95-SW-L00-DET-L-0460	&	0461

K05:	Aluminum	edging	as	Q10/200

NOTES
1.	All	bedding,	subbase	and	slab	build	up	as	engineers	details	on	drawing	
BX-0F-02:	100mm	concrete	slab	reinforced	with	A252	mesh	(30mm	cover).	
2.	Paving	coursing	to	be	aligned	as	shown	on	drawings	
252194-LPP-95-SW-L00-DPL-L-0010	&	0011
3.	For	detailed	sections	refer	to	drawings	
252194-LPP-90-SW-L00-DSE-L-0100	series.	
4.	For	detailed	plans	showing	paving	to	surrounding	streets	refer	to	
drawings	252194-LPP-95-SW-L00-DPL-L-0010	&	0011
5.	Expansion	joints	to	allow	for	slip	membrane	to	concrete	slab	and	flexible	
joint	to	paving	above	as	shown	on	drawing	
252194-LPP-95-SW-L00-DET-L-02318
6.	All	access	covers	to	be	recessed	with	appropriate	stone	paving	infill.	

PAVING DETAILS   
COURTYARD PAVING @ 1:125

Manchester New Square
Manchester

Details:
Yorkstone paving

2017-03-24 SB NCS

1:125 @ A1 Final C8
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- SB For stage 4 issue2017-05-12
T1 SB Project title & numbering system revised to LL convention2017-05-26

T2 SB Updates following stage 4 co-ordination. Spec to S12 & 
K05 updated. S01 paving extended to canal edge/ 
decking area reduced. LP drawing ref's updated

2017-07-14

C1 RD Construction issue. B1 steps added. Gravel removed 
from upstand planters.

2018-02-08

C2 RD NBS reference added. Updates to GA.2018-06-26
C3 RD Changes to stone layout/spec2019-03-01
C4 RD Updates to key annotations2019-05-08
C5 RD Joints now shown on drawing 02182019-05-10
C6 RD Changes in line with agreed VE2019-08-28

P1 RD Revision C6 for planning2019-10-16
C7 RD Step units updated as per detail drawings2020-02-03
C8 RD Final Construction issue2021-04-14


