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TARMAC SPEC.
SPEAR STREET

25mm CLOSE GRADED SURFACE COURSE WITH 6mm
AGGREGATE: AC 6 DENSE SURF 100/150 BS EN 13108-1

60mm THICK DENSE BINDER COURSE WITH 20mm
AGGREGATE: AC 20 DENSE BIN 100/150 BS EN 13108-1

100mm THK TYPE 1 GRANULAR SUB BASE MATERIAL

Allow for re-surfacing to
existing footway if required.

NOTES

This drawing is copyright and owned by Marston and Grundy LLP,

and is for use on this site only unless contractually stated
otherwise.

DO NOT SCALE this drawing (printed or electronic versions).

Contractors must check all dimensions from site.

All other design team elements, where indicated, have been
imported from the consultant's drawings/model and reference
should be made to the individual consultant's drawings for exact

setting out, size and type of component.

-

SAFETY, HEALTH AND
ENVIRONMENTAL INFORMATION

IN ADDITION TO THE HAZARDS/RISKS NORMALLY
ASSOCIATED WITHTHE TYPES OF WORK DETAILED ON
THIS DRAWING, NOTE THE FOLLOWING

CONSTRUCTION
UNKNOWN BURIED SERVICES

MAINTENANCE / CLEANING

Nothing significant to note.

DECOMMISSIONING / DEMOLITION

Nothing significant to note.

IT IS ASSUMED THAT ALL WORKS WILL BE CARRIED OUT BY A
COMPETENT CONTRACTOR WORKING, WHERE APPROPRIATE,

TO AN APPROVED METHOD STATEMENT
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Marston & Grundy LLP

Consulting Engineers

Priory House, Ellesmere Ave

Marple, Stockport, Cheshire, SK6 7AN
Telephone: 0161 427 7231

Email: mail@marstonandgrundy.com

Client

MANCHESTER ONE LTD

Project

SPEAR STREET,
MANCHESTER

WORK IN PROGRESS (CONSTRUCTION)

This drawing is based upon the available consultant design team
information as of 04/05/23. As such the information provided may be
subject to change based upon external influences through design
development such as client brief and scope changes, M&E services
design and B.W.I.C., and following the receipt of detailed design
information for sub-contractor designed elements.

In respect of sub-contractor designed elements, the cladding/curtain
walling design, roofing design, M&E services design including B.W.I.C.,
the design of precast concrete elements and other proprietary frame
components all have an interface with the primary frame structure. If
this drawing is used for construction purposes in advance of final sub-
contractor details for these elements, then the main contractor
acknowledges the risk of variations to the frame details in response to
such design information and accepts the responsibility for the
consequences thereof.
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