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DETAIL  I
WALL ELEVATIONS @ 1:50

Varies 25mm - 475mm
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LOW WALL DETAIL  II
TYPICAL SECTION OF WALL 01 IN DEEP BUILD UP WITH DRAIN @ 1:10

LOW WALL DETAIL  III
TYPICAL SECTION OF WALL 01/01 IN SHALLOW BUILD UP @ 1:10

Manchester New Square
Manchester

Details:
Low walls: Elevations

2017-03-24 SB NCS

varies @ A1 Final C9
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© All information contained within this document remains copyright of Landscape Projects 
Ltd. and shall not be reproduced without prior consent.

(1) Do not scale from drawings - use written dimensions only. (2) All dimensions are in 
millimeters unless noted. (3) All dimensions shall be verified on site before proceeding with 
the work. (4) Landscape Projects shall be notified  of any discrepancies. (5) Engineer to 
specify all sub-bases.  Any below ground construction is indicative.

252194 LPP 95 SW L00 DET L 0400
Drawing No.

- SB 2017-03-24 Draft detail. For stage 4 interim issue
T1 SB For stage 4 issue2017-05-12
T2 SB Project title & numbering system revised to LL convention2017-05-26

T3 SB Updates following stage 4 co-ordination. LP drawing ref's 
updated. Additional detail included to W01 spec. Typical 
sections updated to show waterproofing build up

2017-07-14

C1 RD Wall 04 omitted, 03 revised. Wall construction revised.2019-02-22
C2 RD Schedule added2019-05-10

C3 RD NBS reference for fixings and concrete spec added.2019-05-15
C4 RD VE changes as 13-8-19. Wall construction amended.2019-08-28

C5 RD Schedule taken off drawing. Blockwork to base of wall 
shown

2020-02-26

C6 RD Annotation Q37/325 changed to Q37/3452020-03-23

C7 RD 20mm cladding cavity shown2020-06-15
C8 RD Final Construction Issue (B3)2020-10-06
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W01 coping

KEY

Walls / Boundaries
W01: Low wall. Woodkirk Sandstone as F21/120. 400mm wide x height 
varies on depth of build up. 
COPING: 125 x 400 with 25 mm radius edge and anti-skate detail as 
drawing 252194-LPP-95-SW-L00-L-0401. Predrilled for  stainless steel 
dowels into wall construction below. Set on 10mm bedding mortar
CLADDING: 40mm thick yorkstone cladding as F21/120 with  fixings by 
Ancon as F30/20 to blockwork construction. 
BLOCKWORK: 7kn/m2 blockwork walls 140mm wide, with appropriate 
wall ties by Ancon or similar at 225 x 900 mm centres. Mass concrete 
infill to engineer's details.
STAGGERED UNITS: Solid stone units with 25mm radius to top edges. 
Rubbed finish. 
(To elevations W01/01A, W01/01C, W01/02A)

General:
1. Paving as Q25/315. Over ACO drain slabs to be laid on epoxy mortar

2. 30mm min. sand bedding. Polymer modified mortar to be used in 
vicinty of ACO drain units.

3. 100mm deep concrete slab (may vary) with A252 mesh slab (30mm 
cover) to engineers details as drawing 3251-BX-0F-02. For extent of 
slabssee drawing 252194-LPP-95-SW-L00-DET-L-0218

4. Cordek Filcor 20 void former

5. Waterproofing - 7.3mm deckdrain double cuspated drainage layer 
membrane over primer with polyurea spray: See Trace drawings for 
details.

6. Structural concrete slab

7. Drain to engineers details: See ROC drawing 3251-BX-DR-02. Note: 
Offset drainage unit to align with edge of feature

8. Mulch 50mm deep as Q31/790 or Q23/170

9. Lightweight planting medium - depth varies depending on slab depth/ 
screed falls. As Q28/331

10. Reservoir to planting beds AS Q31/520

11.  50mm deep drainage cell as Q37/345 with Tuflex separation 
membrance as Q37/335 with Geotex 300PP protrection layer above as 
Q37/360 .

12.  Screed laid to 1:80 fall. Min. thickness 75mm, max 85mm. Filleted at 
step. To Trace specification.

13.  Trace waterproofing detail to concrete upstand.

14. Gravel mulch as Q23/170

WALL W01/01
ELEVATION W01/01A ELEVATION W01/01B

WALL W01/02
ELEVATION W01/02A ELEVATION W01/02B

WALL W01/03
ELEVATION W01/03A ELEVATION W01/03B ELEVATION W01/03C
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Stone cladding/coping

Blockwork support to cladding/coping (option to 
reduce amount of stone cladding required

Designated mix C28/35 concrete footing with light 
gauge mesh reinforcement . See drawing  
252194-LPP-90-SW-L00-DPL-L-0051   for plan layout

Structural slab
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Concrete base to ACO drain
Slab on which blockwork to rear sits
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W01 - Coping

W01 cladding

W01 construction

W01 cladding

W01 construction

LOW WALL DETAIL  IV
TYPICAL SECTION OF WALL 01/02 WITH SHALLOW DRAIN @ 1:10
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LOW WALL DETAIL  V
TYPICAL SECTION OF WALL 01/03 @ 1:10
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W01 coping

Stone Schedule for information see drawings:
252194-LPP-95-SW-L00-DET-L-0402
252194-LPP-95-SW-L00-DET-L-0403
252194-LPP-95-SW-L00-DET-L-0404

C9 RD Final Construction issue2021-04-14
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