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PLEASE NOTE THAT THIS DRAWING IS ISSUED FOR INFORMATION/TENDER
PURPOSES ONLY UNTIL TECHNICAL APPROVAL HAS BEEN GRANTED.

ANY WORK UNDERTAKEN PRIOR TO TECHNICAL APPROVAL BEING GRANTED IS AT THE CLIENTS RISK.
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12009 cover ring - 150mm

12009 MH ring - 1000mm

30009 reducing slab 150mm

GENERAL

1. All adoptable sewers and associated works are
to comply fully with "Design and Construction Guidance”
& Local Practices

2. Al highway works to be to adoptable standards and to
to comply fully with the Local Authority specification.

5. Al private drainage works are to comply fully
with part H of the Building Requlations

4. Al existing invert levels to be checked by the
Contractor at the start of warks and any
discrepancies notified to REFA.

Al levels are based on topographical survey
information provided by others.

5. All materials to bear the relevant B.S.Kitemark and
comply fully with the specifications.
Al concrete & concrete products must use
Sulphate resistant cement (unless the site
investigation report proves that sulphate attack
from soils and groundwater will not occur)

6. Al opening notices etc. as required under
highways acts etc. are to be obtained prior

to commencement of works.
Al works are to be inspected by LA., NHBC
or Relevant Water Authority as applicable.

C.D.M. REGULATIONS 2015

In line with the above requlations we are obliged
to inform the Client of their responsibilities under
section CDM 15/1, and residual risks that may be
encountered in the construction of these works.

Al design work has been carried out with Health
and Safety aspects given full consideration.
Wherever possible risks have been eliminated from
the design, however due to the very nature of this
type of work it is not possible to remove all the
risks from the design.

We would also respectfully remind the Client of his
obligations to take all reasonable steps in ensuring
that only competent Contractors who have a valid
safety policy are employed.

They should also provide satisfactory responses at
tender stage as to the manner in which they will
deal with the elements of risk involved in this type
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15009
MANHOLES TO BE CONSTRUCTED IN ACCORDANCE
WITH THE DESIGN AND CONSTRUCTION GUIDANCE
- MAY 2021
MANHOLE LADDER TO BE CONSTRUCTED IN LINE
WITH DESIGN AND CONSTRUCTION GUIDE CLAUSE
DCG CLAUSE E2.37
I:?:;;? (L::z:: Pipe Manhole Types Other Detail
Size
Coordinates Desr;tfr;i;l'o Connections Code Inverts Diams Manhole Cover (Drsr?]t)h & Size Xc?:gsssm (S;ifaei;ys Handrails g::\;ceé;ss
1 1.004 42.905 225
S‘l 05 ] 2 39.822 1500 150
46.010 2 TYPE 600 x 600
4.688 3000 FIG/t}RE D400 750 x 600 Ladder Yes Yes Yes
BS COVER SLAB
0 OPENING
0 39.822 1500

ROCKER PIPES WILL BE USED IN LINE WITH DESIGN
AND CONSTRUCTION GUIDANCE

FOR PIPES 225-600 DIA - ROCKER PIPE EFFECTIVE
LENGTH:600

FOR PIPES 825 DIA AND ABOVE - ROCKER PIPE
EFFECTIVE LENGTH SHALL BE 1250, ROCKER PIPES
TO BE USED UNTIL THE PIPE OUTSIDE DIAMETER
EXCEEDS THE EFFECTIVE LENGTH OF THE ROCKER
PIPE

NOTE ALL CONNECTIONS TO BE MADE SOFFIT
LEVEL UNLESS INDICATED OTHERWISE

of work and in particular those highlighted by
REFA below:—

1.
2.

3.

oo - o U1~

9.

Support / treatment for ALL excavation work.

Guarding to edges of excavations to prevent
people,materials and vehicles falling into excavation.
Guarding of excavations outside working hours to
prevent unauthorised access.

. Undermining to adjacent roads or structures.
. Confined space operations.

. Dealing with existing services.

. Traffic management on existing highways.

. Procedure to be followed in event of accident

or emergency.

Method of working where contaminated ground is
present on site.

10. Confirmation will be required that all operatives

are adequately trained, copies of relevant training
certificates to be supplied.

The above list is by no means exhaustive but it
does highlight operations that present a risk to

o
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ntractors and the general public.
r clarification on any item please contact REFA.
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