



Reflective Ceiling & Lighting Plan
First Floor
scale 1:25

LIGHTING & SWITCHING

-  Bulkhead Emergency Light
-  Round LED Downlight in White
100mm dia, flush fittings.
-  Supplier: tbc
Type: Pendant Light
Finish: Brass
-  Supplier: Tech Lighting
Type: Orbel Wall
Finish: Brass
-  Supplier: tbc
Type: Wall Light (behind rug)
Finish: tbc
-  Supplier: tbc
Type: Linear Wall Light
Finish: tbc
-  Double Switch, Dimming
fitted at 900mm from floor to centre
-  Single Switch, Dimming
fitted at 900mm from floor to centre
-  Supplier: tbc
Type: Picture Light
Finish: tbc

NOTES:

> Fire Alarm diagrams to be done by specialist contractor, Cube 8 Studio & building control to approve drawings before signoff.

> Final construction drawing to be done by approved electrical engineer, lighting calculations and exact lighting types

> ALL SWITCHERS IN THE RESTAURANT AREA TO BE ON A DIMMER SWITCH WITH A BRASS FINISH.


CEILING CABLING:

All ceiling cables to be fixed directly onto first layer of plasterboard ceiling (no cable tray).

Ceiling to comprise of 50mm void formed of battens with a finished layer of 15mm fire check plasterboard.

WALL CABLING:

All perimeter walls to be formed from 70mm stud work (dry lining)



CLIENT:

Armenian

BUILDING:

Victoria Building
Albert Square
Manchester

DRAWING TITLE:

Reflective Ceiling & Lighting Plan
First Floor

DRAWN BY:

James C Scott

DATE:

Feb 2023

SIZE:

A1

REV:

DWG No:

C8S_10186.1.12

SCALE:

1:25

DOC FOR:

Tender

0161 849239

info@cube8studio.com

studio 427, The Mets, Mcr

Black & White Bld, London

www.cube8studio.com



COPYRIGHT_The copyright in this drawing is vested in Cube8 Studio Ltd and no licence or assignment of any kind has been, or is, granted to any third party whether by provision of copies or originals of the drawings or otherwise unless otherwise agreed in writing. DO NOT SCALE FROM THIS DRAWING

| BUILDING APPRAISAL | HUMAN-CENTERED DESIGN | SPACE PLANNING | INTERIOR DESIGN & ARCHITECTURE | BRAND & IDENTITY | FURNITURE & ACCESSORIES | 3D VISUALISATION | PROJECT MANAGEMENT |