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Proposed specimen shrub planting
Refer to plant schedule for species & specification

Proposed ornamental shrub planting
Refer to plant schedule for species & specification

Proposed trees in soft landscape
Refer to plant schedule for species & specification

Existing trees to be removed
In order to facilitate the proposed development.

Existing grass area to be retained

Proposed ornamental bark mulch surface finish
· 1m dia of ornamental bark mulch in accordance with BS8545

:2014 recommendations
· 500mm overrun margin

Existing trees and vegetation to be retained
Retained and protected during construction and
landscape works in accordance with BS5837:2012 guidance

Proposed formal hedge planting
Refer to plant schedule for species & specification
To be maintained at 1.2m high

Proposed close mown grass area
To be cultivated amenity turf
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SOFT LANDSCAPE SPECIFICATION NOTES

NOTE: All soft landscape works to be carried out in accordance with BS4428:1989.

SUBSOIL
Subsoil should be broken up to relieve compaction and aid drainage prior to topsoiling to the following depths:
- For light and non cohesive subsoils: 300mm
- For stiff clay and cohesive subsoils: 450mm
Immediately before spreading topsoil, remove stones larger than 50mm.

TOPSOIL
Existing site won topsoil to be reused for soft landscape areas if sufficient quantities are available and the topsoil meets
the criteria for multipurpose topsoil as defined in table 1 of BS3882:2015 specification for Topsoil.

If imported topsoil is required it is to be supplied and spread by the main contractor to the approval of the Landscape
contractor, in accordance with BS 3882 :2015. To be a natural sandy loam, of medium texture, with a pH between 5.5
and 7.8, not more than slightly stony and free of pernicious weeds. Subsoil to be well broken up prior to top-soiling to
relieve compaction.  Topsoil depths should be:
Areas for Ornamental Shrub Planting: minimum 400mm
Areas for cultivated turf: minimum 150mm

CULTIVATION
Weeds to be prevented from seeding or becoming established by applying a suitable herbicide and allowing the
correct time to elapse, as directed by the manufacturer. Compacted soil to be broken up to a depth of 100mm, with
any stones, grass tufts or rubbish larger than 50mm in any direction to be removed, leaving a regular and even surface.
Suitable slow release fertiliser to be supplied and spread @ 50g/m2 to all planted areas.

CLIMATIC CONDITIONS
Topsoiling should be carried out in the driest conditions possible – cultivation to be carried out when the soil is moist,
friable and not waterlogged or frozen. Topsoil should not be handled during or after heavy rainfall or when it is wetter
than the plastic limit as defined by BS 3882. Planting should not take place in waterlogged conditions or when the
ground is frozen.

SOIL AMELIORANT
Peat-free compost to be spread over ornamental shrub beds @ minimum 50mm depth prior to cultivation.

TREES
All trees within shrub beds to be planted in separate pits in accordance with tree planting detail.
All plant material to comply with BS 3936 Part 1 :1992, be obtained from a nursery certified by the HTA and transported
to site in accordance with the HTA Plant Handling Guide: 1996. All trees to be planted to the original root collar and
secured in place with underground guying system in accordance with tree planting detail. All trees to be fitted with
aeration and irrigation system in accordance with tree planting detail.

If the trees are to beplanted outside of the planting season (late October - Late March) then containerised stock to be
used in lieu of root ball to the same specification-  allowance to be made for this at tender stage if required once
construction timetable is known and CA informed immediately.

PROPOSED ORNAMENTAL SHRUB PLANTING
All shrubs to be positioned as shown on the drawing and to the density and specification noted in the plant schedule.
Planting holes to be 150mm wider than the root spread, have the base ground thoroughly broken up before planting
and backfilled with peat free compost.
All shrubs to be equally spaced throughout the planting areas to the specified density in a staggered arrangement
unless otherwise noted in the planting schedule.   

FORMAL HEDGE PLANTING
Areas to receive hedge planting be cleared of all vegetation and cultivated as described above.  Rotavate areas to a
minimum depth of 300mm to form an open textured free draining growing medium.  Remove all stones and other
debris larger than 50mm in any one direction and remove all litter and vegetation matter prior to planting.  Hedge
plants to be spaced out and arranged in accordance with the notes for each species - refer to hedge planting
schedule opposite.

GRASSED AREAS
Turfed areas should be laid in accordance with BS 3969:1998: Recommendations for Turf for general purposes and BS
4428-1989 General Landscape Operations.
Height of initial growth: 100mm
Height of first cut: 50mm
Height of growth: The height of growth must not exceed 100mm at any time.
Frequency: Cut as and when necessary to a height of 25mm, using a rotary mower and remove all arisings.
Timing: When grass reaches scheduled height of maximum growth and is reasonably dry.
Application: At the time of each cut, trim all grass edges round the base of trees, manholes etc and remove arisings.
Sweep all adjoining hard areas clear of cuttings and remove.
Weeding: Keep the sward substantially free of broad leaved weeds by applying a suitable selective herbicide.
Fertilizer: March application: 15:10:10 Spring turf fertilizer at 35g/m2.
               September application: 5:10:10 Autumn turf fertilizer at 50g/m2.

SUBSTITUTIONS:
Upon submission of evidence that certain materials, including plant materials, are not available at the time of the
landscape contract, the Landscape Contractor may be permitted to substitute other materials and plants in
exceptional circumstances during the contract with an agreed adjustment of prices. 
All substitutions shall be of nearest equivalent species and variety to the original specified but shall be subject to
approval by the Landscape Architect before any change is made.

TIMES OF YEAR FOR PLANTING:
Soft landscape works to be carried out during the first possible planting periods following completion of the building
and associated engineering works to car park and access roads in accordance with the times of year for planting
notes below:

- Native and ornamental trees: During dormant winter period - Late October to late March (only if planted in the
planting season otherwise containerised stock to be used).

- Bare root native transplants: During dormant winter period - Late October to April.
- Container grown ornamental and specimen shrubs: At any time if ground and weather conditions are

favourable.

MULCH
75mm depth of 8-35mm ornamental bark mulch (peat-free) to be supplied and spread to all planting areas. Finished
mulch level to be installed and maintained at 25mm below any adjacent kerbs or paving surfaces.

MAINTENANCE
All planting areas to be maintained to a high standard by the contractor for 12 months after practical completion, to
ensure the landscape scheme is successful, and discourage decline of the area. 
Minimum frequency of maintenance visits:
December / January / February & March - 1no. visit each month
April to November  - 2No. visits each month.

Generally, during the first 12months:
- All planting beds to be re-firmed and kept weed free through hand weeding and application of an approved

herbicide where appropriate. 
- All litter to be picked and removed from landscape areas.
- Mulch to be topped up as required to maintain the specified thickness.
- The condition of all trees is to be regularly checked, with ties and stakes adjusted or replaced as necessary.
- Shrubs to be pruned at appropriate times of year for each species to promote healthy growth and desirable

ornamental features.
- Grass lawn areas to be cut and maintained in accordance with specification note above.
- All arisings to be removed from site.
- Any defects or plant losses occurring during the first 12 months defects period to be replaced at the contractors

expense.

Following the initial 12 month establishment period the ongoing landscape management will be the responsibility of an
commercial landscape maintenance contractor under a landscape maintenance contract.
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NOTE:
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ASSUMED SITE BOUNDARY IS
SUBJECT TO CONFIRMATION

PLANTING SCHEDULES:

General Notes:

All proposed tree locations are subject to co-ordination with drainage layout and
subject to modification depending on the location of underground services and
utilities. Drainage engineer to co-ordinate services layout in conjunction with the
landscape plan to avoid conflict as much as possible. Allowance to be made at
tender stage for the possible requirement for root barriers once the drainage
layout is confirmed, CA to be informed immediately once this is available.

GENERAL WATERING
All soft landscaping to be subject to a watering regime which is absolutely essential to ensure the continued success of
the scheme, particularly during the initial 12 month establishment period.  The watering frequency should be as
necessary to ensure the continued thriving of all grass, hedges, trees and ornamental planting. During dry periods
minimum weekly visits should be made to the site to ensure the soil has not dried out and to action watering if
necessary. The soil should be checked for dryness using either a soil moisture sensor or by inserting a spade into the
ground to a depth of 300mm to observe the appearance of the soil.  If the soil is moist there is no need to water but if it
is bone dry then watering procedure should be carried out immediately.  Water supply should be from potable mains
water or an approved alternative.  The full depth of topsoil should be wet without loosening or damaging plants.  Any
compacted soil should be broken up sufficiently to allow water to reach the rootzone.

WATERING TREES
Trees to be watered in accordance with BS 8545-2014 Tree - From Nursery to Independence.
Trees should be watered via the installed irrigation / aeration pipes around the base of the trees stem in accordance
with the manufacturer's instructions to ensure the water reaches the roots of the tree. Below is a suggested watering
regime but this should be used as a guide only and may require modification in times of drought or flood, dependant
on the ground conditions at the time, which should be monitored as above:

· March - October: 20 litres to be poured into irrigation pipe twice a week (40 litres in total)

A - 01.06.2022 Updated to co-ordinate with Architects site plan NB AS

B - 26.08.2022 NB DWAdditional tree planting added - requested by planners.
Hedge added to southeastern perimeter of plot

C - 26.08.2022 DW DWTree locations adjusted in line with THP comments.
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