EXISTING DOORSET TO BE REPLACED
WITH NEW BRUNTWOOD STANDARD
DOORSET TO AMTCH EXISTING
OPENING SIZES. CONTRACTOR TO
RETAIN EXISTING DURING FITOUT SO
AS NOT TO COMPROMISE THE FIRE
STRATEGY DURING THE WORKS.

DOOR MECHANISM TO BE REMOVED, UPPER

SECTION OF DOOR TO BE FIXED

MECHANICALLY IN PLACE, UPSTAND

CONTRACTOR TO CAREFULLY REMOVE EXISTING
WALLS AND DOORSETS ENCLOSING THE LIFT
LOBBY. STRUCTURAL ENGINEER TO CONFIRM
SUITABILITY TO REMOVE ALL WALLS WITHOUT
COMPROMISING THE INTEGRITY OF THE
EXISTING BUILDING FABRIC.

A

L

REINSTATED WITH 60mins FIRE STOPPING
BETWEEN FLOORS. MAINTENANCE ACCESS
REQUIREMENT FROM FIRST FLOOR REMOVED.
REFER TO DRAWING 500 FOR FURTHER DETAIL
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PLAN

NEW OPENINGS TO BE FORMED WITHIN
STRUCTURAL ENCLOSING WALL TO CREATE ACCESS
INTO SPACE. REFER TO STRUCTURAL ENGINEER
INFORMATION FOR LINTEL SPECIFICATION.

GENERAL NOTE: ALL EXISTING DOORS SERVING RISERS
OR STORE ROOMS TO BE REMOVED AND REPLACED
WITH COMPLIANT DOORSETS WITHIN EXISTING
OPENINGS, DESIGNED TO MEET REQUIREMENTS SET
OUT IN PART B OF THE BUILDING REGULATIONS.

GENERAL NOTE: ALL EXISTING DOORS TO BE
REMOVED AND REPLACED WITH NEW COMPLIANT
COMMERCIAL DOORSETS WHICH ACHIEVE
REQUIREMENTS SET OUT IN PART B/M OF THE
BUILDING REGULATIONS AND ACHIEVE THE
ASSOCIATED COMPARTMENTATION OUTLINED IN
THE FIRE STRATEGY.

EXISTING LIFT CAR AND ASSOCIATED PLANT
WHICH SERVES GROUND AND BASEMENT ONLY,
TO BE STRIPPED OUT IN ENTIRETY WITH LIFT CORE
RETAINED AND CLEARED OUT TO CREATE
ADDITIONAL RISER SERVING ALL FLOORS AND
ENABLING ACCESS UP TO THE ROOF LEVEL.

GENERAL NOTE: ALL EXISTING DOORS SERVING
RISERS OR STORE ROOMS TO BE REMOVED AND
REPLACED WITH COMPLIANT DOORSETS WITHIN
EXISTING OPENINGS, DESIGNED TO MEET
REQUIREMENTS SET OUT IN PART B OF THE
BUILDING REGULATIONS.

NOTES ORIGINAL A1

DO NOT SCALE FROM THIS DRAWING.

ALL DIMENSIONS TO BE CHECKED ON SITE.

(DRAWINGS MAYBE SCALED FOR LOCAL AUTHORITY & PLANNING PURPOSE ONLY)
COPYRIGHT PROTECTED.

Scale 1:100

FOR PLANNING

DO NOT USE FOR CONSTRUCTION

GENERAL PLANNING NOTES:

ALL DIMENSIONS TO BE CHECKED ON SITE PRIOR TO ANY MANUFACTURE OR
CONSTRUCTION OF EQUIPMENT, FINISH, SIGNAGE ETC.

DRAWINGS TO BE READ IN CONJUNCTION WITH THE FOLLOWING STAGE 3
INFORMATION:

STRUCTURAL ENGINEER'S DESIGN & RECOMMENDATIONS (DWLP)
HERITAGE REPORT (PAUL BUTLER ASSOCIATES)
M&E AND FIRE STRATEGY (HILSON MORAN)

DEMOLITION NOTES:

1.

10.

11.

12.

13.

14.

15.

16.
17.

18.
. CONTRACTOR TO PREVENT ACCESS BY UNAUTHORISED PERSONS DURING THE

20.

21.

ALL STRIPOUT AND DEMOLITION WORKS TO BE UNDERTAKEN WITH DUE CARE &
DILIGENCE TOWARDS THE HERITAGE ASSETS AND ORIGINAL FABRIC OF THE
BUILDING

WHERE POSSIBLE CONTRACTOR TO REMOVE ANY PARTITIONS, FIXINGS,
ENCASEMENT, PIPEWORK AND SERVICES, PANELLING, ETC BY HAND TO ENSURE
MINIMAL RISK TO THE ORIGINAL FABRIC OF THE BUILDING

ENSURE ALL HIGH LEVEL DECORATIVE MOULDINGS, CORNICES AND FEATURES
ARE RETAINED AND NO FURTHER DAMAGE IS CAUSED TO THE ORIGINAL FABRIC
ANY WORKS AROUND ORIGINAL COLUMNS TO BE UNDERTAKEN WITH CARE TO
ENSURE NO FURTHER DAMAGE INCURRED TO THE ORIGINAL FABRIC

DRAWINGS TO BE READ IN CONJUNCTION WITH SUPPLEMENTARY PLANNING
INFORMATION, DRAWINGS & SCHEDULES

PRIOR TO ANY WORKS COMMENCING, DETAILED SURVEYS TO BE UNDERTAKEN
WITH ASSESSMENT CARRIED OUT OF THE AREAS TO BE DEMOLISHED AND
SUPPORTING SUBSTRUCTURE/BELOW GROUND SUPPORT REVIEWED BY
STRUCTURAL ENGINEER

CONTRACTOR TO IMMEDIATELY NOTIFY PROJECT TEAM OF ANY HERITAGE
ASSETS DISCOVERED AS PART OF STRIP OUT AND ENSURE NO DAMAGE IS CAUSED
PRIOR TO INSPECTION AND ASSESSMENT ALONGSIDE HERITAGE CONSULTANTS
SURVEY TO BE UNDERTAKEN TO DETERMINE LOCATION OF ALL SERVICES, BOTH
ABOVE AND BELOW GROUND, INCLUDING THOSE REQUIRED FOR CONTRACTOR'S
USE AND IF NECESSARY, PRECAUTIONS UNDERTAKEN BY TRAINED AND
COMPETENT PROFESSIONALS TO ARRANGE FOR THE SAFE DISCONNECTION AND
REMOVAL.

IDENTIFY AND LOCATE ALL FLAMMABLE, TOXIC AND HAZARDOUS MATERIALS,
INCLUDING LEAD-BASED PAINT. CONTRACTOR TO PROVIDE DETAILED METHOD
STATEMENT FOR THE SAFE REMOVAL, TREATMENT AND DISPOSAL OF UNSAFE
MATERIALS.

CONTRACTOR TO PROVIDE MANAGEMENT PLAN FOR THE POTENTIAL
REUSE/RECYCLING OF REDUNDANT MATERIALS AND A TEMPORARY STORAGE
PLAN

ALL WORKS TO BE UNDERTAKEN WHICH ARE LIKELY TO AFFECT THE
EXISTING/NEW SERVICES MUST BE CARRIED OUT IN ACCORDANCE WITH
BYELAWS AND REGULATIONS OF THE RELEVANT STATUTORY AUTHORITY.
EXISTING SERVICES LIKELY TO BE AFFECTED BY THE WORKS/ARE WITHIN THE
WORKING AREA ARE TO BE IDENTIFIED AND MARKED IN ACCORDANCE WITH THE
NATIONAL JOINT UTILITIES 'GUIDELINES ON THE POSITIONING AND COLOUR
CODING OF UNDERGROUND UTILITIES' APPARATUS' GUIDELINES.

DRAINS AND ASSOCIATED MANHOLES, INSPECTION CHAMBERS, GULLIES, VENT
PIPES AND FITTINGS MUST BE PROTECTED THROUGHOUT THE WORKS.
CONTRACTOR TO MAINTAIN NORMAL FLOW DURING THE WORKS AND LEAVE
CLEAN AND IN WORKING ORDER AT COMPLETION OF THE WORKS.

SERVICE BYPASS CONNECTIONS - CONTRACTOR TO PROVIDE AS NECESSARY TO
MAINTAIN THE CONTINUITY OF SERVICES TO OCCUPIES AREAS OF THE SITE ON
WHICH THE DEMOLITION/DECONSTRUCTION IS BEING UNDERTAKEN AND TO
ADJOINING SITES/PROPERTIES. ENSURE A MINIMUM OF 72 HOURS NOTICE IS
PROVIDED TO NEIGHBOURS IF A SHUTDOWN IS NECESSARY DURING THE
PROJECT.

IF ANY DAMAGE IS CAUSED TO SERVICES DURING THE CONTRACTED WORKS, THE
CONTRACTOR MUST NOTIFY RELEVANT SERVICE AUTHORITIES AND THE
OWNER/OCCUPIER OF THE SITE. ONCE DAMAGE ASSESSMENTS ARE UNDERTAKEN
AND COMPLETED BY THE RELEVANT PROFESSIONALS THEN REPAIRS MUST BE
COMPLETED TO THE STANDARDS SET BY THE RELEVANT SERVICE AUTHORITY OR
OWNER.

DEMOLITION TO BE UNDERTAKEN IN ACCORDANCE WITH BS6187

PARTLY DEMOLISHED STRUCTURES MUST BE LEFT IN A SAFE AND STABLE
CONDITION BY THE CONTRACTOR, WITH ADEQUATE TEMPORARY SUPPORT AT
EACH STAGE TO PREVENT RISK OF UNCONTROLLED COLLAPSE. MAKE SECURE
OUTSIDE OF WORKING HOURS.

TEMPORARY WORKS - CONTRACTOR TO PREVENT OVERLOADING DUE TO DEBRIS

WORKS AND OUT OF HOURS

ANY AREA WHERE THERE IS A RISK OF FALLING (SLAB OPENINGS, EXPOSED EDGES)
MUST BE GUARDED AT ALL TIMES. A MANAGEMENT PLAN AND RISK ASSESSMENT
SHOULD BE PROVIDED BY THE CONTRACTOR FOR REVIEW BY THE PRINCIPAL
DESIGNER PRIOR TO WORKS BEING UNDERTAKEN. ALL TEMPORARY BARRIERS
MUST BE DESIGNED TO WITHSTAND THE LOADING REQUIREMENTS SET OUT IN
THE BUILDING REGULATIONS AND DETERMINED BY THE BUILDING CONTROL
OFFICER/AUTHORITY.

CONTRACTOR TO PROTECT THE DAMP PROOFING DURING THE WORKS AND
AVOID ALL UNNECESSARY DAMAGE. ALLOW FOR REPAIRS TO THE EXISTING
DAMP PROOFING IF REQUIRED

ALL STRUCTURAL ALTERATIONS TO BE CARRIED OUT IN ACCORDANCE WITH THE

STRUCTURAL ENGINEER'S DRAWINGS AND SPECIFICATION.
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