
38 MOSLEY STREET  :  MANCHESTER



	

Located in central Manchester 38-42 Mosley street was 
previously the home of the Manchester and Salford bank, 
constructed in 1862 and designed by Edward Walters. 
The building was Walters’ last great work and the last 
extravagant Italian palazzo style building in the city. It is 
clad in yellow-grey York stone with tall elegant windows 
lighting the banking hall inside which features columns and a 
coffered ceiling. 

This building is currently Grade II listed. The original block 
was extended in 1973 with a modern stone clad building 
in style matching that of the original building to create a 
seamless street elevation however internally it lacks the 
ornate architectural detailing of the original building. 

The site sits in a prominent location between St. Peters 
Square and Piccadilly Gardens. The local office market 
around the area is made up of corporate companies with 
the main focus being consultants and financial/law firms 
which sets the tone and demographic for the area. 

38 MOSLEY STREET.

38 Mosley Street,  M2 3AZ

“A very fine banking hall with 
columns and coffered ceiling.”

- Historic England 



MOSLEY STREET
RECEPTION AND 
LOUNGE

01 �	� Reception desk with 
mixed materiality 

02	� Black and white 
patterned feature tile to 
reception space 

03 	� Wood panelled walls 
to the lounge area to 
create a warm and more 
relaxed environment  

04 	 �Integrated joinery items 
in the lounge  

05 	� Fixed booth seating with 
low level wall lights 

06 	� Loose seating in the 
reception area   

07 	� Coffered ceiling detail 
with hidden services
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OFFICE SCHEDULE OF WORKS

· NEW SKIRTINGS THROUGHOUT - REFER TO SEPARATE DETAIL
· NEW LOW LEVEL TIMBER PANELLING TO PERIMETER WALLS TO

RECEIVE FULL DECORATION - REFER TO FINISHES PLAN
· FULL DECORATION TO WALLS, COLUMNS AND CEILINGS WITH

LOCALISED REPAIRS WHERE NECESSARY
· EXPOSED SERVICES TO BE SPRAYED OUT TO MATCH CEILING

FINISHES
· FLOOR REPAIRS AND LEVELLING, READY FOR NEW CARPET

THROUGHOUT
· REPAIR AND REFURBISH EXISTING WINDOWS - GLAZING

STRATEGY/REPLACEMENT SUBJECT TO CLIENT APPRAISAL
· NEW BLINDS TO ALL WINDOWS, SET WITHIN EXISTING REVEALS

LOBBY SCHEDULE  OF WORKS

· NEW SKIRTINGS THROUGHOUT - REFER TO SEPARATE DETAIL
· NEW FEATURE TIMBER PANELLING TO SELECTIVE WALLS TO

RECEIVE FULL DECORATION - REFER TO FINISHES PLAN
· NEW MF PLASTERBOARD COFFERED CEILING - REFER TO RCP
· FULL DECORATION TO WALLS AND COLUMNS WITH LOCALISED

REPAIRS WHERE NECESSARY
· CONCEALED SERVICES WITH GRILLS TO BE SPRAYED OUT TO

MATCH CEILING FINISHES
· FLOOR REPAIRS AND LEVELLING, READY FOR NEW TILED FLOOR

THROUGHOUT
· FEATURE DECORATIVE FIRE RATED GLAZED SCREENS AND

DOORSETS TO SEPARATE DETAIL
· NEW STEPS INCORPORATING CONCEALED PLATFORM LIFT FOR

DDA ACCESS FROM MOSLEY STREET
· EXISTING DOORS TO BE REFURBISHED SUBJECT TO PLANNING -

REFER TO SEPARATE DETAIL
· REPAIR AND REFURBISH EXISTING WINDOWS - GLAZING

STRATEGY/REPLACEMENT SUBJECT TO CLIENT APPRAISAL
· NEW BLINDS TO ALL WINDOWS, SET WITHIN EXISTING REVEALS
· REFER TO SEPARATE DETAILS FOR BESPOKE JOINERY

F&B SCHEDULE  OF WORKS

NOTE - SUBJECT TO PLANNING PERMISSION

· FLOOR TO BE REPAIRED AND PREPARED TO LEVEL SURFACE
SUITABLE FOR WET UNDERFLOOR HEATING SYSTEM (PART OF
TENANT WORKS) IN LINE WITH M&E DESIGN

· TEMPORARY LIGHTING FOR VIEWINGS
· FULL REPAIRS TO EXISTING DECORATIVE LOW LEVEL TIMBER

PANELLING AND SKIRTING, WITH EXISTING TO BE SANDED AND
RESTAINED THROUGHOUT

· LOCALISED WALL AND CEILING REPAIRS WHERE DAMAGED WITH
SURFACES PREPARED FOR DECORATION

· CEILINGS AND WALL REPAIRED WHERE WATER DAMAGE IS VISIBLE
WITH DECORATIONS SUBJECT TO PLANNING APPROVAL

· REFER TO M&E DESIGN FOR FIRST FIX SUPPLY LOCATIONS AND
DEDICATED ROUTES

· REPAIR AND REFURBISH EXISTING WINDOWS - GLAZING
STRATEGY/REPLACEMENT SUBJECT TO CLIENT APPRAISAL

DDA / REFUSE/CLEANER STORE SCHEDULE  OF WORKS

NOTE - SUBJECT TO PLANNING PERMISSION

· REFER TO SEPARATE DRAWING FOR DDA DETAILS AND
SPECIFICATION

· M&E LAYOUTS TO SHOW CONNECITON ROUTES TO DDA /
CLEANER STORE

· REFUSE STORE SUBJECT TO CLIENT REVIEW AND CONFIRMATION
ON SIZE/FINISHES. TO SERVICE OFFICE USE ONLY.

STAIRS / LOBBY SCHEDULE  OF WORKS

NOTE - SUBJECT TO PLANNING PERMISSION

· STAIR CONFIGURATION RETAINED WITH NEW FINISHES - REFER TO
CLOOF FINISH PLAN FOR DETAILS

· NEW TIMBER STAINED HANDRAIL TO LOWER SECTION WITH
PRINCIPAL STAIR HANDRAIL RETAINED, REFURBISHED AND
RESTAINED

· EXISTING ENTRNCE DOORSETS TO BE REPLACED WITH NEW
POWDERCOATED ALUMINIUM SET IN SAME CONFIGURATION.

· NEW DECORATIVE SKIRTINGS THROUGHOUT LOBBY TO RECEIVE
STAIN FINISH

· WALLS TO BE REPAIRED AND REDECORATED THROUGHOUT -
REFER TO FINISHES PLANS

· CEILING SUBJECT TO PLANNING PERMISSION - TO INSTALL NEW MF
CEILING WITH DECORATIVE CORNICE WORKS TO FULL PERIMETER.

· LIFTS - FLOOR FINISH TO BE EXTENDED INTO CARS, INTERIORS AND
DOORS TO RECEIVE VINYL WRAP WITH INDICATORS AND
CONTROLS REPLACED. ARCHITRAVES TO BE REPLACED IF POSSIBLE
IN ANTIQUE BRASS FINISH.

MOE STAIR SCHEDULE  OF WORKS

NOTE - SUBJECT TO PLANNING PERMISSION

· FULL DECORATION TO WALLS BETWEEN GROUND AND BASEMENT
ONLY WITH REPAIRS TO HANDRAIL

· STEPS TO BE REPAIRED WHERE NECESSARY WITH NEW VINLY TO
TREAST AND CONTRASTING NOSES BETWEEN GROUND AND
BASEMENT

· MAIN CONTRACTOR TO REVIEW CONDITION OF EXISTING
DOORSET

· CLIENT TO CONFIRM ACCESS CONTROL FOR BIKE ACCESS -
THROUGH THIS DOOR WITH FOB ACCESS OR VIA SHUTTER
CONTROL IN 57 CAR PARK?

MOE STAIR SCHEDULE  OF WORKS

NOTE - SUBJECT TO PLANNING PERMISSION

· FULL DECORATION TO WALLS BETWEEN GROUND AND THIRSD
FLOORS WITH REPAIRS TO HANDRAIL

· REPAIR STAIRS WHERE NECESSARY BUT RETAIN EXISTING NATURAL
FINISH

· NEW LIGHTING IN POSITION OF THE EXISTING
· NEW EXTERNAL DOORSET SUBJECT TO CONTRACTOR REVIEW TO

DETERMINE SUITABILITY / ABILITY TO INCORPORATE ASSISTED
OPENING IN LINE WITH FIRE CONSULTANT COMMENTS

· GENERAL REVIEW OF EXISTING DOORSETS WO ENSURE THEY MEET
THE REQUIREMENTS SET OUT IN PART B OF BUILDING REGS AND
ACHIEVE ASSOCIATED COMPARTMENTATION SET OUT IN THE FIRE
STRATEGY
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DO NOT USE FOR CONSTRUCTION

ALL DIMENSIONS TO BE CHECKED ON SITE PRIOR TO ANY MANUFACTURE OR
CONSTRUCTION OF EQUIPMENT, FINISH, SIGNAGE ETC.

DRAWINGS TO BE READ IN CONJUNCTION WITH THE FOLLOWING STAGE 4
INFORMATION:
· STRUCTURAL ENGINEER'S DESIGN & RECOMMENDATIONS (DWLP)
· HERITAGE REPORT (PAUL BUTLER ASSOCIATES)
· M&E AND FIRE STRATEGY (HILSON MORAN)

GENERAL TENDER NOTES:

14.01.22
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GROUND FLOOR AS PROPOSED
SCALE - 1:100 @ A1 PLAN

01
100

4.00 28/03/22 ISSUED FOR TENDER
Issued for tender submission. ARB FWE

ARB FWE

GENERAL NOTES

THE CONTRACTOR IS NOT TO SCALE FROM THIS DRAWING BUT FOLLOW THE WRITTEN
FINISHED DIMENSIONS.  ANY DISCREPANCIES BETWEEN THE DRAWING AND THE
OTHER CONTRACT DOCUMENTS OR ANY DISCREPANCIES WITHIN A DRAWING OR
BETWEEN DRAWINGS MUST BE REPORTED IMMEDIATELY TO THE ARCHITECT.

THE CONTRACTOR IS TO INSPECT THE SITE PRIOR TO TENDER AND IS RESPONSIBLE FOR
STRIPPING OUT IN ACCORDANCE WITH THE DRAWINGS ENSURING THAT THE WORK IS
UNDERTAKEN SAFELY.

THE CONTRACTOR WILL BE RESPONSIBLE FOR THE SETTING OUT OF THE WORKS.

CONTRACTOR IS TO ALLOW FOR ALL FIRE STOPPING THROUGH WALLS, CEILINGS AND
FLOORS.

THE ELECTRICAL INSTALLATION IS TO BE IN ACCORDANCE WITH THE CURRENT EDITION
OF THE IEE REGULATIONS AND ALL CABLING TO BE LSF.

THE CONTRACTOR IS RESPONSIBLE FOR THE DETAILED SERVICES DESIGN INCLUDING
LOADINGS, CABLE AND PIPEWORK ROUTES AND PIPEWORK / CABLE SIZING AND
SPECIFICATION. ALL CABLE TRAY, MS CONDUIT AND OTHER SERVICES ARE TO BE
EXPOSED BELOW SLAB/ CEILINGS.

ANY H&V PROPOSAL IS INDICATIVE ONLY AND THE SPECIALIST CONTRACTOR IS TO BE
RESPONSIBLE FOR THE DETAIL DESIGN & ALL SWITCH/ SOCKET OUTLETS TO COMPLY
WITH CLIENT'S STANDARD SPECIFICATION. ANY SOCKETS IN RETAIL AREA TO BE
FINISHED BRUSHED STAINLESS STEEL.

NOTE - ALL EXISTING FIRE RESISTING ENCLOSURES TO SERVICE RISERS TO BE
MAINTAINED OR MADE GOOD WHERE DISTURBED. NEW AND EXISTING CABLES,
PIPES,AND DUCTS PASSING THROUGH FIRE RESISTING CONSTRUCTION TO BE
ADEQUATELY FIRE STOPPED. NEW AND EXISTING DUCTWORK PASSING THROUGH
FIRE RESISTING CONSTRUCTION TO HAVE FIRE DAMPERS.

ANY WALL, CEILING LININGS TO BE TO EUROCLASS A (CLASS O EQUIVALENT).

CONTRACTOR AND SUPPLIERS OF SPECIALIST JOINERY/  EQUIPMENT TO ENSURE ALL
TIMBER MATERIALS ARE TREATED WITH FIRE RETARDANT FINISH TO ACHIEVE CLASS 0
RATING. MDF TO BE ACHIEVE CLASS 0 RATED.

CONTRACTOR AND SUPPLIERS OF SPECIALIST EQUIPMENT TO PROVIDE FIRE RATING
CERTIFICATES FOR ALL SPECIALIST LININGS AND LAMINATES TO BE USED FOR NWR
APPROVAL.

ALL PAINTS TO BE WATER BASED

ALL DIMENSIONS TO BE CHECKED ON SITE PRIOR TO ANY MANUFACTURE OR
CONSTRUCTION OF EQUIPMENT, FINISH, SIGNAGE ETC.

4.01 30/03/22 REVISED FOR TENDER
Updated following client comments. ARB FWE

4.02 23/04/22 REVISED FOR TENDER
Updated following client comments. ARB FWE

4.03 28/04/22 REVISED FOR TENDER
Updated following client comments. ARB FWE

4.04 24/05/22 REVISED FOR TENDER
Door references updated SO ARB

4.05 13/06/22 REVISED FOR TENDER
Area Schedule updated SO ARB

4.06 13/06/22 REVISED FOR TENDER
Area Schedule updated SO ARB



Lounge Floor Finish:  
Parquet engineered Oak 70mm 
block

SPEC: HW6410 - Chocolate 
Character 70mm Herringbone - 
Havwoods 

FLOOR FINISHES

Reception Floor Finish:  
Black tile in chevron design see 
drawing:  20-059-AXI-610

SPEC: Casa Ceramica - 
Combarla Black - format to align 
with tile pattern - 300x600mm 
(or similar)

RECEPTION AND 
LOUNGE
FF+E 

Reception Floor Finish:  
White tile in chevron design see 
drawing: 20-059-AXI-610

SPEC: Casa Ceramica - Pure 
02 Grip, format to align with 
tile pattern - 300x600mm (or 
similar)

Entrance Matting:
Wall to wall black fitted entrance 
matt

SPEC: Black Coir Matting with 
Bruntwood Logo

Stair Nosing:  
Antique brushed bronze finish

SPEC: Schluter JOLLY-ABGB -  
Straight Edge - Brushed Antique 
Bronze Anodised Aluminium



Lounge Wall Finish: 
Textured Wallpaper

SPEC: Terrazzo Tap53410 (LRV 
45) - Tektura Wallcoverings

Entrance Lobby Wall Finish:
Wallpaper

SPEC: Derby 1104 - Tektura 
Wallcovering

Ceiling finish:
Painted coffer ceiling and 
plasterboard

SPEC: Dulux Trade diamond 
eggeshell - Colour to match 
Farrow & Ball ‘ Skimming Stone’

Reception Bookcase and 
Lounge Wall Finish:
Panelled laminate

SPEC: Dark Brown Charleston 
Oak Laminate - H3154 ST36 - 
Egger

RECEPTION AND 
LOUNGE
FF+E 

WALL FINISHES

Framing to glazed partitions to 
be bronze finish

Fire Place Surround: 
Tiled Surround

SPEC:  Jewels Emprador - Casa 
Ceramica 800x1800mm (or 
similar)

Front Door Colour: 
Painted existing doors

SPEC: Dulux Trade diamond 
eggeshell - Colour to match 
Farrow & Ball ‘Hague Blue’

Framed glass partitions see 
drawing: 20-059-AXI-506

SPEC: Reeded glass and bronze 
framing 



MOSLEY STREET
TOILETS

01 �	� Direct lighting to give 
energy and impact to 
the space and add to the 
sense of escapism 

02 	� Oval mirrors with feature 
framing

03 	 �Contrasting warm white 
marble flooring 

04 	� Wayfinding and signage 
with brass detailing

05	� Striking green hues

06 	� Free standing basins with 
floor mounted taps    

07 	� Superloos on the ground 
and first floor    05 

04 0302 01 
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OFFICE SCHEDULE OF WORKS

· NEW SKIRTINGS THROUGHOUT - REFER TO SEPARATE DETAIL
· NEW LOW LEVEL TIMBER PANELLING TO PERIMETER WALLS TO

RECEIVE FULL DECORATION - REFER TO FINISHES PLAN
· FULL DECORATION TO WALLS, COLUMNS AND CEILINGS WITH

LOCALISED REPAIRS WHERE NECESSARY
· EXPOSED SERVICES TO BE SPRAYED OUT TO MATCH CEILING

FINISHES
· FLOOR REPAIRS AND LEVELLING, READY FOR NEW CARPET

THROUGHOUT
· REPAIR AND REFURBISH EXISTING WINDOWS - GLAZING

STRATEGY/REPLACEMENT SUBJECT TO CLIENT APPRAISAL
· NEW BLINDS TO ALL WINDOWS, SET WITHIN EXISTING REVEALS

LOBBY SCHEDULE  OF WORKS

· NEW SKIRTINGS THROUGHOUT - REFER TO SEPARATE DETAIL
· NEW FEATURE TIMBER PANELLING TO SELECTIVE WALLS TO

RECEIVE FULL DECORATION - REFER TO FINISHES PLAN
· NEW MF PLASTERBOARD COFFERED CEILING - REFER TO RCP
· FULL DECORATION TO WALLS AND COLUMNS WITH LOCALISED

REPAIRS WHERE NECESSARY
· CONCEALED SERVICES WITH GRILLS TO BE SPRAYED OUT TO

MATCH CEILING FINISHES
· FLOOR REPAIRS AND LEVELLING, READY FOR NEW TILED FLOOR

THROUGHOUT
· FEATURE DECORATIVE FIRE RATED GLAZED SCREENS AND

DOORSETS TO SEPARATE DETAIL
· NEW STEPS INCORPORATING CONCEALED PLATFORM LIFT FOR

DDA ACCESS FROM MOSLEY STREET
· EXISTING DOORS TO BE REFURBISHED SUBJECT TO PLANNING -

REFER TO SEPARATE DETAIL
· REPAIR AND REFURBISH EXISTING WINDOWS - GLAZING

STRATEGY/REPLACEMENT SUBJECT TO CLIENT APPRAISAL
· NEW BLINDS TO ALL WINDOWS, SET WITHIN EXISTING REVEALS
· REFER TO SEPARATE DETAILS FOR BESPOKE JOINERY

F&B SCHEDULE  OF WORKS

NOTE - SUBJECT TO PLANNING PERMISSION

· FLOOR TO BE REPAIRED AND PREPARED TO LEVEL SURFACE
SUITABLE FOR WET UNDERFLOOR HEATING SYSTEM (PART OF
TENANT WORKS) IN LINE WITH M&E DESIGN

· TEMPORARY LIGHTING FOR VIEWINGS
· FULL REPAIRS TO EXISTING DECORATIVE LOW LEVEL TIMBER

PANELLING AND SKIRTING, WITH EXISTING TO BE SANDED AND
RESTAINED THROUGHOUT

· LOCALISED WALL AND CEILING REPAIRS WHERE DAMAGED WITH
SURFACES PREPARED FOR DECORATION

· CEILINGS AND WALL REPAIRED WHERE WATER DAMAGE IS VISIBLE
WITH DECORATIONS SUBJECT TO PLANNING APPROVAL

· REFER TO M&E DESIGN FOR FIRST FIX SUPPLY LOCATIONS AND
DEDICATED ROUTES

· REPAIR AND REFURBISH EXISTING WINDOWS - GLAZING
STRATEGY/REPLACEMENT SUBJECT TO CLIENT APPRAISAL

DDA / REFUSE/CLEANER STORE SCHEDULE  OF WORKS

NOTE - SUBJECT TO PLANNING PERMISSION

· REFER TO SEPARATE DRAWING FOR DDA DETAILS AND
SPECIFICATION

· M&E LAYOUTS TO SHOW CONNECITON ROUTES TO DDA /
CLEANER STORE

· REFUSE STORE SUBJECT TO CLIENT REVIEW AND CONFIRMATION
ON SIZE/FINISHES. TO SERVICE OFFICE USE ONLY.

STAIRS / LOBBY SCHEDULE  OF WORKS

NOTE - SUBJECT TO PLANNING PERMISSION

· STAIR CONFIGURATION RETAINED WITH NEW FINISHES - REFER TO
CLOOF FINISH PLAN FOR DETAILS

· NEW TIMBER STAINED HANDRAIL TO LOWER SECTION WITH
PRINCIPAL STAIR HANDRAIL RETAINED, REFURBISHED AND
RESTAINED

· EXISTING ENTRNCE DOORSETS TO BE REPLACED WITH NEW
POWDERCOATED ALUMINIUM SET IN SAME CONFIGURATION.

· NEW DECORATIVE SKIRTINGS THROUGHOUT LOBBY TO RECEIVE
STAIN FINISH

· WALLS TO BE REPAIRED AND REDECORATED THROUGHOUT -
REFER TO FINISHES PLANS

· CEILING SUBJECT TO PLANNING PERMISSION - TO INSTALL NEW MF
CEILING WITH DECORATIVE CORNICE WORKS TO FULL PERIMETER.

· LIFTS - FLOOR FINISH TO BE EXTENDED INTO CARS, INTERIORS AND
DOORS TO RECEIVE VINYL WRAP WITH INDICATORS AND
CONTROLS REPLACED. ARCHITRAVES TO BE REPLACED IF POSSIBLE
IN ANTIQUE BRASS FINISH.

MOE STAIR SCHEDULE  OF WORKS

NOTE - SUBJECT TO PLANNING PERMISSION

· FULL DECORATION TO WALLS BETWEEN GROUND AND BASEMENT
ONLY WITH REPAIRS TO HANDRAIL

· STEPS TO BE REPAIRED WHERE NECESSARY WITH NEW VINLY TO
TREAST AND CONTRASTING NOSES BETWEEN GROUND AND
BASEMENT

· MAIN CONTRACTOR TO REVIEW CONDITION OF EXISTING
DOORSET

· CLIENT TO CONFIRM ACCESS CONTROL FOR BIKE ACCESS -
THROUGH THIS DOOR WITH FOB ACCESS OR VIA SHUTTER
CONTROL IN 57 CAR PARK?

MOE STAIR SCHEDULE  OF WORKS

NOTE - SUBJECT TO PLANNING PERMISSION

· FULL DECORATION TO WALLS BETWEEN GROUND AND THIRSD
FLOORS WITH REPAIRS TO HANDRAIL

· REPAIR STAIRS WHERE NECESSARY BUT RETAIN EXISTING NATURAL
FINISH

· NEW LIGHTING IN POSITION OF THE EXISTING
· NEW EXTERNAL DOORSET SUBJECT TO CONTRACTOR REVIEW TO

DETERMINE SUITABILITY / ABILITY TO INCORPORATE ASSISTED
OPENING IN LINE WITH FIRE CONSULTANT COMMENTS

· GENERAL REVIEW OF EXISTING DOORSETS WO ENSURE THEY MEET
THE REQUIREMENTS SET OUT IN PART B OF BUILDING REGS AND
ACHIEVE ASSOCIATED COMPARTMENTATION SET OUT IN THE FIRE
STRATEGY
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ARB FWE

GENERAL NOTES

THE CONTRACTOR IS NOT TO SCALE FROM THIS DRAWING BUT FOLLOW THE WRITTEN
FINISHED DIMENSIONS.  ANY DISCREPANCIES BETWEEN THE DRAWING AND THE
OTHER CONTRACT DOCUMENTS OR ANY DISCREPANCIES WITHIN A DRAWING OR
BETWEEN DRAWINGS MUST BE REPORTED IMMEDIATELY TO THE ARCHITECT.

THE CONTRACTOR IS TO INSPECT THE SITE PRIOR TO TENDER AND IS RESPONSIBLE FOR
STRIPPING OUT IN ACCORDANCE WITH THE DRAWINGS ENSURING THAT THE WORK IS
UNDERTAKEN SAFELY.

THE CONTRACTOR WILL BE RESPONSIBLE FOR THE SETTING OUT OF THE WORKS.

CONTRACTOR IS TO ALLOW FOR ALL FIRE STOPPING THROUGH WALLS, CEILINGS AND
FLOORS.

THE ELECTRICAL INSTALLATION IS TO BE IN ACCORDANCE WITH THE CURRENT EDITION
OF THE IEE REGULATIONS AND ALL CABLING TO BE LSF.

THE CONTRACTOR IS RESPONSIBLE FOR THE DETAILED SERVICES DESIGN INCLUDING
LOADINGS, CABLE AND PIPEWORK ROUTES AND PIPEWORK / CABLE SIZING AND
SPECIFICATION. ALL CABLE TRAY, MS CONDUIT AND OTHER SERVICES ARE TO BE
EXPOSED BELOW SLAB/ CEILINGS.

ANY H&V PROPOSAL IS INDICATIVE ONLY AND THE SPECIALIST CONTRACTOR IS TO BE
RESPONSIBLE FOR THE DETAIL DESIGN & ALL SWITCH/ SOCKET OUTLETS TO COMPLY
WITH CLIENT'S STANDARD SPECIFICATION. ANY SOCKETS IN RETAIL AREA TO BE
FINISHED BRUSHED STAINLESS STEEL.

NOTE - ALL EXISTING FIRE RESISTING ENCLOSURES TO SERVICE RISERS TO BE
MAINTAINED OR MADE GOOD WHERE DISTURBED. NEW AND EXISTING CABLES,
PIPES,AND DUCTS PASSING THROUGH FIRE RESISTING CONSTRUCTION TO BE
ADEQUATELY FIRE STOPPED. NEW AND EXISTING DUCTWORK PASSING THROUGH
FIRE RESISTING CONSTRUCTION TO HAVE FIRE DAMPERS.

ANY WALL, CEILING LININGS TO BE TO EUROCLASS A (CLASS O EQUIVALENT).

CONTRACTOR AND SUPPLIERS OF SPECIALIST JOINERY/  EQUIPMENT TO ENSURE ALL
TIMBER MATERIALS ARE TREATED WITH FIRE RETARDANT FINISH TO ACHIEVE CLASS 0
RATING. MDF TO BE ACHIEVE CLASS 0 RATED.

CONTRACTOR AND SUPPLIERS OF SPECIALIST EQUIPMENT TO PROVIDE FIRE RATING
CERTIFICATES FOR ALL SPECIALIST LININGS AND LAMINATES TO BE USED FOR NWR
APPROVAL.

ALL PAINTS TO BE WATER BASED

ALL DIMENSIONS TO BE CHECKED ON SITE PRIOR TO ANY MANUFACTURE OR
CONSTRUCTION OF EQUIPMENT, FINISH, SIGNAGE ETC.

4.01 30/03/22 REVISED FOR TENDER
Updated following client comments. ARB FWE

4.02 23/04/22 REVISED FOR TENDER
Updated following client comments. ARB FWE

4.03 28/04/22 REVISED FOR TENDER
Updated following client comments. ARB FWE

4.04 24/05/22 REVISED FOR TENDER
Door references updated SO ARB

4.05 13/06/22 REVISED FOR TENDER
Area Schedule updated SO ARB

4.06 13/06/22 REVISED FOR TENDER
Area Schedule updated SO ARB



MATERIALS

Floor Finish and Wall Finish up to 
1200mm high throughout:  
White Marble Tile 

SPEC: Casa Ceramica - Antique 
Imperial Grip - 300x600mm - 
Landscape (or similar) 

Cubicle Full Back Wall Finish:  
Green Marble Tile

SPEC: Casa Ceramica 
- Empyrean Green - 
600x1200mm  Landscape (or 
similar) 

Toilet Door Finish:
Laminate Panel

SPEC: Natural Carini Walnut - 
H3710 ST9 - Egger

Ceiling finish:
Painted plasterboard

SPEC: Dulux Trade diamond 
eggeshell - Colour to match 
Farrow & Ball ‘Strong White’

TOILETS 
GROUND & FLOOR 1
FF+E 

Wall Light - Precedent Image

Wall finish:
Painted plasterboard above 
1200mm

SPEC: Dulux Trade diamond 
eggeshell - Colour to match 
Farrow & Ball ‘Skimming Stone’

Decorative Cornice Detail 

SPEC: Orac Decor - C334 

Tile Grout:

Green marble feature wall tile 
SPEC:  
Mapei Grout - 115 River Grey 

All other tile SPEC:  
Mapei Grout - 130 Jasmine



Wall finish above 1200mm:
Painted plasterboard

SPEC: Dulux Trade diamond 
eggeshell - Colour to match 
Farrow & Ball ‘Skimming Stone’

TOILETS 
FLOOR 2 & 3
FF+E 

MATERIALS

Vanity Full Feature Wall Finish:  
Green Marble Tile

SPEC: Casa Ceramica 
- Empyrean Green - 
600x1200mm - Landscape (or 
similar)

Toilet Door Finish:
Laminate Finish 

SPEC: Natural Carini Walnut - 
H3710 ST9 - Egger

Ceiling finish:
Painted ceiling plasterboard

SPEC: Dulux Trade diamond 
eggeshell - Colour to match 
Farrow & Ball ‘Strong White’

Cubicle Wall finish above 
1200mm:
Tiled Wall in soldier bond

SPEC: Sartoria Vernici- Summer 
Vibes - Casa Ceramica - 
50x250mm (or similar)

Floor Finish and Wall Finish up to 
1200mm high:  
White Marble Tile 

SPEC: Casa Ceramica - Antique 
Imperial Grip - 300x60mm - 
Landscape (or similar)

Decorative Cornice Detail 

SPEC: Orac Decor - C334 

Tile Grout:

Green marble feature wall tile 
SPEC:  
Mapei Grout - 115 River Grey 

All other tile SPEC:  
Mapei Grout - 130 Jasmine



MOSLEY STREET
CIRCULATION 
AND LIFT LOBBY

01 �	� Contrasting black 
balustrades with clean 
white walls 

02	� Retaining the cornice 
detailing in the ceiling and 
replicating throughout 
newer side of the building

03 	� Crittal style feature doors 

04 	 �Parquet wood flooring 
throughout corridors, 
bronze hardware and 
feature chandelier 

05 	� Integrating mixed 
materiality within lift 
lobby, combining marble 
with wood panelling and 
feature wall lights

06 	� Retaining existing 
balustrade and handrail in 
the stair core 
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DG:01

DG:02

DG:03

DG:04

DG:05

DG:06

DG:07

DG:08

DG:09

DG:10

DG:11

DG:12

DG:13DG:14

DG:15

DG:16

DG:17 DG:18

DG:19

DG:20

OFFICE SCHEDULE OF WORKS

· NEW SKIRTINGS THROUGHOUT - REFER TO SEPARATE DETAIL
· NEW LOW LEVEL TIMBER PANELLING TO PERIMETER WALLS TO

RECEIVE FULL DECORATION - REFER TO FINISHES PLAN
· FULL DECORATION TO WALLS, COLUMNS AND CEILINGS WITH

LOCALISED REPAIRS WHERE NECESSARY
· EXPOSED SERVICES TO BE SPRAYED OUT TO MATCH CEILING

FINISHES
· FLOOR REPAIRS AND LEVELLING, READY FOR NEW CARPET

THROUGHOUT
· REPAIR AND REFURBISH EXISTING WINDOWS - GLAZING

STRATEGY/REPLACEMENT SUBJECT TO CLIENT APPRAISAL
· NEW BLINDS TO ALL WINDOWS, SET WITHIN EXISTING REVEALS

LOBBY SCHEDULE  OF WORKS

· NEW SKIRTINGS THROUGHOUT - REFER TO SEPARATE DETAIL
· NEW FEATURE TIMBER PANELLING TO SELECTIVE WALLS TO

RECEIVE FULL DECORATION - REFER TO FINISHES PLAN
· NEW MF PLASTERBOARD COFFERED CEILING - REFER TO RCP
· FULL DECORATION TO WALLS AND COLUMNS WITH LOCALISED

REPAIRS WHERE NECESSARY
· CONCEALED SERVICES WITH GRILLS TO BE SPRAYED OUT TO

MATCH CEILING FINISHES
· FLOOR REPAIRS AND LEVELLING, READY FOR NEW TILED FLOOR

THROUGHOUT
· FEATURE DECORATIVE FIRE RATED GLAZED SCREENS AND

DOORSETS TO SEPARATE DETAIL
· NEW STEPS INCORPORATING CONCEALED PLATFORM LIFT FOR

DDA ACCESS FROM MOSLEY STREET
· EXISTING DOORS TO BE REFURBISHED SUBJECT TO PLANNING -

REFER TO SEPARATE DETAIL
· REPAIR AND REFURBISH EXISTING WINDOWS - GLAZING

STRATEGY/REPLACEMENT SUBJECT TO CLIENT APPRAISAL
· NEW BLINDS TO ALL WINDOWS, SET WITHIN EXISTING REVEALS
· REFER TO SEPARATE DETAILS FOR BESPOKE JOINERY

F&B SCHEDULE  OF WORKS

NOTE - SUBJECT TO PLANNING PERMISSION

· FLOOR TO BE REPAIRED AND PREPARED TO LEVEL SURFACE
SUITABLE FOR WET UNDERFLOOR HEATING SYSTEM (PART OF
TENANT WORKS) IN LINE WITH M&E DESIGN

· TEMPORARY LIGHTING FOR VIEWINGS
· FULL REPAIRS TO EXISTING DECORATIVE LOW LEVEL TIMBER

PANELLING AND SKIRTING, WITH EXISTING TO BE SANDED AND
RESTAINED THROUGHOUT

· LOCALISED WALL AND CEILING REPAIRS WHERE DAMAGED WITH
SURFACES PREPARED FOR DECORATION

· CEILINGS AND WALL REPAIRED WHERE WATER DAMAGE IS VISIBLE
WITH DECORATIONS SUBJECT TO PLANNING APPROVAL

· REFER TO M&E DESIGN FOR FIRST FIX SUPPLY LOCATIONS AND
DEDICATED ROUTES

· REPAIR AND REFURBISH EXISTING WINDOWS - GLAZING
STRATEGY/REPLACEMENT SUBJECT TO CLIENT APPRAISAL

DDA / REFUSE/CLEANER STORE SCHEDULE  OF WORKS

NOTE - SUBJECT TO PLANNING PERMISSION

· REFER TO SEPARATE DRAWING FOR DDA DETAILS AND
SPECIFICATION

· M&E LAYOUTS TO SHOW CONNECITON ROUTES TO DDA /
CLEANER STORE

· REFUSE STORE SUBJECT TO CLIENT REVIEW AND CONFIRMATION
ON SIZE/FINISHES. TO SERVICE OFFICE USE ONLY.

STAIRS / LOBBY SCHEDULE  OF WORKS

NOTE - SUBJECT TO PLANNING PERMISSION

· STAIR CONFIGURATION RETAINED WITH NEW FINISHES - REFER TO
CLOOF FINISH PLAN FOR DETAILS

· NEW TIMBER STAINED HANDRAIL TO LOWER SECTION WITH
PRINCIPAL STAIR HANDRAIL RETAINED, REFURBISHED AND
RESTAINED

· EXISTING ENTRNCE DOORSETS TO BE REPLACED WITH NEW
POWDERCOATED ALUMINIUM SET IN SAME CONFIGURATION.

· NEW DECORATIVE SKIRTINGS THROUGHOUT LOBBY TO RECEIVE
STAIN FINISH

· WALLS TO BE REPAIRED AND REDECORATED THROUGHOUT -
REFER TO FINISHES PLANS

· CEILING SUBJECT TO PLANNING PERMISSION - TO INSTALL NEW MF
CEILING WITH DECORATIVE CORNICE WORKS TO FULL PERIMETER.

· LIFTS - FLOOR FINISH TO BE EXTENDED INTO CARS, INTERIORS AND
DOORS TO RECEIVE VINYL WRAP WITH INDICATORS AND
CONTROLS REPLACED. ARCHITRAVES TO BE REPLACED IF POSSIBLE
IN ANTIQUE BRASS FINISH.

MOE STAIR SCHEDULE  OF WORKS

NOTE - SUBJECT TO PLANNING PERMISSION

· FULL DECORATION TO WALLS BETWEEN GROUND AND BASEMENT
ONLY WITH REPAIRS TO HANDRAIL

· STEPS TO BE REPAIRED WHERE NECESSARY WITH NEW VINLY TO
TREAST AND CONTRASTING NOSES BETWEEN GROUND AND
BASEMENT

· MAIN CONTRACTOR TO REVIEW CONDITION OF EXISTING
DOORSET

· CLIENT TO CONFIRM ACCESS CONTROL FOR BIKE ACCESS -
THROUGH THIS DOOR WITH FOB ACCESS OR VIA SHUTTER
CONTROL IN 57 CAR PARK?

MOE STAIR SCHEDULE  OF WORKS

NOTE - SUBJECT TO PLANNING PERMISSION

· FULL DECORATION TO WALLS BETWEEN GROUND AND THIRSD
FLOORS WITH REPAIRS TO HANDRAIL

· REPAIR STAIRS WHERE NECESSARY BUT RETAIN EXISTING NATURAL
FINISH

· NEW LIGHTING IN POSITION OF THE EXISTING
· NEW EXTERNAL DOORSET SUBJECT TO CONTRACTOR REVIEW TO

DETERMINE SUITABILITY / ABILITY TO INCORPORATE ASSISTED
OPENING IN LINE WITH FIRE CONSULTANT COMMENTS

· GENERAL REVIEW OF EXISTING DOORSETS WO ENSURE THEY MEET
THE REQUIREMENTS SET OUT IN PART B OF BUILDING REGS AND
ACHIEVE ASSOCIATED COMPARTMENTATION SET OUT IN THE FIRE
STRATEGY

DG:21

DG:22

DG:23

DG:24

DG:25

DG:26

DG:27

DG:28

GROUND FLOOR PLAN
AS PROPOSED

AXI - 100 4

1:100@A1
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· M&E AND FIRE STRATEGY (HILSON MORAN)
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GROUND FLOOR AS PROPOSED
SCALE - 1:100 @ A1 PLAN
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4.00 28/03/22 ISSUED FOR TENDER
Issued for tender submission. ARB FWE

ARB FWE

GENERAL NOTES

THE CONTRACTOR IS NOT TO SCALE FROM THIS DRAWING BUT FOLLOW THE WRITTEN
FINISHED DIMENSIONS.  ANY DISCREPANCIES BETWEEN THE DRAWING AND THE
OTHER CONTRACT DOCUMENTS OR ANY DISCREPANCIES WITHIN A DRAWING OR
BETWEEN DRAWINGS MUST BE REPORTED IMMEDIATELY TO THE ARCHITECT.

THE CONTRACTOR IS TO INSPECT THE SITE PRIOR TO TENDER AND IS RESPONSIBLE FOR
STRIPPING OUT IN ACCORDANCE WITH THE DRAWINGS ENSURING THAT THE WORK IS
UNDERTAKEN SAFELY.

THE CONTRACTOR WILL BE RESPONSIBLE FOR THE SETTING OUT OF THE WORKS.

CONTRACTOR IS TO ALLOW FOR ALL FIRE STOPPING THROUGH WALLS, CEILINGS AND
FLOORS.

THE ELECTRICAL INSTALLATION IS TO BE IN ACCORDANCE WITH THE CURRENT EDITION
OF THE IEE REGULATIONS AND ALL CABLING TO BE LSF.

THE CONTRACTOR IS RESPONSIBLE FOR THE DETAILED SERVICES DESIGN INCLUDING
LOADINGS, CABLE AND PIPEWORK ROUTES AND PIPEWORK / CABLE SIZING AND
SPECIFICATION. ALL CABLE TRAY, MS CONDUIT AND OTHER SERVICES ARE TO BE
EXPOSED BELOW SLAB/ CEILINGS.

ANY H&V PROPOSAL IS INDICATIVE ONLY AND THE SPECIALIST CONTRACTOR IS TO BE
RESPONSIBLE FOR THE DETAIL DESIGN & ALL SWITCH/ SOCKET OUTLETS TO COMPLY
WITH CLIENT'S STANDARD SPECIFICATION. ANY SOCKETS IN RETAIL AREA TO BE
FINISHED BRUSHED STAINLESS STEEL.

NOTE - ALL EXISTING FIRE RESISTING ENCLOSURES TO SERVICE RISERS TO BE
MAINTAINED OR MADE GOOD WHERE DISTURBED. NEW AND EXISTING CABLES,
PIPES,AND DUCTS PASSING THROUGH FIRE RESISTING CONSTRUCTION TO BE
ADEQUATELY FIRE STOPPED. NEW AND EXISTING DUCTWORK PASSING THROUGH
FIRE RESISTING CONSTRUCTION TO HAVE FIRE DAMPERS.

ANY WALL, CEILING LININGS TO BE TO EUROCLASS A (CLASS O EQUIVALENT).

CONTRACTOR AND SUPPLIERS OF SPECIALIST JOINERY/  EQUIPMENT TO ENSURE ALL
TIMBER MATERIALS ARE TREATED WITH FIRE RETARDANT FINISH TO ACHIEVE CLASS 0
RATING. MDF TO BE ACHIEVE CLASS 0 RATED.

CONTRACTOR AND SUPPLIERS OF SPECIALIST EQUIPMENT TO PROVIDE FIRE RATING
CERTIFICATES FOR ALL SPECIALIST LININGS AND LAMINATES TO BE USED FOR NWR
APPROVAL.

ALL PAINTS TO BE WATER BASED

ALL DIMENSIONS TO BE CHECKED ON SITE PRIOR TO ANY MANUFACTURE OR
CONSTRUCTION OF EQUIPMENT, FINISH, SIGNAGE ETC.

4.01 30/03/22 REVISED FOR TENDER
Updated following client comments. ARB FWE

4.02 23/04/22 REVISED FOR TENDER
Updated following client comments. ARB FWE

4.03 28/04/22 REVISED FOR TENDER
Updated following client comments. ARB FWE

4.04 24/05/22 REVISED FOR TENDER
Door references updated SO ARB

4.05 13/06/22 REVISED FOR TENDER
Area Schedule updated SO ARB

4.06 13/06/22 REVISED FOR TENDER
Area Schedule updated SO ARB



MOSLEY STREET
OFFICE SPACE 

01 �	� Integrating heritage and 
modern features

02	� Modern wall panelling in 
newer office spaces

03 	� Crittal style doors into 
office space 

04 	 �Retain existing wall 
panelling and apply paint 
finish

05 	� Soft textured carpet in 
offices 

06 	� Hardwood flooring in 
boardroom  

07 	� Existing cornice 
detailing to be replicated 
throughout offices

07 

04 

03 02 01 

SF04
EXTERNAL TERRACE

SF04
MOE STAIR B

SHARED MOE

SF07
UNISEX WCs

OFFICE USE

SF08
MOE STAIR D

GF TENANT / OFFICES ABOVE

SF02
UNISEX WCs

OFFICE USE

PASSENGER
LIFT 1

PASSENGER
LIFT 2

RISER RISER
RISER

RISER

SF01
STAIR C
OFFICE USE

SF04
OFFICE SUITE 4

SF03
OFFICE SUITE 3

SF05
OFFICE SUITE 5

SF06
OFFICE SUITE 6

OFFICE SCHEDULE OF WORKS

· NEW SKIRTINGS THROUGHOUT - REFER TO SEPARATE DETAIL
· NEW LOW LEVEL TIMBER PANELLING TO PERIMETER WALLS TO

RECEIVE FULL DECORATION - REFER TO FINISHES PLAN
· FULL DECORATION TO WALLS, COLUMNS AND CEILINGS WITH

LOCALISED REPAIRS WHERE NECESSARY
· EXPOSED SERVICES TO BE SPRAYED OUT TO MATCH CEILING

FINISHES
· FLOOR REPAIRS AND LEVELLING, READY FOR NEW CARPET

THROUGHOUT
· REPAIR AND REFURBISH EXISTING WINDOWS - GLAZING

STRATEGY/REPLACEMENT SUBJECT TO CLIENT APPRAISAL
· NEW BLINDS TO ALL WINDOWS, SET WITHIN EXISTING REVEALS

STAIRS / LOBBY SCHEDULE  OF WORKS

NOTE - SUBJECT TO PLANNING PERMISSION

· STAIR CONFIGURATION RETAINED WITH NEW FINISHES - REFER TO
CLOOF FINISH PLAN FOR DETAILS

· NEW DECORATIVE SKIRTINGS THROUGHOUT LOBBY TO RECEIVE
STAIN FINISH

· WALLS TO BE REPAIRED AND REDECORATED THROUGHOUT -
REFER TO FINISHES PLANS

· CEILING SUBJECT TO PLANNING PERMISSION - TO INSTALL NEW MF
CEILING WITH DECORATIVE CORNICE WORKS TO FULL PERIMETER.

· LIFTS - FLOOR FINISH TO BE EXTENDED INTO CARS, INTERIORS AND
DOORS TO RECEIVE VINYL WRAP WITH INDICATORS AND
CONTROLS REPLACED. ARCHITRAVES TO BE REPLACED IF POSSIBLE
IN ANTIQUE BRASS FINISH.

· NOTE - LIFTS ON UPPER LEVELS TO INCORPORATE FIRE SHUTTERS,
WITH DETAILED CO-ORDINATION WITH FIRE STRATEGY TO ENSURE
SAFE EGRESS.

MOE STAIR SCHEDULE  OF WORKS

NOTE - SUBJECT TO PLANNING PERMISSION

· FULL DECORATION TO WALLS BETWEEN GROUND AND BASEMENT
ONLY WITH REPAIRS TO HANDRAIL

· STEPS TO BE REPAIRED WHERE NECESSARY WITH NEW VINLY TO
TREAST AND CONTRASTING NOSES BETWEEN GROUND AND
BASEMENT

· MAIN CONTRACTOR TO REVIEW CONDITION OF EXISTING
DOORSET

· CLIENT TO CONFIRM ACCESS CONTROL FOR BIKE ACCESS -
THROUGH THIS DOOR WITH FOB ACCESS OR VIA SHUTTER
CONTROL IN 57 CAR PARK?

EXISTING DOOR MECHANISM SCHEDULE OF WORKS

· EXISTING DOOR MECHANISM TO BE REMOVED WHERE
ACHIEVABLE (NEW AUTOMATION TO BE INCORPORATED AT
GROUND FLOOR LEVEL)

· 60min COMPARTMENTATION TO BE ACHIEVED VIAN NEW FULL
HEIGHT SHAFT WALL INSTALLED TO FACE OF THE EXISTING
STEELWORK.

EXISTING LIFT CORE SCHEDULE OF WORKS

· EXISTING LIFT CAR AND ASSOCIATED MECHANISMS TO BE
STRIPPED OUT THROUGH FULL LENGHT OF BUILDING

· SHAFT WALLS TO RECEIVE CONDITION SURVEY AND REPAIRED
WHERE NECESSARY

· SHAFT TO BE PREPARED FOR USE AS VERTICAL RISER IN LINE WITH
MECHANICAL / ELECTRICAL STRATEGY

HERITAGE OFFICE SCHEDULE OF WORKS

NOTE - SUBJECT TO PLANNING PERMISSION

· NEW SKIRTINGS THROUGHOUT - REFER TO SEPARATE DETAIL
· NFULL DECORATION TO WALLS, COLUMNS AND CEILINGS WITH

HERITAGE REPAIRS WHERE NECESSARY - REFER TO HERITAGE
RESTORATION PLANS FOR DETAILS

· EXPOSED SERVICES TO BE SPRAYED OUT TO MATCH CEILING
FINISHES

· FLOOR REPAIRS AND LEVELLING, READY FOR NEW CARPET
THROUGHOUT

· REPAIR AND REFURBISH EXISTING WINDOWS - GLAZING
STRATEGY/REPLACEMENT SUBJECT TO CLIENT APPRAISAL

· NEW BLINDS TO ALL WINDOWS, SET WITHIN EXISTING REVEALS
· NEW DOORSETS THROUGHOUT WITH EXCEPTION OF BOARD

ROOM DOORS WHERE EXISTING DOORS ARE TO BE RETAINED,
REFURBISHED AND REINSTATED PROVIDING THEY ACHIEVE
NECESSARY COMPARTMENTATION

MOE STAIR SCHEDULE  OF WORKS

NOTE - SUBJECT TO PLANNING PERMISSION

· FULL DECORATION TO WALLS BETWEEN GROUND AND THIRD
FLOORS WITH REPAIRS TO HANDRAIL

· REPAIR STAIRS WHERE NECESSARY BUT RETAIN EXISTING NATURAL
FINISH

· NEW LIGHTING IN POSITION OF THE EXISTING
· REVIEW CONDITION AND SUITABILITY OF THE RISER DOORS -

REPAIR AND REDECORATE WHERE POSSIBLE

EXTERNAL TERRACE SCHEDULE OF WORKS

NOTE - SUBJECT TO PLANNING PERMISSION

· EXISTING CILL AND PARAPET TO GLAZING TO BE REMOVED
SUBJECT TO STRUCTURAL ASSESSMENT.

· EXISTING GLAZING REMOVED IN ENTIRITY
· NEW FIXED FULL HEIGHT GLAZING TO MEET LAODING AND

IMPACT RESISTANCE OUTLINED IN BRITISH STANDARDS - REFER
TO DETAILS BY CITYGLASS

· NEW RAISED STRUCTURAL DECK TO TERRACE, WITH RESTRAINT
INCORPORATED TO WITHSTAND LOADINGS OF FRAMELESS
GLAZED HANDRAIL TO EXTERNAL LINE OF TERRACE. NOTE, NO
FIXINGS INTO EXISTING BUILDING

· ALL SUBJECT TO LIVE LOAD ASSESSMENT BY STRUCTURAL
ENGINEER

EXTERNAL HERITAGE CORRIDOR SCHEDULE OF WORKS

NOTE - SUBJECT TO PLANNING PERMISSION

· FULL DECORATION THROUGHOUT WITH LOCALISED REPAIRS IN
LINE WITH HERITAGE DETAILS

· RADIATORS REPLACED WITH NEW - REFER TO M&E SPECIFICATION
· REFER TO FINISHED PLANS FOR DECS AND FLOOR FINISHES
· NEW LIGHTING IN LINE WITH M&E SPEC
· EXISTING WINDOW FRAMES TO BE REFURBISHED AND

REDECORATED - GLAZING STRATEGY/REPLACEMENT SUBJECT TO
CLIENT APPRAISAL
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4.00 28/03/22 ISSUED FOR TENDER
Issued for tender submission. ARB FWE

ARB FWE

GENERAL NOTES

THE CONTRACTOR IS NOT TO SCALE FROM THIS DRAWING BUT FOLLOW THE WRITTEN
FINISHED DIMENSIONS.  ANY DISCREPANCIES BETWEEN THE DRAWING AND THE
OTHER CONTRACT DOCUMENTS OR ANY DISCREPANCIES WITHIN A DRAWING OR
BETWEEN DRAWINGS MUST BE REPORTED IMMEDIATELY TO THE ARCHITECT.

THE CONTRACTOR IS TO INSPECT THE SITE PRIOR TO TENDER AND IS RESPONSIBLE FOR
STRIPPING OUT IN ACCORDANCE WITH THE DRAWINGS ENSURING THAT THE WORK IS
UNDERTAKEN SAFELY.

THE CONTRACTOR WILL BE RESPONSIBLE FOR THE SETTING OUT OF THE WORKS.

CONTRACTOR IS TO ALLOW FOR ALL FIRE STOPPING THROUGH WALLS, CEILINGS AND
FLOORS.

THE ELECTRICAL INSTALLATION IS TO BE IN ACCORDANCE WITH THE CURRENT EDITION
OF THE IEE REGULATIONS AND ALL CABLING TO BE LSF.

THE CONTRACTOR IS RESPONSIBLE FOR THE DETAILED SERVICES DESIGN INCLUDING
LOADINGS, CABLE AND PIPEWORK ROUTES AND PIPEWORK / CABLE SIZING AND
SPECIFICATION. ALL CABLE TRAY, MS CONDUIT AND OTHER SERVICES ARE TO BE
EXPOSED BELOW SLAB/ CEILINGS.

ANY H&V PROPOSAL IS INDICATIVE ONLY AND THE SPECIALIST CONTRACTOR IS TO BE
RESPONSIBLE FOR THE DETAIL DESIGN & ALL SWITCH/ SOCKET OUTLETS TO COMPLY
WITH CLIENT'S STANDARD SPECIFICATION. ANY SOCKETS IN RETAIL AREA TO BE
FINISHED BRUSHED STAINLESS STEEL.

NOTE - ALL EXISTING FIRE RESISTING ENCLOSURES TO SERVICE RISERS TO BE
MAINTAINED OR MADE GOOD WHERE DISTURBED. NEW AND EXISTING CABLES,
PIPES,AND DUCTS PASSING THROUGH FIRE RESISTING CONSTRUCTION TO BE
ADEQUATELY FIRE STOPPED. NEW AND EXISTING DUCTWORK PASSING THROUGH
FIRE RESISTING CONSTRUCTION TO HAVE FIRE DAMPERS.

ANY WALL, CEILING LININGS TO BE TO EUROCLASS A (CLASS O EQUIVALENT).

CONTRACTOR AND SUPPLIERS OF SPECIALIST JOINERY/  EQUIPMENT TO ENSURE ALL
TIMBER MATERIALS ARE TREATED WITH FIRE RETARDANT FINISH TO ACHIEVE CLASS 0
RATING. MDF TO BE ACHIEVE CLASS 0 RATED.

CONTRACTOR AND SUPPLIERS OF SPECIALIST EQUIPMENT TO PROVIDE FIRE RATING
CERTIFICATES FOR ALL SPECIALIST LININGS AND LAMINATES TO BE USED FOR NWR
APPROVAL.

ALL PAINTS TO BE WATER BASED

ALL DIMENSIONS TO BE CHECKED ON SITE PRIOR TO ANY MANUFACTURE OR
CONSTRUCTION OF EQUIPMENT, FINISH, SIGNAGE ETC.

4.01 30/03/22 REVISED FOR TENDER
Updated following client comments. ARB FWE

4.02 28/04/22 REVISED FOR TENDER
Updated following client comments. ARB FWE

4.03 24/05/22 REVISED FOR TENDER
Door references updated SO ARB

4.04 13/06/22 REVISED FOR TENDER
Area Achedule updated SO ARB

4.05 13/06/22 REVISED FOR TENDER
Area Achedule updated SO ARB05 
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OFFICES
WORKSPACE 
FF+E 

Floor Finish:
Carpet Tile 

SPEC: Walk This Way - Look 
Both Ways  - Interface Carpet 
Tile - Alba (or similar)

FINISHES 

Wall Finish: 
Painted Plasterboard

SPEC: Dulux Trade diamond 
eggeshell - Colour to match 
Farrow & Ball ‘Elephants Breath’

Desk Lighting:
Millie Suspended Light

Office Doors: 
Black Metal Framed Glazed 
Doors

Wall Finish: 
Low Level Wall Panelling, skirting 
and architrave

SPEC: Dulux Trade diamond 
eggeshell - Colour to match 
Farrow & Ball ‘Charleston Gray’

Ceiling Finish: 
Sprayed out services down 
to line determined by service 
heights

SPEC: Dulux Trade diamond 
eggeshell - Colour to match 
Farrow & Ball ‘Skimming Stone’
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BF13
CHANGING

ROOMS
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BF14
MOE STAIR B

SHARED MOE

BF16
57 ACCESS
CORRIDOR

BF17
STORE

BF18
STORE

BF15
BIKE STORE
APPROX 40 BIKES

LOCKERS

BF02
LIFT LOBBY

OFFICE USE

PASSENGER
LIFT 1

PASSENGER
LIFT 2

RISER RISER
RISER

RISER

BF04
CHANGING ROOMS

BF16
GYM

EQUIPMENT AND STUDIO

BF20
RETAIL UNIT

BF08
SHOWER
OFFICE USE

BF09
SHOWER
OFFICE USE

BF10
SHOWER
OFFICE USE

BF07
SHOWER
OFFICE USE

TOWEL DROP DRYING LOCKERS

VANITY / LOCKERS

CORRIDOR SCHEDULE OF WORKS

· NEW SKIRTINGS THROUGHOUT - REFER TO SEPARATE DETAIL
· FULL DECORATION TO WALLS, COLUMNS AND CEILINGS WITH

LOCALISED REPAIRS WHERE NECESSARY
· FLOOR REPAIRS AND LEVELLING, READY FOR NEW FLOOR FINISH

THROUGHOUT
· NEW DOORSET AND STRUCTURAL OPENING TO CONNECT TO 57

CAR PARK - REFER TO S/E DETAILS FOR LINTEL SUPPORT.

STAIRS / LOBBY SCHEDULE  OF WORKS

NOTE - SUBJECT TO PLANNING PERMISSION

· STAIR CONFIGURATION RETAINED WITH NEW FINISHES - REFER TO
CLOOF FINISH PLAN FOR DETAILS

· NEW TIMBER STAINED HANDRAIL TO LOWER SECTION WITH
PRINCIPAL STAIR HANDRAIL RETAINED, REFURBISHED AND
RESTAINED

· EXISTING ENTRNCE DOORSETS TO BE REPLACED WITH NEW
POWDERCOATED ALUMINIUM SET IN SAME CONFIGURATION.

· NEW DECORATIVE SKIRTINGS THROUGHOUT LOBBY TO RECEIVE
STAIN FINISH

· WALLS TO BE REPAIRED AND REDECORATED THROUGHOUT -
REFER TO FINISHES PLANS

· CEILING SUBJECT TO PLANNING PERMISSION - TO INSTALL NEW MF
CEILING WITH DECORATIVE CORNICE WORKS TO FULL PERIMETER.

· LIFTS - FLOOR FINISH TO BE EXTENDED INTO CARS, INTERIORS AND
DOORS TO RECEIVE VINYL WRAP WITH INDICATORS AND
CONTROLS REPLACED. ARCHITRAVES TO BE REPLACED IF POSSIBLE
IN ANTIQUE BRASS FINISH.

MOE STAIR SCHEDULE  OF WORKS

NOTE - SUBJECT TO PLANNING PERMISSION

· FULL DECORATION TO WALLS BETWEEN GROUND AND BASEMENT
ONLY WITH REPAIRS TO HANDRAIL

· STEPS TO BE REPAIRED WHERE NECESSARY WITH NEW VINLY TO
TREAST AND CONTRASTING NOSES BETWEEN GROUND AND
BASEMENT

MOE STAIR SCHEDULE  OF WORKS

NOTE - SUBJECT TO PLANNING PERMISSION

· FULL DECORATION TO WALLS BETWEEN GROUND AND THIRSD
FLOORS WITH REPAIRS TO HANDRAIL

· REPAIR STAIRS WHERE NECESSARY BUT RETAIN EXISTING NATURAL
FINISH

· NEW LIGHTING IN POSITION OF THE EXISTING
· NEW EXTERNAL DOORSET SUBJECT TO CONTRACTOR REVIEW TO

DETERMINE SUITABILITY / ABILITY TO INCORPORATE ASSISTED
OPENING IN LINE WITH FIRE CONSULTANT COMMENTS

· GENERAL REVIEW OF EXISTING DOORSETS WO ENSURE THEY MEET
THE REQUIREMENTS SET OUT IN PART B OF BUILDING REGS AND
ACHIEVE ASSOCIATED COMPARTMENTATION SET OUT IN THE FIRE
STRATEGY

CYCLE STORE SCHEDULE OF WORKS

· NEW SKIRTINGS THROUGHOUT - REFER TO SEPARATE DETAIL
· FULL DECORATION TO WALLS, COLUMNS AND CEILINGS WITH

LOCALISED REPAIRS WHERE NECESSARY
· FLOOR REPAIRS AND LEVELLING, READY FOR NEW FLOOR FINISH

THROUGHOUT
· EXPOSED SOFFIT AND SERVICE SCHEME - REFER TO M&E

DRAWINGS FOR DETAILS

GYM SCHEDULE OF WORKS

NOTE - CLIENT TO CONFIRM SCOPE OF WORKS SUBJECT TO SEPARATE
OPERATOR TAKING SPACE

· NEW SKIRTINGS THROUGHOUT - REFER TO SEPARATE DETAIL
· FULL DECORATION TO WALLS, COLUMNS AND CEILINGS WITH

LOCALISED REPAIRS WHERE NECESSARY
· FLOOR REPAIRS AND LEVELLING, READY FOR NEW FLOOR FINISH

THROUGHOUT. ACOUSTIC TREATMENT TO SUB FLOOR IN LINE
WITH M&E CONSULTANT.

· CLIENT TO CONFIRM TANKING DETAIL TO EXTERNAL WALLS
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F O R  T E N D E R
DO NOT USE FOR CONSTRUCTION

ALL DIMENSIONS TO BE CHECKED ON SITE PRIOR TO ANY MANUFACTURE OR
CONSTRUCTION OF EQUIPMENT, FINISH, SIGNAGE ETC.

DRAWINGS TO BE READ IN CONJUNCTION WITH THE FOLLOWING STAGE 4
INFORMATION:
· STRUCTURAL ENGINEER'S DESIGN & RECOMMENDATIONS (DWLP)
· HERITAGE REPORT (PAUL BUTLER ASSOCIATES)
· M&E AND FIRE STRATEGY (HILSON MORAN)

GENERAL TENDER NOTES:

14.01.22

Scale 1:100

5.0m4.03.02.01.00 0.5

BASEMENT FLOOR AS PROPOSED
SCALE - 1:100 @ A1 PLAN

01
099

4.00 28/03/22 ISSUED FOR TENDER
Issued for tender submission. ARB FWE

ARB FWE

GENERAL NOTES

THE CONTRACTOR IS NOT TO SCALE FROM THIS DRAWING BUT FOLLOW THE WRITTEN
FINISHED DIMENSIONS.  ANY DISCREPANCIES BETWEEN THE DRAWING AND THE
OTHER CONTRACT DOCUMENTS OR ANY DISCREPANCIES WITHIN A DRAWING OR
BETWEEN DRAWINGS MUST BE REPORTED IMMEDIATELY TO THE ARCHITECT.

THE CONTRACTOR IS TO INSPECT THE SITE PRIOR TO TENDER AND IS RESPONSIBLE FOR
STRIPPING OUT IN ACCORDANCE WITH THE DRAWINGS ENSURING THAT THE WORK IS
UNDERTAKEN SAFELY.

THE CONTRACTOR WILL BE RESPONSIBLE FOR THE SETTING OUT OF THE WORKS.

CONTRACTOR IS TO ALLOW FOR ALL FIRE STOPPING THROUGH WALLS, CEILINGS AND
FLOORS.

THE ELECTRICAL INSTALLATION IS TO BE IN ACCORDANCE WITH THE CURRENT EDITION
OF THE IEE REGULATIONS AND ALL CABLING TO BE LSF.

THE CONTRACTOR IS RESPONSIBLE FOR THE DETAILED SERVICES DESIGN INCLUDING
LOADINGS, CABLE AND PIPEWORK ROUTES AND PIPEWORK / CABLE SIZING AND
SPECIFICATION. ALL CABLE TRAY, MS CONDUIT AND OTHER SERVICES ARE TO BE
EXPOSED BELOW SLAB/ CEILINGS.

ANY H&V PROPOSAL IS INDICATIVE ONLY AND THE SPECIALIST CONTRACTOR IS TO BE
RESPONSIBLE FOR THE DETAIL DESIGN & ALL SWITCH/ SOCKET OUTLETS TO COMPLY
WITH CLIENT'S STANDARD SPECIFICATION. ANY SOCKETS IN RETAIL AREA TO BE
FINISHED BRUSHED STAINLESS STEEL.

NOTE - ALL EXISTING FIRE RESISTING ENCLOSURES TO SERVICE RISERS TO BE
MAINTAINED OR MADE GOOD WHERE DISTURBED. NEW AND EXISTING CABLES,
PIPES,AND DUCTS PASSING THROUGH FIRE RESISTING CONSTRUCTION TO BE
ADEQUATELY FIRE STOPPED. NEW AND EXISTING DUCTWORK PASSING THROUGH
FIRE RESISTING CONSTRUCTION TO HAVE FIRE DAMPERS.

ANY WALL, CEILING LININGS TO BE TO EUROCLASS A (CLASS O EQUIVALENT).

CONTRACTOR AND SUPPLIERS OF SPECIALIST JOINERY/  EQUIPMENT TO ENSURE ALL
TIMBER MATERIALS ARE TREATED WITH FIRE RETARDANT FINISH TO ACHIEVE CLASS 0
RATING. MDF TO BE ACHIEVE CLASS 0 RATED.

CONTRACTOR AND SUPPLIERS OF SPECIALIST EQUIPMENT TO PROVIDE FIRE RATING
CERTIFICATES FOR ALL SPECIALIST LININGS AND LAMINATES TO BE USED FOR NWR
APPROVAL.

ALL PAINTS TO BE WATER BASED

ALL DIMENSIONS TO BE CHECKED ON SITE PRIOR TO ANY MANUFACTURE OR
CONSTRUCTION OF EQUIPMENT, FINISH, SIGNAGE ETC.

4.01 30/03/22 REVISED FOR TENDER
Updated following client comments. ARB FWE

4.02 28/04/22 REVISED FOR TENDER
Updated following client comments. ARB FWE

AREA IN ABEYANCE SUBJECT TO
FIRE CONSULTANT APPROVAL

24/05/22 REVISED FOR TENDER
Door references updated ARB4.03 SO

MOSLEY STREET
BASEMENT 
TOILETS AND 
CHANGING ROOMS

01 �	� Individual changing room 
cubicles

02	� Towel drop and water 
collection area 

03 	� Luxury bathroom 
accessories 

04 	 �Floor to ceiling lockers

05 	� Basement wayfinding and 
metal detailing  

06 	� Vanity station with 
integrated appliances and 
backlit mirrors 

06 

05

04 

03 02 01 



TOILET AND 
CHANGE 
FF+E 

MATERIALS

Floor Finish:  
White Tile in Stacked Layout

SPEC: Casa Ceramica Tile- 
Antique Imperial Natural - 
300x600mm (or similar)

Vanity Wall Finish:  
Textured Tile

SPEC: Casa Ceramica Tile 
- Materika Spatuala Beige - 
400x1200mm (or similar)

Vanity:
Marble Effect Tile

SPEC: Casa Ceramica 
Tile - Jewels Emprador - 
2800x1200mm (or similar)

Ceiling finish:
Painted ceiling plasterboard

SPEC: Dulux Trade diamond 
eggeshell - Colour to match 
Farrow & Ball ‘Strong White’

Joinery Items:
Towel Drop, Lockers and Doors, 
laminate

SPEC:  Egger- Natural Hamilton 
Oak - H3303 ST10

Ceiling finish:
Painted ceiling plasterboard

SPEC: Dulux Trade diamond 
eggeshell - Colour to match 
Farrow & Ball ‘Jitney’

Toilet Wall Finish:  
White Tile in Stacked Layout

SPEC: Casa Ceramica Tile- 
Antique Imperial Natural - 
300x600mm (or similar)

Toilet Back Wall Finish:  
Textured Tile

SPEC: Casa Ceramica Tile 
- Materika Spatuala Beige - 
400x1200mm (or similar)



TOILET AND 
CHANGE 
FF+E 

MATERIALS

Shower Wall Finish:  
White Tile in Stacked Layout

SPEC: Casa Ceramica Tile- 
Antique Imperial Natural - 
300x600mm (or similar)

Shower Enclosure Wall Finish:  
Textured Tile

SPEC: Casa Ceramica Tile 
- Materika Spatuala Beige - 
400x1200mm (or similar)

Lockers:  
Double stacked HPL

SPEC: Atepaa - Luova B2 PL
EGGER hamilton oak surround
RAL 9001 doors
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CHANGING ROOMS

BF16
GYM

EQUIPMENT AND STUDIO

BF20
RETAIL UNIT

BF08
SHOWER
OFFICE USE

BF09
SHOWER
OFFICE USE

BF10
SHOWER
OFFICE USE

BF07
SHOWER
OFFICE USE

TOWEL DROP DRYING LOCKERS

VANITY / LOCKERS

CORRIDOR SCHEDULE OF WORKS

· NEW SKIRTINGS THROUGHOUT - REFER TO SEPARATE DETAIL
· FULL DECORATION TO WALLS, COLUMNS AND CEILINGS WITH

LOCALISED REPAIRS WHERE NECESSARY
· FLOOR REPAIRS AND LEVELLING, READY FOR NEW FLOOR FINISH

THROUGHOUT
· NEW DOORSET AND STRUCTURAL OPENING TO CONNECT TO 57

CAR PARK - REFER TO S/E DETAILS FOR LINTEL SUPPORT.

STAIRS / LOBBY SCHEDULE  OF WORKS

NOTE - SUBJECT TO PLANNING PERMISSION

· STAIR CONFIGURATION RETAINED WITH NEW FINISHES - REFER TO
CLOOF FINISH PLAN FOR DETAILS

· NEW TIMBER STAINED HANDRAIL TO LOWER SECTION WITH
PRINCIPAL STAIR HANDRAIL RETAINED, REFURBISHED AND
RESTAINED

· EXISTING ENTRNCE DOORSETS TO BE REPLACED WITH NEW
POWDERCOATED ALUMINIUM SET IN SAME CONFIGURATION.

· NEW DECORATIVE SKIRTINGS THROUGHOUT LOBBY TO RECEIVE
STAIN FINISH

· WALLS TO BE REPAIRED AND REDECORATED THROUGHOUT -
REFER TO FINISHES PLANS

· CEILING SUBJECT TO PLANNING PERMISSION - TO INSTALL NEW MF
CEILING WITH DECORATIVE CORNICE WORKS TO FULL PERIMETER.

· LIFTS - FLOOR FINISH TO BE EXTENDED INTO CARS, INTERIORS AND
DOORS TO RECEIVE VINYL WRAP WITH INDICATORS AND
CONTROLS REPLACED. ARCHITRAVES TO BE REPLACED IF POSSIBLE
IN ANTIQUE BRASS FINISH.

MOE STAIR SCHEDULE  OF WORKS

NOTE - SUBJECT TO PLANNING PERMISSION

· FULL DECORATION TO WALLS BETWEEN GROUND AND BASEMENT
ONLY WITH REPAIRS TO HANDRAIL

· STEPS TO BE REPAIRED WHERE NECESSARY WITH NEW VINLY TO
TREAST AND CONTRASTING NOSES BETWEEN GROUND AND
BASEMENT

MOE STAIR SCHEDULE  OF WORKS

NOTE - SUBJECT TO PLANNING PERMISSION

· FULL DECORATION TO WALLS BETWEEN GROUND AND THIRSD
FLOORS WITH REPAIRS TO HANDRAIL

· REPAIR STAIRS WHERE NECESSARY BUT RETAIN EXISTING NATURAL
FINISH

· NEW LIGHTING IN POSITION OF THE EXISTING
· NEW EXTERNAL DOORSET SUBJECT TO CONTRACTOR REVIEW TO

DETERMINE SUITABILITY / ABILITY TO INCORPORATE ASSISTED
OPENING IN LINE WITH FIRE CONSULTANT COMMENTS

· GENERAL REVIEW OF EXISTING DOORSETS WO ENSURE THEY MEET
THE REQUIREMENTS SET OUT IN PART B OF BUILDING REGS AND
ACHIEVE ASSOCIATED COMPARTMENTATION SET OUT IN THE FIRE
STRATEGY

CYCLE STORE SCHEDULE OF WORKS

· NEW SKIRTINGS THROUGHOUT - REFER TO SEPARATE DETAIL
· FULL DECORATION TO WALLS, COLUMNS AND CEILINGS WITH

LOCALISED REPAIRS WHERE NECESSARY
· FLOOR REPAIRS AND LEVELLING, READY FOR NEW FLOOR FINISH

THROUGHOUT
· EXPOSED SOFFIT AND SERVICE SCHEME - REFER TO M&E

DRAWINGS FOR DETAILS

GYM SCHEDULE OF WORKS

NOTE - CLIENT TO CONFIRM SCOPE OF WORKS SUBJECT TO SEPARATE
OPERATOR TAKING SPACE

· NEW SKIRTINGS THROUGHOUT - REFER TO SEPARATE DETAIL
· FULL DECORATION TO WALLS, COLUMNS AND CEILINGS WITH

LOCALISED REPAIRS WHERE NECESSARY
· FLOOR REPAIRS AND LEVELLING, READY FOR NEW FLOOR FINISH

THROUGHOUT. ACOUSTIC TREATMENT TO SUB FLOOR IN LINE
WITH M&E CONSULTANT.

· CLIENT TO CONFIRM TANKING DETAIL TO EXTERNAL WALLS
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F O R  T E N D E R
DO NOT USE FOR CONSTRUCTION

ALL DIMENSIONS TO BE CHECKED ON SITE PRIOR TO ANY MANUFACTURE OR
CONSTRUCTION OF EQUIPMENT, FINISH, SIGNAGE ETC.

DRAWINGS TO BE READ IN CONJUNCTION WITH THE FOLLOWING STAGE 4
INFORMATION:
· STRUCTURAL ENGINEER'S DESIGN & RECOMMENDATIONS (DWLP)
· HERITAGE REPORT (PAUL BUTLER ASSOCIATES)
· M&E AND FIRE STRATEGY (HILSON MORAN)

GENERAL TENDER NOTES:

14.01.22

Scale 1:100
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BASEMENT FLOOR AS PROPOSED
SCALE - 1:100 @ A1 PLAN
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4.00 28/03/22 ISSUED FOR TENDER
Issued for tender submission. ARB FWE

ARB FWE

GENERAL NOTES

THE CONTRACTOR IS NOT TO SCALE FROM THIS DRAWING BUT FOLLOW THE WRITTEN
FINISHED DIMENSIONS.  ANY DISCREPANCIES BETWEEN THE DRAWING AND THE
OTHER CONTRACT DOCUMENTS OR ANY DISCREPANCIES WITHIN A DRAWING OR
BETWEEN DRAWINGS MUST BE REPORTED IMMEDIATELY TO THE ARCHITECT.

THE CONTRACTOR IS TO INSPECT THE SITE PRIOR TO TENDER AND IS RESPONSIBLE FOR
STRIPPING OUT IN ACCORDANCE WITH THE DRAWINGS ENSURING THAT THE WORK IS
UNDERTAKEN SAFELY.

THE CONTRACTOR WILL BE RESPONSIBLE FOR THE SETTING OUT OF THE WORKS.

CONTRACTOR IS TO ALLOW FOR ALL FIRE STOPPING THROUGH WALLS, CEILINGS AND
FLOORS.

THE ELECTRICAL INSTALLATION IS TO BE IN ACCORDANCE WITH THE CURRENT EDITION
OF THE IEE REGULATIONS AND ALL CABLING TO BE LSF.

THE CONTRACTOR IS RESPONSIBLE FOR THE DETAILED SERVICES DESIGN INCLUDING
LOADINGS, CABLE AND PIPEWORK ROUTES AND PIPEWORK / CABLE SIZING AND
SPECIFICATION. ALL CABLE TRAY, MS CONDUIT AND OTHER SERVICES ARE TO BE
EXPOSED BELOW SLAB/ CEILINGS.

ANY H&V PROPOSAL IS INDICATIVE ONLY AND THE SPECIALIST CONTRACTOR IS TO BE
RESPONSIBLE FOR THE DETAIL DESIGN & ALL SWITCH/ SOCKET OUTLETS TO COMPLY
WITH CLIENT'S STANDARD SPECIFICATION. ANY SOCKETS IN RETAIL AREA TO BE
FINISHED BRUSHED STAINLESS STEEL.

NOTE - ALL EXISTING FIRE RESISTING ENCLOSURES TO SERVICE RISERS TO BE
MAINTAINED OR MADE GOOD WHERE DISTURBED. NEW AND EXISTING CABLES,
PIPES,AND DUCTS PASSING THROUGH FIRE RESISTING CONSTRUCTION TO BE
ADEQUATELY FIRE STOPPED. NEW AND EXISTING DUCTWORK PASSING THROUGH
FIRE RESISTING CONSTRUCTION TO HAVE FIRE DAMPERS.

ANY WALL, CEILING LININGS TO BE TO EUROCLASS A (CLASS O EQUIVALENT).

CONTRACTOR AND SUPPLIERS OF SPECIALIST JOINERY/  EQUIPMENT TO ENSURE ALL
TIMBER MATERIALS ARE TREATED WITH FIRE RETARDANT FINISH TO ACHIEVE CLASS 0
RATING. MDF TO BE ACHIEVE CLASS 0 RATED.

CONTRACTOR AND SUPPLIERS OF SPECIALIST EQUIPMENT TO PROVIDE FIRE RATING
CERTIFICATES FOR ALL SPECIALIST LININGS AND LAMINATES TO BE USED FOR NWR
APPROVAL.

ALL PAINTS TO BE WATER BASED

ALL DIMENSIONS TO BE CHECKED ON SITE PRIOR TO ANY MANUFACTURE OR
CONSTRUCTION OF EQUIPMENT, FINISH, SIGNAGE ETC.

4.01 30/03/22 REVISED FOR TENDER
Updated following client comments. ARB FWE

4.02 28/04/22 REVISED FOR TENDER
Updated following client comments. ARB FWE

AREA IN ABEYANCE SUBJECT TO
FIRE CONSULTANT APPROVAL

24/05/22 REVISED FOR TENDER
Door references updated ARB4.03 SO

MOSLEY STREET
BASEMENT GYM 
AND BIKE STORE

01 �	� Dark stealthy tones to 
contrast with lighter natural 
timber elements and 
simplistic wayfinding in bike 
store 

02	� Carefully considered 
lighting within gym area and 
studio

03 	� Natural timbers to run 
through into the gym area

04 	 �Warm natural palette with 
soft materiality to create 
calmness 

05 	� Floor to ceiling mirrors in the 
gym 

05

04 

03 02 01 



GYM AND BIKE 
STORE 
FF+E 

Paint colours - warm neutrals and 
oranges 

Ceiling Finish - Wood Slat Panels 
with integrated lighting 

FINISHES

Gym Floor Finish - Black Matt 
Flooring

Gym Floor Finish - Timber Floor
SPEC: Havwoods HW16402 
Pallido plank

Bike Store Floor Finish - White 
Concrete

Black accents Signage 

LED light trim 

Black spotlights Floor to ceiling gym 
mirrors

Black weights rack

Joinery Items
SPEC:  Egger- Natural Hamilton 
Oak - H3303 ST10



SCREENING/
CONTEMPLATION 
ROOM 
FF+E 

Curtains:
Sheer 

SPEC: Sekers - Biruni 16 Cameo 

FINISHES

Floor Finish:
Carpet 

SPEC: Reform Transition Fibre 
Light Grey 5500 - Ege 

Wall Finish: 
Painted Plasterboard

SPEC: Dulux Trade diamond 
eggeshell - Colour to match 
Farrow & Ball ‘Elephants Breath’

Ceiling Finish: 
Sprayed out services

SPEC: Dulux Trade diamond 
eggeshell - Colour to match 
Farrow & Ball ‘Skimming Stone’
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TOWEL DROP DRYING LOCKERS

VANITY / LOCKERS

CORRIDOR SCHEDULE OF WORKS

· NEW SKIRTINGS THROUGHOUT - REFER TO SEPARATE DETAIL
· FULL DECORATION TO WALLS, COLUMNS AND CEILINGS WITH

LOCALISED REPAIRS WHERE NECESSARY
· FLOOR REPAIRS AND LEVELLING, READY FOR NEW FLOOR FINISH

THROUGHOUT
· NEW DOORSET AND STRUCTURAL OPENING TO CONNECT TO 57

CAR PARK - REFER TO S/E DETAILS FOR LINTEL SUPPORT.

STAIRS / LOBBY SCHEDULE  OF WORKS

NOTE - SUBJECT TO PLANNING PERMISSION

· STAIR CONFIGURATION RETAINED WITH NEW FINISHES - REFER TO
CLOOF FINISH PLAN FOR DETAILS

· NEW TIMBER STAINED HANDRAIL TO LOWER SECTION WITH
PRINCIPAL STAIR HANDRAIL RETAINED, REFURBISHED AND
RESTAINED

· EXISTING ENTRNCE DOORSETS TO BE REPLACED WITH NEW
POWDERCOATED ALUMINIUM SET IN SAME CONFIGURATION.

· NEW DECORATIVE SKIRTINGS THROUGHOUT LOBBY TO RECEIVE
STAIN FINISH

· WALLS TO BE REPAIRED AND REDECORATED THROUGHOUT -
REFER TO FINISHES PLANS

· CEILING SUBJECT TO PLANNING PERMISSION - TO INSTALL NEW MF
CEILING WITH DECORATIVE CORNICE WORKS TO FULL PERIMETER.

· LIFTS - FLOOR FINISH TO BE EXTENDED INTO CARS, INTERIORS AND
DOORS TO RECEIVE VINYL WRAP WITH INDICATORS AND
CONTROLS REPLACED. ARCHITRAVES TO BE REPLACED IF POSSIBLE
IN ANTIQUE BRASS FINISH.

MOE STAIR SCHEDULE  OF WORKS

NOTE - SUBJECT TO PLANNING PERMISSION

· FULL DECORATION TO WALLS BETWEEN GROUND AND BASEMENT
ONLY WITH REPAIRS TO HANDRAIL

· STEPS TO BE REPAIRED WHERE NECESSARY WITH NEW VINLY TO
TREAST AND CONTRASTING NOSES BETWEEN GROUND AND
BASEMENT

MOE STAIR SCHEDULE  OF WORKS

NOTE - SUBJECT TO PLANNING PERMISSION

· FULL DECORATION TO WALLS BETWEEN GROUND AND THIRSD
FLOORS WITH REPAIRS TO HANDRAIL

· REPAIR STAIRS WHERE NECESSARY BUT RETAIN EXISTING NATURAL
FINISH

· NEW LIGHTING IN POSITION OF THE EXISTING
· NEW EXTERNAL DOORSET SUBJECT TO CONTRACTOR REVIEW TO

DETERMINE SUITABILITY / ABILITY TO INCORPORATE ASSISTED
OPENING IN LINE WITH FIRE CONSULTANT COMMENTS

· GENERAL REVIEW OF EXISTING DOORSETS WO ENSURE THEY MEET
THE REQUIREMENTS SET OUT IN PART B OF BUILDING REGS AND
ACHIEVE ASSOCIATED COMPARTMENTATION SET OUT IN THE FIRE
STRATEGY

CYCLE STORE SCHEDULE OF WORKS

· NEW SKIRTINGS THROUGHOUT - REFER TO SEPARATE DETAIL
· FULL DECORATION TO WALLS, COLUMNS AND CEILINGS WITH

LOCALISED REPAIRS WHERE NECESSARY
· FLOOR REPAIRS AND LEVELLING, READY FOR NEW FLOOR FINISH

THROUGHOUT
· EXPOSED SOFFIT AND SERVICE SCHEME - REFER TO M&E

DRAWINGS FOR DETAILS

GYM SCHEDULE OF WORKS

NOTE - CLIENT TO CONFIRM SCOPE OF WORKS SUBJECT TO SEPARATE
OPERATOR TAKING SPACE

· NEW SKIRTINGS THROUGHOUT - REFER TO SEPARATE DETAIL
· FULL DECORATION TO WALLS, COLUMNS AND CEILINGS WITH

LOCALISED REPAIRS WHERE NECESSARY
· FLOOR REPAIRS AND LEVELLING, READY FOR NEW FLOOR FINISH

THROUGHOUT. ACOUSTIC TREATMENT TO SUB FLOOR IN LINE
WITH M&E CONSULTANT.

· CLIENT TO CONFIRM TANKING DETAIL TO EXTERNAL WALLS
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F O R  T E N D E R
DO NOT USE FOR CONSTRUCTION

ALL DIMENSIONS TO BE CHECKED ON SITE PRIOR TO ANY MANUFACTURE OR
CONSTRUCTION OF EQUIPMENT, FINISH, SIGNAGE ETC.

DRAWINGS TO BE READ IN CONJUNCTION WITH THE FOLLOWING STAGE 4
INFORMATION:
· STRUCTURAL ENGINEER'S DESIGN & RECOMMENDATIONS (DWLP)
· HERITAGE REPORT (PAUL BUTLER ASSOCIATES)
· M&E AND FIRE STRATEGY (HILSON MORAN)

GENERAL TENDER NOTES:

14.01.22

Scale 1:100
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BASEMENT FLOOR AS PROPOSED
SCALE - 1:100 @ A1 PLAN
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4.00 28/03/22 ISSUED FOR TENDER
Issued for tender submission. ARB FWE

ARB FWE

GENERAL NOTES

THE CONTRACTOR IS NOT TO SCALE FROM THIS DRAWING BUT FOLLOW THE WRITTEN
FINISHED DIMENSIONS.  ANY DISCREPANCIES BETWEEN THE DRAWING AND THE
OTHER CONTRACT DOCUMENTS OR ANY DISCREPANCIES WITHIN A DRAWING OR
BETWEEN DRAWINGS MUST BE REPORTED IMMEDIATELY TO THE ARCHITECT.

THE CONTRACTOR IS TO INSPECT THE SITE PRIOR TO TENDER AND IS RESPONSIBLE FOR
STRIPPING OUT IN ACCORDANCE WITH THE DRAWINGS ENSURING THAT THE WORK IS
UNDERTAKEN SAFELY.

THE CONTRACTOR WILL BE RESPONSIBLE FOR THE SETTING OUT OF THE WORKS.

CONTRACTOR IS TO ALLOW FOR ALL FIRE STOPPING THROUGH WALLS, CEILINGS AND
FLOORS.

THE ELECTRICAL INSTALLATION IS TO BE IN ACCORDANCE WITH THE CURRENT EDITION
OF THE IEE REGULATIONS AND ALL CABLING TO BE LSF.

THE CONTRACTOR IS RESPONSIBLE FOR THE DETAILED SERVICES DESIGN INCLUDING
LOADINGS, CABLE AND PIPEWORK ROUTES AND PIPEWORK / CABLE SIZING AND
SPECIFICATION. ALL CABLE TRAY, MS CONDUIT AND OTHER SERVICES ARE TO BE
EXPOSED BELOW SLAB/ CEILINGS.

ANY H&V PROPOSAL IS INDICATIVE ONLY AND THE SPECIALIST CONTRACTOR IS TO BE
RESPONSIBLE FOR THE DETAIL DESIGN & ALL SWITCH/ SOCKET OUTLETS TO COMPLY
WITH CLIENT'S STANDARD SPECIFICATION. ANY SOCKETS IN RETAIL AREA TO BE
FINISHED BRUSHED STAINLESS STEEL.

NOTE - ALL EXISTING FIRE RESISTING ENCLOSURES TO SERVICE RISERS TO BE
MAINTAINED OR MADE GOOD WHERE DISTURBED. NEW AND EXISTING CABLES,
PIPES,AND DUCTS PASSING THROUGH FIRE RESISTING CONSTRUCTION TO BE
ADEQUATELY FIRE STOPPED. NEW AND EXISTING DUCTWORK PASSING THROUGH
FIRE RESISTING CONSTRUCTION TO HAVE FIRE DAMPERS.

ANY WALL, CEILING LININGS TO BE TO EUROCLASS A (CLASS O EQUIVALENT).

CONTRACTOR AND SUPPLIERS OF SPECIALIST JOINERY/  EQUIPMENT TO ENSURE ALL
TIMBER MATERIALS ARE TREATED WITH FIRE RETARDANT FINISH TO ACHIEVE CLASS 0
RATING. MDF TO BE ACHIEVE CLASS 0 RATED.

CONTRACTOR AND SUPPLIERS OF SPECIALIST EQUIPMENT TO PROVIDE FIRE RATING
CERTIFICATES FOR ALL SPECIALIST LININGS AND LAMINATES TO BE USED FOR NWR
APPROVAL.

ALL PAINTS TO BE WATER BASED

ALL DIMENSIONS TO BE CHECKED ON SITE PRIOR TO ANY MANUFACTURE OR
CONSTRUCTION OF EQUIPMENT, FINISH, SIGNAGE ETC.

4.01 30/03/22 REVISED FOR TENDER
Updated following client comments. ARB FWE

4.02 28/04/22 REVISED FOR TENDER
Updated following client comments. ARB FWE

24/05/22 REVISED FOR TENDER
Door references updated ARB4.03

4.04 20/05/22 REVISED FOR TENDER
Comms room/library/contemplation rooms updated. ARB FWE

SO

4.05 13/06/22 REVISED FOR TENDER
Comms room/library/contemplation rooms updated. ARB FWE

4.06 13/06/22 REVISED FOR TENDER
Comms room/contemplation rooms updated. ARB FWE
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