




ROCHDALE ROAD

ROCHDALE ROAD

THOMPSON STREET

THOMPSON STREET

MASON STREET

BENDIX LANE

EXISTING TACTILE TO BE REMOVED AND REPLACED WITH NEW

EXISTING BOLLARD TO BE REMOVED

EXISTING TACTILE TO BE REMOVED AND REPLACED WITH NEW

EXISTING BUILDING

NOTES

- ALL DISCREPANCIES ON THIS DRAWING ARE TO BE BROUGHT TO THE ATTENTION OF SCP.
- DRAWINGS ARE IN METRES UNLESS OTHERWISE STATED.
- ALL DIMENSIONS ARE TO BE CHECKED BEFORE COMMENCEMENT OF WORK ON SITE.
- TRAFFIC MANAGEMENT IS TO BE ORGANISED BY THE CONTRACTOR.
- ALL ROAD MARKINGS WITHIN AREA OF GENERAL SITE CLEARANCE ARE TO BE REMOVED BY HYDRO-BLASTING OR OTHER NON INVASIVE METHOD WHICH CAUSES NO DETRIMENT TO THE CARRIAGEWAY SURFACE COURSE.

KEY

- EXTENTS OF S278 BOUNDARY
- EXISTING TACTILE PAVING TO BE RETAINED AND ANY DAMAGED TACTILES TO BE REPLACED WITH NEW
- PART OF EXISTING TACTILE PAVING TO BE REMOVED AND REPLACED WITH FULL FOOTWAY CONSTRUCTION
- KERBS TO BE TAKEN UP TO TIP
- IRONWORKS AND CHAMBER COVERS TO BE RETAINED AND RELEVELLED WHERE REQUIRED.
- LIGHTING COLUMN TO BE RETAINED.
- ROAD SIGN TO BE RELOCATED

REVISIONS

REV	DESCRIPTION	DATE	BY
-	FIRST ISSUE	13/09/18	CW
A	ADS SIGN HOW TO BE RELOCATED	26/10/18	WS
B	AMENDED TO SUIT RECENT COMMENTS	14/5/19	WS
C	AMENDED TO SUIT GA COMMENTS	13/12/19	WS

SCP

Transportation Planning : Infrastructure Design
Riverside Studio, 32 The Calls, Leeds, LS2 7EW, Tel 0113 887 3323
www.scptransport.co.uk, Email info@scptransport.co.uk

Client Name:

CREATE CONSTRUCTION

Project Title:

ANCOATS GARDENS, MANCHESTER

Drawing Title:

SITE CLEARANCE

Date:	13/09/18	Drawn By:	CW
Scale:	1:100 @ A0	Checked:	RC
Status:	DESIGN	Approved:	UNAPPROVED

Drawing No:	18387/0200/001	Rev:	C
-------------	----------------	------	---