
 

 

Bridgewater House 5 & 6th Floor Proposed Works 

Schedule of Repair and Renovation 

Date 06/07/22 

 
INTERNAL REPAIRS AND REMOVALS:  

 Carefully remove all redundant remaining fixtures, fittings, and floor finishes from previous 
offices use.  

 Carefully cut back existing services to main incoming supply points.  
 Carefully remove any damaged plaster ceilings and replace with new plaster finish match 

existing.  
 Carefully remove any damaged plaster to existing walls and replace with new plaster finish to 

match existing, sample to be examined and similar mix to be used.  
 Apply intumescent coating providing 60 minutes fire resistance. Apply intumescent paint to 

steel structure where currently exposed.  
 Carefully remove existing retrofitted doors and frames to office entrances off main staircases, 

taking care to protect original timber surround on stair landing elevation. 
 
 
NEW WORK:  

 Install new entrance door as shown on drawings into existing openings fixing into masonry 
structure only, with screw and plugs pre drilled before installation. Original timber surrounds 
on stair landing elevation are to be protected during the works. 

 Form new partitions to WC facilities in metal studding with plasterboard and skim finish with 
acoustic properties as necessary as shown on proposed floorplans. All partitions are to be 
fixed to existing concrete floor and soffit structure using screws and plugs pre drilled before 
installation.  

 Form new plasterboard ceiling to WC facilities in metal framing with plasterboard and skim 
finish as shown on proposed RCP. All required hangers are to be fixed to existing concrete 
soffit structure using screws and plugs pre drilled before installation.  

 Provide full heat recovery ventilation, and Airconditioning to all rooms with plant exposed on 
the soffit within the space and external plant located within the existing compound on the roof. 
Pipework routes are to following existing routes via the main risers and utilised existing 
opening formed. All plant and ductwork will be fixed to the soffit using anchor bolts drilled and 
fixed into the concrete structure.    

 Provide new linear lighting throughout floor space with associated containment fixed to the 
soffit using anchor bolts drilled and fixed into the concrete structure  

 


