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1. DO NOT SCALE FROM THIS DRAWING - USE FIGURED DIMENSIONS ONLY.

2. READ IN CONJUNCTION WITH ALL OTHER CONSULTANTS / SPECIALISTS
DRAWINGS, REPORT ANY DISCREPANCIES BEFORE AFFECTED WORK COMMENCES.

Allow for fully secure hoarding clad with profile metal
sheeting/ cladding. See specification/ Schedule of Work.
Clean off all grafitti.
Remove all redundant wiring & pipework.
Replace all ferrous fittings with stainless steel.
Renew all external cast-iron rainwater pipework.
Review existing external soile and vent pipe (SVP) pipework in
cast-iron.

Remove redundant extract vent flue.

Retain original loadingbay boarding.
Remove badly deteriorated sections and
replace. Allow for removing boarding
either sides and repointing.

Rebuild copings on DPC. Details to be
agreed when safe access available.

Investigate structural
tile plate.

SVP RWP SVP

Rebuild

Overhaul cast-iron fire escape
including embedded fixings.
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Repoint

Rebuild 450mm wide margin
of brickwork at party wall
junction full height piecing in
and in Flemish bond.

3. ALL SETTING OUT DIMENSIONS TO BE CHECKED ON SITE BY CONTRACTOR

BEFORE WORK COMMENCES.

4. THIS DRAWING REMAINS COPYRIGHT OF KEPCZYK PEARCE SANDERSON LTD.

COPY / DISTRIBUTE ONLY WITH CONSENT OF THE AUTHOR.
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Retain

W1.18 W1.19 W1.20 W1.21 W1.22 W1.23 W1.24 W1.25

Remove dead leg pipework

Strip and reconfigure electrical
wiring.

Remove redundant unistrut
channels

WG.14 WG.15 WG.16 WG.17 WG.18 WG.19

Replace PVC pipework
with cast-iron

Replace
light fitting

Replace
light fitting

Architect/SE to check
condition of cast-iron lintel
and formulate a method of
repair/redecoration.

Strip original loading bay
door and xxxx repair
missing sections.
Reinstate/renew metal
strap/brace. Overhaul pivot
and locking mechanism.

WLG.12
Re-set kerbs Refurb grille.

WLG.13

.
Make good pavement

WLG.14 WLG.15

Rebuild brickwork/s
to rear of SVP

REYNER S T R E E T E L E V A T I O N

Indent Remove vent grille &
reglaze window.

DG.17 Remove cast-iron grille.
Overhaul, redecorate
and reinstate.

Re-set kerbs

Retain existing cast-iron
corner protection and
redecorate.
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$llow Ior Iull\ secure Koarding clad
witK SroIile Petal sKeeting/ cladding.
See sSeciIication/ ScKedule oI :orN.

ReSlace e[isting roller sKutter witK window to PatcK tKe
original design and incorSorating securit\ railings to PatcK
tKe original arrangePent..  )inal details to Ee agreed witK
0CC EeIore an\ worNs are undertaNen.

ReSlace �Eo[ed out� door witK new to PatcK original door
design.  )inal details to Ee agred witK 0CC EeIore worNs are
undertaNen.
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