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KEY:

- DENOTES T225/395/DN MILLBANK BEAM 

AND BLOCK FLOOR OR SIMILAR APPROVED

- DENOTES 200mm THK RC RETAINING WALL 

WITH 450mm THK RC BASE.

KEY:

GF Slab Self-wt. = 3.30 kN/m²

Permanent load = 1.5 kN/m² 

Imposed load = 4.5 kN/m² (general floor + partition)

GF Slab Self-wt. = 3.30 kN/m²

Permanent load = 1.5 kN/m² 

Imposed load = 7.5 kN/m² (plant area)

1. THIS DRAWING IS TO BE READ IN CONJUNCTION WITH ALL RELEVANT 

ARCHITECTS AND ENGINEERS DRAWINGS AND SPECIFICATIONS.

2. DO NOT SCALE THIS DRAWING. ANY AMBIGUITIES, OMISSIONS AND ERRORS 

ON DRAWINGS SHALL BE BROUGHT TO THE ENGINEERS ATTENTION 

IMMEDIATELY. ALL DIMENSIONS MUST BE CHECKED / VERIFIED ON SITE.

3. ALL DIMENSIONS ARE IN MILLIMETRES UNLESS NOTED OTHERWISE.

4. FOR GENERAL NOTES REFER TO DRAWING.
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HAWTHORN MEDICAL CENTRE

GROUND FLOOR GENERAL ARRANGEMENT

STAGE 4

Merchant Exchange, 17-19 Whitworth Street West, Manchester, M1 5WG

0161 236 2394

manchester@curtins.com

www.curtins.com

SCALE:  1 : 100

GROUND FLOOR GENERAL ARRANGEMENT

SCALE:  1 : 200

GROUND FLOOR LOADING PLAN
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ZZ-XX_HAZARD REGISTER-MASTER

"HAZARD REGISTER (RELATES TO CIVIL/STRUCTURAL MATTERS ONLY)
MUST BE READ IN CONJUNCTION WITH CURTINS DESIGNERS HAZARD REGISTER 087546-CUR-XX-XX-HA-Z-00001.

HAZARDS THAT SHOULD BE OBVIOUS TO A COMPETENT CONTRACTOR HAVE NOT BEEN INDICATED ON THIS DRAWING. SHOULD ANY ADDITIONAL HAZARDS BE IDENTIFIED, THE CONTRACTOR SHOULD NOTIFY ALL RELEVANT PROJECT TEAM MEMBERS."

HAZARD REF No. ITEM (FEATURE, ELEMENT OR ACTIVITY) POTENTIAL HAZARD IDENTIFIED ACTION

3.01 Buried land drains Buried land drains, unknown location as not detected under GPR Land drains should be removed from site and capped off outside northern fence line

3.02 Existing Services Buried services may be live and encountred during excvation works Client is to instruct a GPR survey that locates all existing services so the contractor is aware of locaitons and can
check disconnecitons etc

4.01 Existing boundary wall The existing boundary wall acts a retaining structure to the public highway and any excavation and demolition
processes should take cognisence of this

Contractor to provide method statement for safe demolition and excavations in this area

5.01 Deep excavation within highway for foul water
connection

Potential Collapse of deep excavation Contractor should provide method statement of construction connection to United Utilities.

5.02 Missing Site and Ground Investigation Ground conditions are unknown, Stage 4 design based on SI results from similar / nearby sites. The geotechnical
data, bearing stata, water table and bearing preassure, gas proofing requirements and contamination levels are all

unknown. This imparts a major risk on every party involved as Stage 4 designs are subject to eventual SI report
outcomes. Such changes may include: Adding trench fill to reach bearing strata, bearing pressure is lower than

expected needing substructure re-design (may lead to using piled foundations instead), water table outcomes may
require additional waterproofing requirements and further substructure re-design, changing gas protection strategy

(venting, slab re-design,use of gasproofing membrane, etc.), unexpected contamination and/or buried structures may
incur signficant extra costs and remediation, ground conditions may influence flooding / drainage strategy. The entire

project is affected by the lack of SI, thus costs / delays associated with these changes will be significant and are
considered design hazards. Stage 4 designs should thus be acknowledged as subject to change by the Client.

Full Site and Ground Investigation to be completed as soon as possible, to inform designers with potential changes
/ confirm current designs.

5.03 Steps in foundation level The step in top of foundation level is due to presumed ground conditions and topography. This will involve deep
excavations, which have following hazards: fall from height, slope instabiltiy and collapse, etc.

Contractor should provide method statement of construction and follow all relevant Health and Safety Pre-cauations

7.01 Frame stability during erection Collapse of the structure Calculations and drawings to be provided by temporary works designer to prove safe temporary stability of the steel
elements.

7.02 Long, heavy steel members Long, heavy steel beams could cause damage to people and/or structures on site OR on transit. Method statement to be provided to ensure safe transportation and installation can be achieved.


